

Procurement Forecast

The information included here is for information purposes only and is subject to change at any time.

The City of Philadelphia is making transformative investments in critical infrastructure, including roads, bridges, public transit, water systems, climate resilience, and broadband access.

In anticipation of these investments, the City of Philadelphia has created a forecast of potential upcoming contract opportunities. The forecast is intended to increase transparency and provide potential contractors more time to plan and prepare competitive bids and proposals, increase vendor submissions, and encourage more participation from historically underutilized businesses (HUBs).

Procurement Forecast

- Provides a preview of anticipated upcoming contract opportunities
- Includes potential contracts from City of Philadelphia departments such as Philadelphia Water Department (PWD), Department of Aviation (PHL/PNE), and Department of Streets.
- Provides information on the potential opportunities including:
 - Project Owner
 - Name of Project
 - Scope of Work/Description
 - Potential Subcontracting Opportunities
 - Procurement Platform
 - Estimated Let Date (Date opportunity opens)
 - Historically Underutilized Business Program Utilized (M/W/DSBE or DBE)
 - NIGP or NAICS Code
 - Estimated Cost
- Anticipated to be updated every six months.

Find Contract Opportunities

The agencies advertising contract opportunities employ various contracting platforms. The “Bidding Platform” column indicates where to search for an opportunity once it is advertised.

Contact Information

Procurement Department
1401 John F. Kennedy Blvd., Room 170
Philadelphia, PA 19102-1685
(215) 686-4720
phlcontracts@phila.gov

Released: October 3, 2025



Businesses can search for active contracting opportunities for **City agencies** using the following contracting platforms:

- [PennDOT's ECMS platform](#)
- [Contracts Hub](#)

To find and bid on contracting opportunities with **partner agencies**, businesses can search using the following contracting platforms:

- [Procureware](#) - Philadelphia Gas Works (PGW)

You can also learn more about the process of [bidding on the City's public works contracts](#).

Contact Information
Procurement Department
1401 John F. Kennedy Blvd., Room 170
Philadelphia, PA 19102-1685
(215) 686-4720
phlcontracts@phila.gov

Released: October 3, 2025

City of Philadelphia's Procurement Forecast										
	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Aviation	Ramp Lighting Upgrades - Phase 2	Electrical Construction	TBD	BID	PHLContracts	Sep-25	TBD	914-38	N/A	\$2,000,000 - \$10,000,000
Aviation	International Plaza Pedestrian Enhancements	General Construction	TBD	BID	PHLContracts	Sep-25	TBD	909-10	N/A	\$500,000 - \$2,000,000
Aviation	On-Call Site Construction	General Construction	TBD	BID	PHLContracts	Oct-25	TBD	909-10	N/A	\$2,000,000 - \$10,000,000
Aviation	On-Call General Construction	General Construction	TBD	BID	PHLContracts	Oct-25	TBD	909-10	N/A	\$2,000,000 - \$10,000,000
Aviation	On-Call Electrical Construction	Electrical Construction	TBD	BID	PHLContracts	Oct-25	TBD	914-38	N/A	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Aviation	PNE Misc. Electrical Upgrades-Package 2	Electrical Construction	TBD	BID	PHLContracts	Oct-25	TBD	914-38	N/A	\$2,000,000 - \$10,000,000
Aviation	DE Baggage Handling System Upgrades	General Construction	TBD	BID	PHLContracts	Oct-25	DBE	909-10	N/A	\$2,000,000 - \$10,000,000
Aviation	DE Baggage Handling System Upgrades	Electrical Construction	TBD	BID	PHLContracts	Oct-25	DBE	914-38	N/A	\$2,000,000 - \$10,000,000
Aviation	DE Baggage Handling System Upgrades	Mechanical Construction	TBD	BID	PHLContracts	Oct-25	DBE	914-50	N/A	\$500,000 - \$2,000,000
Aviation	DE Baggage Handling System Upgrades	Plumbing Construction	TBD	BID	PHLContracts	Oct-25	DBE	914-68	N/A	\$500,000 - \$2,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Aviation	DE Baggage Handling System Upgrades	BHS Construction	TBD	BID	PHLContracts	Oct-25	DBE	909-10	N/A	\$2,000,000 - \$10,000,000
Aviation	Taxiway Z Pavement Rehabilitation	General Construction	TBD	BID	PHLContracts	Oct-25	DBE	913-10	N/A	\$2,000,000 - \$10,000,000
Aviation	Sanitary Sewer Upgrade, Phases 1 & 2	General Construction	TBD	BID	PHLContracts	Nov-25	TBD	913-45	N/A	\$2,000,000 - \$10,000,000
Aviation	Substation BBC-EBBC Switchgear Replacement	Electrical Construction	TBD	BID	PHLContracts	Nov-25	TBD	914-38	N/A	TBD
Aviation	BC Baggage Claim Roof Replacement	General Construction	TBD	BID	PHLContracts	Nov-25	TBD	914-73	N/A	TBD

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Aviation	Roadway Signage Improvements-Phase 2	General Construction	TBD	BID	PHLContracts	Nov-25	TBD	909-10	N/A	TBD
Aviation	DE Baggage Claim Roof Replacement	General Construction	TBD	BID	PHLContracts	Nov-25	TBD	914-73	N/A	TBD
Aviation	Dreamliner Upgrades	General Construction	TBD	BID	PHLContracts	Nov-25	TBD	909-10	N/A	TBD
Aviation	LCB Building Demolition	General Construction	TBD	BID	PHLContracts	Nov-25	TBD	909-10	N/A	TBD
Aviation	Pavement & Grounds Facility - Building C	General Construction	TBD	BID	PHLContracts	Dec-25	TBD	909-10	N/A	TBD

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Aviation	Pavement & Grounds Facility - Building C	Electrical Construction	TBD	BID	PHLContracts	Dec-25	TBD	914-38	N/A	TBD
Aviation	Pavement & Grounds Facility - Building C	Mechanical Construction	TBD	BID	PHLContracts	Dec-25	TBD	914-50	N/A	TBD
Aviation	Pavement & Grounds Facility - Building C	Plumbing Construction	TBD	BID	PHLContracts	Dec-25	TBD	914-68	N/A	TBD
Aviation	eGSE Charging Station Relocation	Electrical Construction	TBD	BID	PHLContracts	Dec-25	TBD	914-38	N/A	TBD
Aviation	Bridge & Terminal Roof Replacement	General Construction	TBD	BID	PHLContracts	Dec-25	TBD	914-73	N/A	TBD

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Aviation	Fire Alarm Upgrades	Electrical Construction	TBD	BID	PHLContracts	Dec-25	TBD	914-38	N/A	TBD
Aviation	Warehouse Fire Protection Upgrades	General Construction	TBD	BID	PHLContracts	Dec-25	TBD	909-10	N/A	TBD
Aviation	Warehouse Fire Protection Upgrades	Electrical Construction	TBD	BID	PHLContracts	Dec-25	TBD	914-38	N/A	TBD
Aviation	Warehouse Fire Protection Upgrades	Plumbing Construction	TBD	BID	PHLContracts	Dec-25	TBD	914-68	N/A	TBD
Streets	2026/2027 Tack Coat	Tack coat application.	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Oct-25	TBD	TBD	TBD	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast										
	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Streets	Essington & Ryan Ave Separated Bicycle Lane	Light highway construction	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Oct-25	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Streets	2026 Milling, Paving, and Striping Highway Districts - 1, 2 & 3	Heavy highway construction	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Oct-25	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Streets	2026 Milling Highway Districts - 5 & 6	Heavy highway construction	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Nov-25	TBD	TBD	TBD	\$500,000 - \$2,000,000
Streets	2026 Milling Highway Districts - 1 & 2	Heavy highway construction	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Nov-25	TBD	TBD	TBD	\$500,000 - \$2,000,000
Streets	Pine Road Bridge over SEPTA - Act 13	Bridge constuction	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Nov-25	TBD	TBD	TBD	\$500,000 - \$2,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Streets	2025 ITS On-Call	Electrical and signal work	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Nov-25	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Streets	Bridge Rehab On Call (BROC)	Bridge construction	TBD may include: MPT, Materials, Cement, Various Construction	RFP	PHLContracts	Nov-25	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Streets	Noble Street over 13th Street	Bridge construction	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Nov-25	TBD	TBD	TBD	\$500,000 - \$2,000,000
Streets	Parkside Avenue – Safe Access to Parks, MTF	Light highway construction	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Dec-25	TBD	TBD	TBD	\$500,000 - \$2,000,000
Streets	Cherokee St. o/ Valley Green Rd.	Bridge construction	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Dec-25	TBD	TBD	TBD	\$500,000 - \$2,000,000

City of Philadelphia's Procurement Forecast										
	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Streets	Chestnut St. Pedestrian Islands Phase 2 - TASA	Heavy highway construction	TBD may include: MPT, Materials, Cement, Various Construction	BID	ECMS	Dec-25	TBD	TBD	TBD	\$500,000 - \$2,000,000
Streets	2026 Speed Cushion On-Call	Heavy highway construction	TBD may include: MPT, Materials, Cement, Various Construction	BID	PHLContracts	Dec-25	TBD	TBD	TBD	\$500,000 - \$2,000,000
Streets	Planning 2-Vision Zero	Planning, design, and engineering of projects supporting Vision Zero	TBD	RFP	eContract Philly	Fall 2025	TBD	TBD	237110, 237111, 237310, 541330, 541320, 541360, 541370, 921190, 921120, 926120	\$500,000 - \$2,000,000
Streets	Planning 2-Complete Streets	Planning, design, and engineering of projects supporting Complete Streets	TBD	RFP	eContract Philly	Fall 2025	TBD	TBD	237110, 237111, 237310, 541330, 541320, 541360, 541370, 921190, 921120, 926120	\$500,000 - \$2,000,000
Streets	Planning 2-Transit First	Planning, design, and engineering of projects supporting Transit First	TBD	RFP	eContract Philly	Fall 2025	TBD	TBD	237110, 237111, 237310, 541330, 541320, 541360, 541370, 921190, 921120, 926120	\$500,000 - \$2,000,000

City of Philadelphia's Procurement Forecast										
	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Streets	Portfolio Management	Supplement existing staffing levels and expertise with production schedule	TBD	RFP	eContract Philly	Winter 2025	TBD	TBD	237110, 237111, 237310, 541330, 541320, 541360, 541370, 921190, 921120, 926120	\$500,000 - \$2,000,000
Streets	TOITS 4-Geometric Safety Improvements	Preliminary and final design of safety improvements	TBD	RFP	eContract Philly	Winter 2026	TBD	TBD	237110, 237111,237310, 541330, 541320, 541360, 541370, 921190, 921120, 926120	\$500,000 - \$2,000,000
Streets	TOITS 4-Intelligent Transportation Systems	Improve traffic safety and expand use of intelligent transportation systems	TBD	RFP	eContract Philly	Winter 2026	TBD	TBD	237110, 237111, 237310, 541330, 541320, 541360, 541370, 921190, 921120, 926120	\$500,000 - \$2,000,000
Streets	TOITS 4-Street Lighting Engineering	Improve street lighting infrastructure	TBD	RFP	eContract Philly	Winter 2026	TBD	TBD	237110, 237111, 237310, 541330, 541320, 541360, 541370, 921190, 921120, 926120	\$2,000,000 - \$10,000,000
Water	Franklin / 7th / 10th	Water Relay/Conveyance	Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Loretto / Pratt / Bridge	Green Stormwater Infrastructure, Water Conveyance	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	Over \$10,000,000
Water	49TH / BOTANIC / 51ST / GRAYS	Water Relay/Conveyance	Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Homer / Musgrave / Carnation / Magnolia / Washington	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Mayfield / Sheridan Et al	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	16th / 17th / Wharton	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	Over \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Gratz / Stenton / Godfrey / Haines	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Cross / Mountain / 4th	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	Over \$10,000,000
Water	Tide Gate Replacement Project	Sewer Reconstruction	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Craig / Solly	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	Over \$10,000,000
Water	60th / Ludlow / Chestnut	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Queen / Penn / Morris	Water Relay/Conveyance	Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	Over \$10,000,000
Water	Venango, Frankford - Aramingo	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	Over \$10,000,000
Water	Arizona / Nevada / Dauphin	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Alder / Fulton / Catharine / Fitzwater	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Spring Garden / 31st / 33rd	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Coral / Arcadia / Vici / Orchard	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Abigail / Dreer/ Arizona / Hope	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	HAVERFORD AVE, 56TH ST, 58TH ST	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	Over \$10,000,000
Water	Pennypack Creek Corridor Improvement Project at Holme Avenue	Ecological Restoration	Soil, Plants, Surveying	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Ridge Avenue Gateways	GSI New Construction, Water Relay	Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Cottman Ave (Castor to Blvd)	GSI New Construction, Water Relay	Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Hunting Park Cool Cover 3	GSI New Construction, Water Relay	Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	North Cottman Green Streets	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Central Overbrook Greening	GSI New Construction	Soil, Plants, Surveying, Pervious Paving Materials	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Hawthorne & Rowland Greening	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Tarken Streets 1	GSI New Construction, Water Relay	Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Summerdale Streets 2	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	FWB Roof Vents Replacement	FWB Roof Vents Replacment	HVAC, Roofing	BID	PHLContracts	FY2026	TBD	TBD	TBD	Over \$10,000,000
Water	Roxborough fresh water storage tank corrosion systems replacement	Water Storage Facility upgrade	Instrumentation, Coating, Material Supply	BID	PHLContracts	FY2026	TBD	TBD	TBD	Under \$500,000
Water	Polymer Dosing System Betterment	Polymer Dosing System Betterment	Plumbing, Mechanical Work	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Replacement of Underground Oil Fuel Tanks	Replacement of Underground Oil Fuel Tanks	Excavation, Coating	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Replacement of Southwest Sludge Feed System	Replacement of Southwest Sludge Feed System	Plumbing, Mechanical work	BID	PHLContracts	FY2026	TBD	TBD	TBD	Over \$10,000,000
Water	Replacement of Southwest Sludge Feed System (Electrical)	Replacement of Southwest Sludge Feed System (Electrical)	Mechanical work, Electrical work	BID	PHLContracts	FY2026	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	15th / 18th / Uber / Wagner	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Rutland / Horrocks / Lynford	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Moore / McClellan / 22nd	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	York / Marston / 26th / Cumberland	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	Over \$10,000,000
Water	Latona / Manton / 8th / Reese / Wharton	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Edgemont / Gaul / Mercer / Miller / Agate	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	Over \$10,000,000
Water	19th / Hamilton / 21st / 22nd / Wood	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Regent / Upland / Farragut / Trinity / 49th	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Wharton / Dickinson / Percy	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Bodine / Carpenter / Hall / Montrose	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Newkirk / Myrtlewood / Dover / Jefferson	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	Over \$10,000,000
Water	Allison / Master	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Wayne / Queen / Earlham	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	Over \$10,000,000
Water	Mount Pleasant / Durham / MC CALLUM ST	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	EDDINGTON / RICHMOND / GARDEN	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	Over \$10,000,000
Water	8th / Darien / Sheridan	Sewer Lining, Sewer Reconstruction, Water Relay	Sewer, Concrete, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2027	TBD	TBD	TBD	\$2,000,000 - \$10,000,000
Water	Loudoun Green Streets Improvements	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	TBD

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Frankford Sheffield	GSI New Construction	Soil, Plants, Surveying, Pervious Paving Materials	BID	PHLContracts	FY2026	TBD	TBD	TBD	TBD
Water	Nichols Park and Green Streets	GSI New Construction	Soil, Plants, Surveying, Pervious Paving Materials	BID	PHLContracts	FY2026	TBD	TBD	TBD	TBD
Water	S 61st St Greening	GSI New Construction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	TBD
Water	Hunting Park South	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	TBD
Water	Harbison Ave Streets 2	GSI New Construction	Soil, Plants, Surveying, Pervious Paving Materials	BID	PHLContracts	FY2026	TBD	TBD	TBD	TBD

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Butler & Percy Playground	GSI New Construction, Water Relay	Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	TBD
Water	Belmont West Green Streets	GSI Inlet Connection, GSI New Construction, Sewer Reconstruction, Water Relay	Sewer, Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	TBD
Water	Cobbs & S 59th Greening	GSI New Construction	Soil, Plants, Surveying, Pervious Paving Materials	BID	PHLContracts	FY2026	TBD	TBD	TBD	TBD
Water	Upper Allegheny West	GSI New Construction, Water Relay	Concrete, Soil, Plants, Traffic Control, Plumbing Supplies	BID	PHLContracts	FY2026	TBD	TBD	TBD	TBD
Water	Professional services - General Consulting Services	Dye Dilution Testing Services	Dye Dilution Testing Services	RFP	eContractPhilly	FY2026	TBD	TBD	TBD	TBD

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Water	Professional services - General Consulting Services	Rainwater Data Monitoring	Rainwater Data Monitoring	RFP	eContractPhilly	FY2026	TBD	TBD	TBD	TBD
Water	Professional services - Safety Training	Safety Training	Safety Training	RFP	eContractPhilly	FY2026	TBD	TBD	TBD	TBD
Water	Professional services - General Consulting Services	Construction Inspection services	Construction inspectors	RFP	eContractPhilly	FY2026	TBD	TBD	TBD	TBD
Philadelphia Gas Works (PGW)	One Time Purchase of Twenty (20) 2026 Ford F-150 Pickup Trucks	One Time Purchase of Twenty (20) 2026 Ford F-150 Pickup Trucks	N/A	RFQ	Procureware	Oct-25	TBD	TBD	TBD	TBD
Philadelphia Gas Works (PGW)	General Maintenance for Various PGW Locations	General Maintenance for Various PGW Locations	N/A	BV RFP	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Philadelphia Gas Works (PGW)	Commercial Kitchen Equipment, Repair, and Maintenance	Commercial Kitchen Equipment, Repair, and Maintenance	N/A	RFQ	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD
Philadelphia Gas Works (PGW)	Waste Management Removal	Waste Management Removal	N/A	RFQ	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD
Philadelphia Gas Works (PGW)	Development Opportunity at PGW Montgomery Complex	Development Opportunity at PGW Montgomery Complex	N/A	RFP	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD
Philadelphia Gas Works (PGW)	Commercial Glass Repair and Replacement	Commercial Glass Repair and Replacement	N/A	RFQ	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD
Philadelphia Gas Works (PGW)	Maintenance and Repair of Calibrators	Maintenance and Repair of Calibrators	N/A	RFQ	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD

City of Philadelphia's Procurement Forecast

	Project Information			Bid Information						Cost
Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Procurement Type	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate (If Available)
Philadelphia Gas Works (PGW)	Maintenance and Installation of Piping	Maintenance and Installation of Piping	N/A	BV RFP	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD
Philadelphia Gas Works (PGW)	LNG Switchgear Building Structure	LNG Switchgear Building Structure	N/A	RFQ	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD
Philadelphia Gas Works (PGW)	Field Data Collection Consultant	Field Data Collection Consultant	N/A	RFP	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD
Philadelphia Gas Works (PGW)	Electrical Services Construction Management	Electrical Services Construction Management	N/A	RFP	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD
Philadelphia Gas Works (PGW)	Energy Efficiency Program Administration and Rebates	Energy Efficiency Program Administration and Rebates	N/A	RFP	Procureware	Fall 2025, Upcoming Opportunity	TBD	TBD	TBD	TBD