Exhibit N

Construction cost estimates for reuse scenarios by INTECH Contractors and Construction
Managers



PROJECT: SLC RITTENHOUSE - HISTORIC BUILDING OPTIONS
LOCATION: SANSOM STREET - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

' OPTIONS SUMMARY

RENOVATION TO EXISTING
BUILDINGS

TOTAL COST  COST/SF

1904 OM STREET - COFFEE SHOP

OPTION 1 - RESTAURANT $3.510,710 $595
OPTION 2 - RETAIL $3.,444,575 $583
OPTION 3 - RESIDENTIAL - SINGLE FAMILY $3,363,011 $570
OPTION 4 - OFFICE $3,465,969 $587

1906 SANSOM STREET - APARTMENT BUILDING

OPTION 1 - APARTMENTS $15,562,460 $569
OPTION 2- CONDOS $16,603,274 $607
OPTION 3 - OFFICE $14,530,351 $531
OPTION 4 - HOTEL $15,386,657 $563
1920 SANSOM STREET - GARAGE
OPTION 1 - RESTAURANT + RETAIL $2,978,749 $505
OPTION 2 - RESIDENTIAL - SINGLE FAMILY $3,159,372 $535
OPTION 3 - OFFICE $3,039,391 $515

NOTE: BUILDING SQUARE FOOT QUANTITIES INCLUDES BASEMENTS AND ROOFTOP MECHANICAL/ELVATOR ROOMS
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904 :
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
O OP OP 0O R AURA
A
RETAIL RETAIL
TOTAL $/SF
[~ CODE DESCRIPTION SF=> | |
024100 |INTERIOR DEMOLITION $ 140,910 23.87
028000 |HAZARDOUS MATERIAL ABATEMENT ALLOWANCE $ 74,122 12.55
030130 |FACADE SUPPORT SYSTEM $ 240,776 40.78
033000  |CAST-IN-PLACE CONCRETE $ 64,848 10.98
040100 |EXTERIOR RESTORATION & CLEANING $ 676,917 114.65
042000  |UNIT MASONRY $ 114,500 19.39
051200 |STRUCTURAL STEEL N/A =
055000  |METAL FABRICATIONS S 135,739 | ¢ 22.99
06 10 00 |ROUGH CARPENTRY / FLOOR STRUCTURE $ 87,618 14.84
062000 _ |FINISH CARPENTRY - (INSTALL MILLWORK) IN FIT-OUT Z
06 4000 |ARCHITECTURAL WOODWORK (FURNISH & DELIVER) IN FIT-OUT -
07 10 00 |WATERPROOFING & DAMPROOFING s 18,238 3.09
07 50 00 |ROOFING / FLASHING / SHEET METAL $ 28,587 4.84
078100  |SPRAYED-ON FIREPROOFING N/A g
0784 00 |FIRESTOPPING N/A z
079200 _ |CAULKING & JOINT SEALERS $ 6,682 113
08 11 00 |DOORS/FRAMES/HARDWARE $ 38,000 6.44
083000 _ |SPECIAL DOORS $ 3,860 0.65
084100 |JALUMINUM, GLASS AND GLAZING $ 200,500 33.96
089000 _ |LOUVERS & VENTS $ 1,800 0.30
090160  |FLOOR LEVELING & PREPARATION $ 5,004 1.00
092000 |LATH & PLASTER N/A -
092900  |DRYWALL & FRAMING $ 109,207 18.50
093000 |INTERIOR STONE & TILE $ 7,644 1.29
095100 _ |JACOUSTICAL CEILINGS $ 4,732 0.80
096400 |WOOD FLOORING N/A =
096500 _ |RESILIENT FLOORING & CARPETS NA[S =
097200 _ |WALL COVERINGS NAS -
099000 _ |PAINTING $ 17,075 2.89
100000 _ |MISCELLANEOUS SPECIALTIES NALS =
102113 |TOILET PARTITIONS & ACCESSORIES N/A =
101400 _ ISIGNAGE $ 896 0.15
110000 _ |[MISCELLANEOUS EQUIPMENT N/A -
113000  |RESIDENTIAL EQUIPMENT N/A | § -
114000  |[FOOD SERVICE EQUIPMENT N/A =
118200 _ |SOLID WASTE HANDLING EQUIPMENT NIA E
120000 |FURNISHINGS - MISCELLANEOUS N/A -
122000 __ |WINDOW TREATMENTS $ 750 0.13
123530  |KITCHEN CABINETS N/A :
14 00 00 _ [CONVEYING SYSTEMS $ 102,000 17.28
210000 |SPRINKLERS $ 23,616 | ¢ 4.00
220000 |PLUMBING $ 64,944 11.00
230000 |H.V.AC. $ 324,720 55.00
260000  |ELECTRIC $ 112,176 | ¢ 19.00
270000 _ |LOW VOLTAGE AND SECURITY $ 10,332 | § 1,75
311000 |SITE PREPARATION & LOGISITICS $ 13,791 2.34
312000 _ |EARTHWORK $ 78,995 13.38
321600  |HARDSCAPES $ 4,840 0.82
330000  |SITE UTILITIES s 7,500 1.27 |
344113 |TRAFFIC SIGNALIZATION N/A -
500001 |TEMPORARY PROTECTION S 27,122 459
500002 |HOISTING AND ELEVATOR OPERATORS W/ TRADES .
500003 |CONSTRUCTION DUMPSTERS $ 16,887 2.56
500004 _ |FINAL CLEANING $ 2,066 0.35
5000 05  |TEMPORARY ELECTRIC / WATER USAGE $ 5,018 |'$ 0.85
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PROJECT:
LOCATION:

SLC RITTENHOUSE - COFFEE SHOP
1904 SANSOM - PHILADELPHIA, PA

OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054 I N T Ec H
TOTAL SF: 5,904 ’
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
O OP - OP
A
RETAIL RETAIL
TOTAL $/SF
——CoDE DESCRIPTION SF=>_] 5908
50 00 06 WATCHMAN / SECURITY GUARD NIC. -
50 00 07 GENERAL CLEAN-UP / MISC. LABOR $ 28,682 4.88
5000 08 |TEMPORARY CONDITIONING 3 12,000]$ 2.03
50 00 09 TESTING AND INSPECTIONS BY OWNER [ § -
50 00 11 C.M. LAYOUT / CONTROL LINES / BASELINE $ 1,500 { § 0.25
500012 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) $ 2,000 0.34
SUBTOTAL: $ 2,817,494 | § 4T1.22
GENERAL CONDITIONS - STAFFING: $ 197,225 [ § 33.41
GENERAL CONDITIONS - REIMB.: 3 84,525 [ 14.32 |
PRE-CONSTRUCTION SERVICES: b 28,175 | ¢ 4.77
PERMIT ALLOWANCE: $ 3,640 0.62
SUBGUARD INSURANCE: ___ 1.25%| $ 35,219 5.97
SUBTOTAL: $ 3,166,277 [ § 536.29
DESIGN CONTINGENCY: __ 0.00%| BY OWNER E
CONTRACTOR'S CONTINGENCY (5% ). __ 5.00% § 158,314 26.81
PAYMENT & PERFORMANCE BOND: 0.00%| $ -18 vy
INSURANCES: __ 1.28%| 5 44,342 7.51
BUILDERS RISK: BY OWNER ; -
MERCANTILE TAX. ___ 0.70%| $ 23057 | § 3.91
CONSTRUCTION FEE. ___3.50%| $ 118,720 | $ 20.11
TOTAL: $ 3,510,710 594.83

ESTIMATE SUMMARY

PAGE 2 of 2



PROJECT: SLC RITTENHOUSE - COFFEE SHOP

LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904 :
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
O OP OP
A
RETAIL RETAIL
TOTAL $/SF

CODE DESCRIPTION SF=> *‘"m**:
024100 |INTERIOR DEMOLITION $ 140,910 [ § 23.87
028000 _ |HAZARDOUS MATERIAL ABATEMENT ALLOWANCE $ 74,122 [ § 12.55
030130 _ |[FACADE SUPPORT SYSTEM 3 240,776 40.78
033000 _ |CAST-IN-PLACE CONCRETE $ 64,848 10.98
040100 |EXTERIOR RESTORATION & CLEANING $ 676,917 114.65
042000 |UNIT MASONRY $ 114,500 19.39
051200 |STRUCTURAL STEEL N/A -
055000 |METAL FABRICATIONS $ 135,739 22.99
061000 |ROUGH CARPENTRY / FLOOR STRUCTURE $ 87,618 14.84
0620 00 |FINISH CARPENTRY - (INSTALL MILLWORK) IN FIT-OUT =
064000  |JARCHITECTURAL WOODWORK (FURNISH & DELIVER) IN FIT-OUT :
071000 |WATERPROOFING & DAMPROOFING $ 18,238 3.00
0750 00 |ROOFING / FLASHING / SHEET METAL $ 28,587 4.84
078100 _ |SPRAYED-ON FIREPROOFING N/A -
078400 |FIRESTOPPING N/A p
079200 _ |CAULKING & JOINT SEALERS $ 6,682 1.13
081100 _ |DOORS/FRAMES/HARDWARE $ 38,000 6.44
083000 _[SPECIAL DOORS $ 3,860 % 0.65
084100 _ |ALUMINUM, GLASS AND GLAZING $ 200,500 33.96
089000 |LOUVERS & VENTS $ 1,800 0.30
090160 _ [FLOOR LEVELING & PREPARATION $ 5,004 1.00
092000  |LATH & PLASTER N/A 5
0929 00 |DRYWALL & FRAMING $ 109,207 18.50
093000 _ |[INTERIOR STONE & TILE S 7,644 1.29
095100  |ACOUSTICAL CEILINGS $ 47323 0.80
0964 00 |WOOD FLOORING NALS =
096500 |RESILIENT FLOORING & CARPETS N/A -
097200 |WALL COVERINGS N/A -
099000 _ [PAINTING $ 17,075 | ¢ 2.89
1000 00 |MISCELLANEOUS SPECIALTIES N/A =
102113 |TOILET PARTITIONS & ACCESSORIES N/A =
101400 |SIGNAGE $ 896 0.15
110000 _ [MISCELLANEOUS EQUIPMENT N/A 5
1130 00 |RESIDENTIAL EQUIPMENT N/A -
114000 _ |FOOD SERVICE EQUIPMENT NA -
118200 _ |SOLID WASTE HANDLING EQUIPMENT N/A 5
120000 |FURNISHINGS - MISCELLANEOUS N/A -
122000 |WINDOW TREATMENTS $ 750 0.13
123530  |KITCHEN CABINETS N/A S
140000  |CONVEYING SYSTEMS $ 102,000 17.28
210000 |SPRINKLERS s 23,616 4.00
220000 |PLUMBING [ 53,136 9.00
230000 |H.V.AC. $ 295,200 50.00
260000 |ELECTRIC $ 100,368 17.00
270000 |LOW VOLTAGE AND SECURITY $ 10,332 1.75
311000 _ |SITE PREPARATION & LOGISITICS $ 13,791 2.34
312000 |EARTHWORK s 78,095 [$ 3.38
3216 00 |HARDSCAPES $ 4,840 0.82]
330000 [SITE UTILITIES 3 7,500 1.27
344113 |TRAFFIC SIGNALIZATION N/A =
500001  |TEMPORARY PROTECTION 3 27,122 4.659
500002 |HOISTING AND ELEVATOR OPERATORS W/ TRADES -
500003 |CONSTRUCTION DUMPSTERS 3 16,887 2.86
500004  |FINAL CLEANING [ 2,066 | ¢ 0.35
500005 |TEMPORARY ELECTRIC / WATER USAGE $ 5,018 | ¢ 0.85
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
O OP - OP O R A
A
RETAIL RETAIL
TOTAL $/SF
CODE DESCRIPTION SF=> 5,504
500006 |WATCHMAN / SECURITY GUARD NIC. -
5000 07 __|GENERAL CLEAN-UP / MISC. LABOR $ 28,682 4.86
50 00 08___|TEMPORARY CONDITIONING $ 12,000 2.03
5000 09__|TESTING AND INSPECTIONS BY OWNER s
500011 ___|C.M. LAYOUT / CONTROL LINES / BASELINE 5 1,500 0.25
5000 12__ |SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) $ 2,000 | § 0.34
SUBTOTAL: $ 2,764,358 | $ 468.22
GENERAL CONDITIONS - STAFFING: $ 193,505 | § 32.78
GENERAL CONDITIONS - REIMB.. $ 82931 [$ 14.05
PRE-CONSTRUCTION SERVICES: $ 27,644 4.68
PERMIT ALLOWANCE: $ 3,640 0.62]
SUBGUARD INSURANCE: __ 1.25%] $ 34,554 5.85
SUBTOTAL: $ 3,106,632 [ § 526.19
DESIGN CONTINGENCY: __ 0.00%| BY OWNER =
CONTRACTOR'S CONTINGENCY (5% ). __ 5.00%| § 155,332 26.31
PAYMENT & PERFORMANCE BOND: ___ 0.00%] $ -3 -
INSURANCES: _ 1.28%| § 43,507 7.37
BUILDERS RISK: BY OWNER -
MERCANTILE TAX: _ 0.70%] § 22,622 3.83
CONSTRUCTION FEE: __ 3.50%| § 116,483 19.73
TOTAL: $ 3,444,575 | § 583.43
ESTIMATE SUMMARY PAGE 2 of 2



PROJECT: SLC RITTENHOUSE - COFFEE SHOP

LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-064
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2016
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY
A
RETAIL RETAIL
TOTAL $/SF

CODE DESCRIPTION SF=> 5,504
02 4100 INTERIOR DEMOLITION $ 140910 | § 23.87
02 80 00 HAZARDOUS MATERIAL ABATEMENT ALLOWANCE $ 74,122 12.55
03 01 30 FACADE SUPPORT SYSTEM $ 240,776 40.78
03 30 00 CAST-IN-PLACE CONCRETE $ 52,589 8.91
04 01 00 EXTERIOR RESTORATION & CLEANING $ 676,917 114.65
04 20 00 UNIT MASONRY $ 55,200 9.35
051200 STRUCTURAL STEEL N/A -
05 50 00 METAL FABRICATIONS $ 74034 | § 12.54
06 10 00 ROUGH CARPENTRY / FLOOR STRUCTURE $ 87818 [ § 14.87 |
06 20 00 FINISH CARPENTRY - (INSTALL MILLWORK) $ 3,782 0.64
06 40 00 ARCHITECTURAL WOODWORK (FURNISH & DELIVER) $ 7,564 1.28
071000 WATERPROOFING & DAMPROOFING $ 14,938 2.53 ]
07 50 00 ROOFING / FLASHING / SHEET METAL $ 28,587 4.84
07 8100 SPRAYED-ON FIREPROOFING N/A -
07 84 00 FIRESTOPPING N/A -
07 92 00 CAULKING & JOINT SEALERS $ 6,682 | § 1.13
08 11 00 DOORS/FRAMES/HARDWARE $ 63.000 | § 8.98
08 30 00 SPECIAL DOORS $ 3,860 0.65
08 4100 ALUMINUM, GLASS AND GLAZING $ 190,000 32.18
08 90 00 LOUVERS & VENTS $ 1,800 0.30
09 01 60 FLOOR LEVELING & PREPARATION $ 5,904 1.00
092000 LATH & PLASTER N/A -
09 29 00 DRYWALL & FRAMING $ 170639 | § 28.90
09 30 00 INTERIOR STONE & TILE b 39,404 [ § 6.67
09 5100 ACOUSTICAL CEILINGS $ 4,732 0.80
09 64 00 WOOD FLOORING $ 27,780 4.71
09 65 00 RESILIENT FLOORING & CARPETS $ 5333 | § 0.90
0972 00 WALL COVERINGS NA|S -
09 90 00 PAINTING $ 23,285 3.94
10 00 00 MISCELLANEQUS SPECIALTIES N/A -
102113 TOILET PARTITIONS & ACCESSORIES $ 3750 | §$ 0.64
10 14 00 SIGNAGE $ 896 0.15
11.00 00 MISCELLANEOUS EQUIPMENT N/A -
113000 RESIDENTIAL EQUIPMENT $ 5,300 0.80
114000 FOOD SERVICE EQUIPMENT N/A -
118200 SOLID WASTE HANDLING EQUIPMENT N/A -
12 00 00 FURNISHINGS - MISCELLANEQUS N/A -
12 20 00 WINDOW TREATMENTS $ 1,500 0.25
123530 KITCHEN CABINETS S 25,000 4.23
14 00 00 CONVEYING SYSTEMS N.IL.C. -
21 0000 SPRINKLERS ] 29,520 5.00
22 0000 PLUMBING $ 112,176 19.00
23 0000 H.V.A.C. $ 194,832 33.00
26 00 00 ELECTRIC $ 123,984 21.00
27 00 00 LOW VOLTAGE AND SECURITY $ 11,808 2.00
311000 SITE PREPARATION & LOGISITICS $ 13,791 2.34
312000 EARTHWORK S 78,995 13.38 |
32 16 00 HARDSCAPES $ 4,840 0.82
33 0000 SITE UTILITIES $ 7,500 1.27
34 4113 TRAFFIC SIGNALIZATION N/A -
50 00 01 TEMPORARY PROTECTION S 27,122 4.59
50 00 02 HOISTING AND ELEVATOR OPERATORS W/ TRADES | § -
500003 CONSTRUCTION DUMPSTERS $ 16,887 2.86
50 00 04 FINAL CLEANING S 2,066 1% 0.35
50 00 05 TEMPORARY ELECTRIC / WATER USAGE $ 5018 1% 0.85
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB r I T c I I
EST. #: 15-ES-054 I E
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2016
A
RETAIL RETAIL
TOTAL $/SF
CODE DESCRIPTION SF=> 5,804
50 00 06 WATCHMAN / SECURITY GUARD NIC. -
50 00 07 GENERAL CLEAN-UP / MISC. LABOR $ 28,682 4.86
50 00 08 TEMPORARY CONDITIONING $ 12,000 2.03
50 00 09 TESTING AND INSPECTIONS BY OWNER -
50 00 11 C.M. LAYOUT / CONTROL LINES / BASELINE $ 1,500 0.25
50 00 12 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) $ 2,000 | $ 0.34
SUBTOTAL: $ 2,698,823 | § 487.12
GENERAL CONDITIONS - STAFFING: $ 188,918 | $ 32.00
GENERAL CONDITIONS - REIMB.: $ 80,965 13.71
PRE-CONSTRUCTION SERVICES: b 26,988 4.57
PERMIT ALLOWANCE: b 3,640 0.62
SUBGUARD INSURANCE: 1.25%| $ 33,735 5.71
SUBTOTAL: $ 3,033,069 | $ 513.73
DESIGN CONTINGENCY: 0.00%] BY OWNER $ -
CONTRACTOR'S CONTINGENCY (5% ): 5.00%] $ 151,653 | § 25.69
PAYMENT & PERFORMANCE BOND: 0.00%] $ -1$ -
INSURANCES: 1.28%| $ 42476 | $ 7.19
BUILDERS RISK: BY OWNER $ -
MERCANTILE TAX: 0.70%} $ 22,087 3.74
CONSTRUCTION FEE: 3.50%] $ 113,725 19.26
TOTAL: $ 3,363,011 [ § 569.62
ESTIMATE SUMMARY PAGE 2 of 2



PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1804 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
O OP - OP
A
RETAIL RETAIL
TOTAL $/SF
| CODE DESCRIPTION SF=> _—m_—'_:
024100 |INTERIOR DEMOLITION s 140,910 23.87
028000 _|HAZARDOUS MATERIAL ABATEMENT ALLOWANCE $ 74,122 12.55
030130 |FACADE SUPPORT SYSTEM $ 157,210 26.63
033000 _|CAST-IN-PLACE CONCRETE s 64,848 10.98
040100 |EXTERIOR RESTORATION & CLEANING $ 676,917 114.65
042000 |UNIT MASONRY $ 114,500 19.39
051200 |STRUCTURAL STEEL N/A :
0550 00 |METAL FABRICATIONS s 135,739 22.99
061000 _|ROUGH CARPENTRY / FLOOR STRUCTURE s 87,618 14.84
062000 |FINISH CARPENTRY - (INSTALL MILLWORK) IN FIT-OUT -
064000 |ARCHITECTURAL WOODWORK (FURNISH & DELIVER) IN FIT-OUT -
071000 |WATERPROOFING & DAMPROOFING $ 18,238 3.0
075000 |ROOFING / FLASHING / SHEET METAL $ 28,587 4.84
078100 |SPRAYED-ON FIREPROOFING N/A E
078400 [FIRESTOPPING N/A -
079200 |CAULKING & JOINT SEALERS $ 6,682 1.13
081100 |DOORS/FRAMES/HARDWARE $ 47,000 [$ 7.96
083000 |SPECIAL DOORS 3 3,860 0.65
084100 |ALUMINUM, GLASS AND GLAZING s 197,000 33.37
089000 _ |LOUVERS & VENTS s 1,800 0.30
090160 |FLOOR LEVELING & PREPARATION $ 5,904 1.00
092000 |LATH & PLASTER N/A -
092900 [DRYWALL & FRAMING s 116,887 19.80
093000 |INTERIOR STONE & TILE s 18,132 3.07
095100  |ACOUSTICAL CEILINGS s 19,228 3.26
096400 |WOOD FLOORING N/A | § -
096500 |RESILIENT FLOORING & CARPETS N/A | § 2
097200 |WALL COVERINGS N/A | § -
099000 [PAINTING $ 19,576 | § 3.32
100000 _|MISCELLANEOUS SPECIALTIES N/A -
102113 [TOILET PARTITIONS & ACCESSORIES s 1,800 030
101400 [SIGNAGE $ 896 0.15
110000  [MISCELLANEOUS EQUIPMENT N/A 5
113000 |RESIDENTIAL EQUIPMENT N/A X
114000 |FOOD SERVICE EQUIPMENT N/A -
118200 [SOLID WASTE HANDLING EQUIPMENT N/A ]S :
120000 [FURNISHINGS - MISCELLANEOUS NATS =
122000 |WINDOW TREATMENTS IN FITOUT ] B
123530 [KITCHEN CABINETS NA[S z
140000 |CONVEYING SYSTEMS $ 102,000 17.28
210000 |SPRINKLERS s 23616 4.00
220000 |PLUMBING 3 106,272 18.00
230000 |HVAC. ] 277,488 47.00
260000 |ELECTRIC $ 123,984 21.00
270000 __|LOW VOLTAGE AND SECURITY $ 10,332 1.75
311000 |SITE PREPARATION & LOGISITICS $ 13,791 2.34
312000 |EARTHWORK s 78,995 13.3¢
321600 |HARDSCAPES $ 4,840 0.8
330000 _|SITE UTILITIES s 7,500 1.2
344113 |TRAFFIC SIGNALIZATION N/A g
500001 |TEMPORARY PROTECTION 3 27,122 4.59
50 0002 |HOISTING AND ELEVATOR OPERATORS W/ TRADES =
500003 |CONSTRUCTION DUMPSTERS $ 16,887 2.86
5000 04 |FINAL CLEANING $ 2,066 | $ 0.35
500005 |TEMPORARY ELECTRIC / WATER USAGE 3 5018]$ 0.85
ESTIMATE SUMMARY PAGE 1 0f 2



PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904 :
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
O OP OP O O
A
RETAIL RETAIL
TOTAL $ISF
[ CODE DESCRIPTION SF=> | [ 5004 |

500006  |WATCHMAN / SECURITY GUARD NIC. =
50 00 07 |GENERAL CLEAN-UP / MISC. LABOR $ 28,682 4.86
500008 |TEMPORARY CONDITIONING 5 12,000 2.03

50 00 09 |TESTING AND INSPECTIONS BY OWNER 5
5000 11___|C.M. LAYOUT / CONTROL LINES / BASELINE $ 1,500 % 0.25
500012 |SIDEWALK/STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) 3 2,000 [ $ 0.34
SUBTOTAL: $ 2,781,647 | § 471.13
GENERAL CONDITIONS - STAFFING: $ 194,708 | $ 32.98
GENERAL CONDITIONS - REIMB.. $ 83,446 14.13
PRE-CONSTRUCTION SERVICES: 3 27,815 4.71
PERMIT ALLOWANCE: ] 3,640 0.6:
SUBGUARD INSURANCE: 1.25%] § 34,760 5.89
SUBTOTAL: $ 3,125,926 | § £29.48

DESIGN CONTINGENCY: 0.00%| BY OWNER 3 =
CONTRACTOR'S CONTINGENCY ( 5% ): 5.00%] § 156,296 | $ 26.47

PAYMENT & PERFORMANCE BOND: 0.00%] § B S
INSURANCES: 1.28%| § 43,777 7.41

—_ BUILDERS RISK: BY OWNER z
MERCANTILE TAX: 0.70%| $ 22,763 3.86
CONSTRUCTION FEE. 3.50%] § 117,207 | ¢ 19.85
TOTAL: 3 3,465,969 | § 587.05

ESTIMATE SUMMARY PAGE 2 of 2




PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 27,347 :
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APAR B D OPTIO APAR
A
RETAIL RETAIL
TOTAL $ISF
—CODE — DESCRIPTION SF=> L

024100 [INTERIOR DEMOLITION $ 460,495 16.84
028000 _ |HAZARDOUS MATERIAL ABATEMENT ALLOWANCE $ 1,029,914 37.66
030130 |FACADE SUPPORT SYSTEM 3 240,000 | $ 8.78
033000 |CAST-IN-PLACE CONCRETE $ 90,010 3.29
040100 |EXTERIOR RESTORATION & GLEANING $ 2,650,252 96.91
04 20 00 |UNIT MASONRY 3 200,554 7.33
051200 |STRUCTURAL STEEL s 1,100,979 40.26 |
055000  |METAL FABRICATIONS $ 310,639 11.38
06 10 00 |ROUGH CARPENTRY/ FLOOR STRUCTURE $ 49,398 1.81
0620 00 |FINISH CARPENTRY - (INSTALL MILLWORK) 3 20,652 0.76
064000 |ARCHITECTURAL WOODWORK (FURNISH & DELIVER) 3 41,304 1.51
07 1000 |WATERPROOFING & DAMPROOFING $ 3,300 0.12
07 50 00 |ROOFING / FLASHING / SHEET METAL $ 67,958 2.49
07 81 00 |SPRAYED-ON FIREPROOFING $ 70,448 2.58 |
078400 |FIRESTOPPING N/A =
079200 __ |CAULKING & JOINT SEALERS 5 37,875 1.38
081100 _ |DOORS/FRAMES/HARDWARE $ 174,000 6.36
08 3000 __|SPECIAL DOORS $ 8,960 33
084100 _ |ALUMINUM, GLASS AND GLAZING $ 520,125 10.35
0862 00 |SKYLIGHTS S 95,625 3.50
0890 00 |LOUVERS & VENTS $ 1,800 0.07
090160 |FLOOR LEVELING & PREPARATION $ 82,041 3.00
092000 |LATH & PLASTER N/A =
092900  |DRYWALL & FRAMING $ 735,063 26.88
0930 00 |INTERIOR STONE & TILE 5 314,250 | § 11.49
0951 00 |ACOUSTICAL CEILING TILES $ 15,775 | § 0.58
096400 _ |WOOD FLOORING NA|S =
096500 |RESILIENT FLOORING & CARPETS $ 106,128 | § 3.88
097200 _ |WALL COVERINGS N/A[S -
0990 00 |PAINTING $ 104,961 | § 3.84
10 0000 |MISCELLANEOUS SPECIALTIES NATS =
1021 13 |TOILET PARTITIONS & ACCESSORIES $ 22,500 | $ 0.82
10 1400 __ |SIGNAGE $ 1,148 [ § 0.04
110000 |MISCELLANEOUS EQUIPMENT N/A =
113000 _|RESIDENTIAL EQUIPMENT $ 95,400 3.49
114000 |FOOD SERVICE EQUIPMENT N/A -
118200 _ |SOLID WASTE HANDLING EQUIPMENT $ 12,750 0.47
120000 _ |FURNISHINGS - MISCELLANEOUS N/A =
122000 |WINDOW TREATMENTS $ 54,000 1.97
123530 _ |KITCHEN CABINETS 3 180,000 6.58
140000 |CONVEYING SYSTEMS $ 270,000 | § 9.87
210000 _ |SPRINKLERS $ 164,082 6.00
220000 |PLUMBING $ 519,593 19.00
230000 |H.V.AC. s 1,640,820 60.00
260000 |ELECTRIC s 546,940 | S 20.00
270000 |LOW VOLTAGE AND SECURITY 3 47,857 | 1.75
311000 |SITE PREPARATION & LOGISITICS s 22,667 | § 0.83
312000 |EARTHWORK 3 3,643 0.13
321600 _ |HARDSCAPES S 6,460 0.24 |
330000 _ [SHE UTILITIES $ 7,500 0.27
344113 |[TRAFFIC SIGNALIZATION N/A >
50 0001 [TEMPORARY PROTECTION 3 68,637 2.51
50 00 02__ |HOISTING AND ELEVATOR OPERATORS 3 175,000 6.40
5000 03 |CONSTRUCTION DUMPSTERS 3 25,331 0.93
5000 04 |FINAL CLEANING $ 95718 0.35
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APAR BUILD OPTIO APAR
A
RETAIL RETAIL
TOTAL $/SF
CODE DESCRIFTION SF=> 27,347
500005 TEMPORARY ELECTRIC / WATER USAGE $ 23,245 0.85
50 00 06 WATCHMAN / SECURITY GUARD NIC. -
500007 GENERAL CLEAN-UP / MISC. LABOR $ 43,023 1.57
50 0008 TEMPORARY CONDITIONING $ 14,500 0.53
50 00 09 TESTING AND INSPECTIONS BY OWNER -
500011 C.M. LAYOUT / CONTROL LINES / BASELINE $ 1,500 0.05
500012 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) $ 3000|% 0.14
SUBTOTAL: $ 12,600,671 | $ 457.11
GENERAL CONDITIONS - STAFFING: $ 875,047 | $ 32.00
GENERAL CONDITIONS - REIMB.: $ 375,020 13.71
PRE-CONSTRUCTION SERVICES: $ 125,007 4.57
PERMIT ALLOWANCE: $ 3,640 0.13
SUBGUARD INSURANCE: 1.26%! § 156,258 5.71
SUBTOTAL: $ 14,036,643 | § 513.24
DESIGN CONTINGENCY: 0.00%| BY OWNER b -
CONTRACTOR'S CONTINGENCY ( 5% ): 5.00%] $ 701,782 | § 25.66
PAYMENT & PERFORMANCE BOND: 0.00%] $ -] 8 -
INSURANCES: 1.28%| § 196,562 | § 7.19
BUILDERS RISK: BY OWNER ] -
MERCANTILE TAX: 0.70%| $ 102,208 3.74
CONSTRUCTION FEE: 3.50%] § 526,267 19.24
TOTAL: $ 15,662,460 | § 569.07
ESTIMATE SUMMARY PAGE 2 of 2



PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 27,347 .
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APAR B D OP DO
A
RETAIL RETAIL
TOTAL $ISF
[ CODE _ DESCRIPTION SF=>"] 27,347

024100 |INTERIOR DEMOLITION ] 460,495 16.84
028000 |HAZARDOUS MATERIAL ABATEMENT ALLOWANCE $ 1,029,914 37.66
030130 _ |FACADE SUPPORT SYSTEM $ 240,000 8.78
033000 |CAST-IN-PLACE CONCRETE 3 90,010 | & 3.29 ]
04 01 00 |EXTERIOR RESTORATION & CLEANING $ 2,650,252 96.91
042000 |UNIT MASONRY $ 200,554 7.33
051200 |STRUCTURAL STEEL $ 1,100,979 | § 40.26 |
0550 00 |METAL FABRICATIONS 3 310,639 11.38
06 10 00 |ROUGH CARPENTRY / FLOOR STRUCTURE $ 47,898 1.75
0620 00 __|[FINISH CARPENTRY - (INSTALL MILLWORK) 3 36,905 1.35
064000 |ARCHITECTURAL WOODWORK (FURNISH & DELIVER) $ 63,848 | ¢ 2.33
071000 __ [WATERPROOFING & DAMPROOFING $ 3,300 0.12
0750 00 |ROOFING / FLASHING / SHEET METAL 3 67,958 2.49
07 8100 |SPRAYED-ON FIREPROOFING N/A =
078400 |FIRESTOPPING NIA z
07 9200 |CAULKING & JOINT SEALERS 3 37,875 1,38
08 11 00 _ |DOORS/FRAMES/HARDWARE 3 190,500 6.97
083000 _ |SPECIAL DOORS S 6,920 0.25
08 4100 |ALUMINUM, GLASS AND GLAZING 3 544,125 | § 19.90
086200  [SKYLIGHTS $ 95,625 3.50
0890 00 |LOUVERS & VENTS $ 1,800 0.07
090160 |FLOOR LEVELING & PREPARATION $ 82,041 3.00
002000 |LATH & PLASTER N/A | ¢ 5
092900 _ |DRYWALL & FRAMING $ 810,319 | § 29.63
0930 00 |INTERIOR STONE & TILE $ 451,650 | § 16.52 |
095100 _ |ACOUSTICAL CEILING TILES $ 15,775 § 0.58
0964 00 |WOOD FLOORING $ 189,255 | § 6.02
096500 |RESILIENT FLOORING & CARPETS $ 12,345 | § 0.45
097200 _ |WALL COVERINGS NALS -
099000 |PAINTING $ 101,533 | § 3.71
10 00 00 |MISCELLANEOUS SPECIALTIES N/A [ S 5
102113 |TOILET PARTITIONS & ACCESSORIES $ 45,000 [ $ 1.65
1014 00 |SIGNAGE $ 11481$ 0.04
110000 |MISCELLANEOUS EQUIPMENT N/A|S -
113000 _ |RESIDENTIAL EQUIPMENT $ 146,700 5.36
114000 |FOOD SERVICE EQUIPMENT N/A -
118200 _ |SOLID WASTE HANDLING EQUIPMENT $ 12,750 0.47
1200 00 |FURNISHINGS - MISCELLANEOUS N/A -
122000 __ |WINDOW TREATMENTS ] 108,000 3.95
123530  |KITCHEN CABINETS 3 330,000 12.07
140000 |CONVEYING SYSTEMS s 295,000 10.79
210000 _ |SPRINKLERS $ 164,082 6.00
220000 |PLUMBING $ 628,981 23.00
230000 [H.V.AC. s 1,640,820 60.00
260000  |ELECTRIC 3 656,328 24.00
270000 _|LOW VOLTAGE AND SECURITY [ 61,531 2.25
311000 _ |SITE PREPARATION & LOGISITICS s 22,667 0.83 |
312000 _ |EARTHWORK s 3,643 0.13
321600 _ |[HARDSCAPES $ 6.460 0.24
330000 [SITE UTILITIES 3 7,500 0.27
344113 |TRAFFIC SIGNALIZATION N/A -
5000 01 |TEMPORARY PROTECTION $ 68,637 | $ 2.51]
5000 02 |HOISTING AND ELEVATOR OPERATORS s 175,000 6.40
500003 |CONSTRUCTION DUMPSTERS $ 25,331 0.93 |
50 00 04 |FINAL CLEANING s 9,571 0.
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015
APARTMENT BUILDING - OPTION 2 - CONDOS

A
RETAIL RETAIL
TOTAL $/SF
CODE DESCRIPTION SF=> 21,347

500005 TEMPORARY ELECTRIC / WATER USAGE $ 232451 § 0.85

50 00 06 WATCHMAN / SECURITY GUARD NIC. =
500007 GENERAL CLEAN-UP / MISC. LABOR $ 43,023 1.57
50 00 08 TEMPORARY CONDITIONING $ 14,500 0.53

50 00 09 TESTING AND INSPECTIONS BY OWNER -
500011 C.M. LAYOUT / CONTROL LINES / BASELINE $ 1,500 0.05
500012 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) $ 3.000 0.11
SUBTOTAL: S 13,336,930 | § 487.69
GENERAL CONDITIONS - STAFFING: $ 933,585 [ § 34.14
GENERAL CONDITIONS - REIMB.: $ 400,108 | § 14.63
PRE-CONSTRUCTION SERVICES: $ 133,369 | § 4.88
PERMIT ALLOWANCE: $ 3640 % 0.13
SUBGUARD INSURANCE: 1.25%| § 166,712 | § 8.10
SUBTOTAL: $ 14,974,344 | § 547.57

DESIGN CONTINGENCY: 0.00%] BY OWNER -
CONTRACTOR'S CONTINGENCY (5% ): 5.00%| $ 748,717 27.38

PAYMENT & PERFORMANCE BOND: 0.00%| § & -
INSURANCES: 1.28%| $ 209,708 1 § 7.87

BUILDERS RISK: BY OWNER -
MERCANTILE TAX: 0.70%| $ 109,042 3.99
CONSTRUCTION FEE: 3.50%| $ 561,463 20.53
TOTAL: $ 16,603,274 | $ 607.13
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

APAR R »

INTECH

A
RETAIL RETAIL
TOTAL $/SF
' CODE DESCRIPTION SF=> 27,347

02 41 00 INTERIOR DEMOLITION b 614453 | § 22.47 |
02 80 00 HAZARDOUS MATERIAL ABATEMENT ALLOWANCE $ 1,029,914 37.68
030130 FAGADE SUPPORT SYSTEM $ 420,000 15.36
03 30 00 CAST-IN-PLACE CONCRETE $ 199,647 7.30
04 0100 EXTERIOR RESTORATION & CLEANING $ 2,650,252 96.91
04 20 00 UNIT MASONRY $ 200,554 7.33
0512 00 STRUCTURAL STEEL $ 1,362,051 49.81
05 50 00 METAL FABRICATIONS $ 310,639 11.36
06 10 00 ROUGH CARPENTRY / FLOOR STRUCTURE $ 37,298 1.36
06 20 00 FINISH CARPENTRY - (INSTALL MILLWORK) IN FIT-OUT -
06 40 00 ARCHITECTURAL WOODWORK (FURNISH & DELIVER) IN FIT-OUT -
071000 WATERPROOFING & DAMPROOFING $ 3,300 0.12
07 50 00 ROOFING / FLASHING / SHEET METAL $ 67,958 2.49 |
078100 SPRAYED-ON FIREPROOFING $ 70,448 2.58
078400 FIRESTOPPING NA1S -
07 92 00 CAULKING & JOINT SEALERS b 37875 | § 1.38
08 11 00 DOORS/FRAMES/HARDWARE $ 73,500 | $ 2.69
08 30 00 SPECIAL DOORS $ 5,220 0.18
08 41 00 ALUMINUM, GLASS AND GLAZING $ 529,125 18.35
08 62 00 SKYLIGHTS $ 95,625 3.50 |
08 90 00 LOUVERS & VENTS $ 1,800 0.07
09 0160 FLOOR LEVELING & PREPARATION $ 27,347 1.00
092000 LATH & PLASTER N/A -
09 28 00 DRYWALL & FRAMING $ 409,714 14.98
09 3000 INTERIOR STONE & TILE $ 93,000 3.40
09 5100 ACOQUSTICAL CEILING TILES $ 97,844 3.58
09 64 00 WOOD FLOORING N/A -
09 65 00 RESILIENT FLOORING & CARPETS N/A | § -
097200 WALL COVERINGS N/A -
09 90 00 PAINTING $ 49,501 1.81
1000 00 MISCELLANEQUS SPECIALTIES N/A -
102113 TOILET PARTITIONS & ACCESSORIES $ 38,500 1.41
10 14 00 SIGNAGE $ 1,148 0.04
110000 MISCELLANEOUS EQUIPMENT N/A -
113000 RESIDENTIAL EQUIPMENT N/A -
114000 FOOD SERVICE EQUIPMENT N/A -
1182 00 SOLID WASTE HANDLING EQUIPMENT N/A -
12 00 00 FURNISHINGS - MISCELLANEOUS N/A -
1220 00 WINDOW TREATMENTS IN FITOUT -
12 35 30 KITCHEN CABINETS N/A -
14 00 00 CONVEYING SYSTEMS $ 270,000 8.87
210000 SPRINKLERS $ 164,082 8.00
22 00 00 PLUMBING $ 492,248 18.00
23 00 00 HV.AC. $ 1,285,309 47.00
26 00 00 ELECTRIC $ 674 287 21.00
270000 LOW VOLTAGE AND SECURITY $ 54,694 2.00]
311000 SITE PREPARATION & LOGISITICS $ 22,667 0.83
312000 EARTHWORK $ 3,643 0.13
3216 00 HARDSCAPES $ 6,460 .24
330000 SITE UTILITIES $ 7.500 0.27 |
344113 TRAFFIC SIGNALIZATION N/A -
5000 01 TEMPORARY PROTECTION ] 68,637 2.51
50 00 02 HOISTING AND ELEVATOR OPERATORS $ 175,000 | $ 6.40
50 00 03 CONSTRUCTION DUMPSTERS 3 25331 1% 0.93
50 00 04 FINAL CLEANING $ 9,571 0.35
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1806-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 27,347 )
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APAR BUILD OPTIO O
A
RETAIL RETAIL
TOTAL $/SF
| CODE DESCRIPTION SF=> | 27,347

50 00 05 TEMPORARY ELECTRIC / WATER USAGE $ 23,245 0.85

50 00 06 WATCHMAN / SECURITY GUARD NIC. -
50 00 07 GENERAL CLEAN-UP / MISC. LABOR $ 43,023 1.57
50 00 08 TEMPORARY CONDITIONING $ 14,500 0.53

50 00 09 TESTING AND INSPECTIONS BY OWNER -
5000 11 C.M. LAYOUT / CONTROL LINES / BASELINE $ 1,500 0.05
500012 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) $ 3,000 0.11
SUBTOTAL: $ 11,671,406 | § 426.79
GENERAL CONDITIONS - STAFFING: $ 816,998 | § 29.88
GENERAL CONDITIONS - REIMB.: 3 350,142 12.80
PRE-CONSTRUCTION SERVICES: 3 116,714 4.27
PERMIT ALLOWANCE: $ 3,640 0.13

$

DESIGN CONTINGENCY:

0.00%

SUBGUARD INSURANCE: 1.26%| $ 145,893 5.33
SUBTOTAL: $ 13,104,793 | § 479.20
B

Y OWNER

CONTRACTOR'S CONTINGENCY (6% ). 5.00%| § 655,240 23.96
PAYMENT & PERFORMANCE BOND: ___ 0.00%] $ - -
INSURANCES: ___ 1.28%| § 183525 [ 6.71
BUILDERS RISK: BY OWNER 3 -
MERCANTILE TAX: __ 0.70%] § 95428 | § 3.49
CONSTRUCTION FEE: __3.50%| § 491365 § 17.97
TOTAL: $ 14,530,351 531.33
ESTIMATE SUMMARY PAGE 2 of 2




PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1806-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

APAR B D OPTIO O
A
RETAIL RETAIL
TOTAL $ISF
[ CODE N DESCRIPTION SF=>| 27347

024100 _[INTERIOR DEMOLITION $ 460,405 16.84
0280 00__|HAZARDOUS MATERIAL ABATEMENT ALLOWANCE s 1,029,914 37.66
030130 |FACADE SUPPORT SYSTEM $ 240,000 [ § 8.78
033000 _|CAST-IN-PLACE CONCRETE $ 90,010 |'$ 329
040100 _|EXTERIOR RESTORATION & CLEANING $ 2,650,252 96.91
042000 _[UNIT MASONRY s 200,554 7.33
051200 |STRUCTURAL STEEL s 1,100,979 40.26
055000 |METAL FABRICATIONS s 333,139 218
061000 |ROUGH CARPENTRY / FLOOR STRUCTURE s 50,808 1.86
062000 _|FINISH CARPENTRY - (INSTALL MILLWORK) $ 23,508 0.88
064000 |ARCHITECTURAL WOODWORK (FURNISH & DELIVER) $ 141,328 517
071000 |WATERPROOFING & DAMPROOFING s 3,300 012
075000 |[ROOFING / FLASHING / SHEET METAL s 67,958 249
078100 _|SPRAYED-ON FIREPROOFING $ 70,448 258
078400 |FIRESTOPPING N/A -
079200 [CAULKING & JOINT SEALERS 3 37,875 1.38]
08 1100 |DOORS/FRAMES/HARDWARE s 192,000 7.0:
083000 |SPECIAL DOORS 3 8,450 0.31
084100 _|ALUMINUM, GLASS AND GLAZING S 529,125 | § 19.35
086200 _|SKYLIGHTS s 95,625 3.50
089000 _|LOUVERS & VENTS $ 1,800 0.07
090160 _|FLOOR LEVELING & PREPARATION $ 82,041 3.00
092000 _[LATH & PLASTER N/A =
092000 _ |DRYWALL & FRAMING s 759421 | 27.77
093000 |INTERIOR STONE & TILE $ 166,910 | 610
005100  |ACOUSTICAL CEILING TILES $ 15,775 | $ 058
096400 |WOOD FLOORING ' N/A | § -
006500 |RESILIENT FLOORING & CARPETS $ 72,500 | § 265
097200 _|WALL COVERINGS $ 38,580 1.41
099000 _|PAINTING s 104,438 3.82
100000 |MISCELLANEOUS SPECIALTIES N/A | § -
102113 |TOILET PARTITIONS & ACCESSORIES $ 22,500 0.2
101400 [SIGNAGE $ 1,148 0.04
110000 |MISCELLANEOUS EQUIPMENT N/A -
113000 |RESIDENTIAL EQUIPMENT 3 14,400 [ § 0.53
114000 |FOOD SERVICE EQUIPMENT N/A =
118200___[SOLID WASTE HANDLING EQUIPMENT s 12,750 047
120000 __|FURNISHINGS - MISCELLANEOUS N/A E
122000 |WINDOW TREATMENTS $ 86,400 318
123530 |KITCHEN CABINETS N/A =
140000 |CONVEYING SYSTEMS s 270,000 9.87
210000 |SPRINKLERS 3 164,082 6.00
220000 _|PLUMBING $ 519,593 19.00
230000 |[HVAC. 5 1,640,820 60.00
260000 |ELECTRIC $ 574,287 21.00
270000 _[LOW VOLTAGE AND SECURITY 3 82,041 3.00
311000 |SITE PREPARATION & LOGISITICS s 22,667 0.83
312000 _|EARTHWORK 3 3,643 0.13
321600 |HARDSCAPES $ 6.460 0.24
330000 |SITE UTILITIES $ 7,500 0.27
344113 |TRAFFIC SIGNALIZATION N/A -
500001 |TEMPORARY PROTECTION s 68,637 2.51
500002 |HOISTING AND ELEVATOR OPERATORS s 175,000 6.40
500003 |CONSTRUCTION DUMPSTERS s 25,331 0.93
500004 _|FINAL CLEANING s 8,571 0.35
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APAR B D OPTION 4 O
A
RETAIL RETAIL
TOTAL $/SF
CODE DESCRIPTION SF=> 271,347
50 00 05 TEMPORARY ELECTRIC / WATER USAGE $ 23,245 0.85
50 00 06 WATCHMAN / SECURITY GUARD NIC. -
50 00 07 GENERAL CLEAN-UP / MISC. LABOR $ 43,023 1.57
50 00 08 TEMPORARY CONDITIONING $ 14,500 0.53
50 00 09 TESTING AND INSPECTIONS BY OWNER -
50 00 11 C.M. LAYOUT / CONTROL LINES / BASELINE $ 1,500 0.05
50 00 12 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) $ 3,000 0.11
SUBTOTAL.: $ 12,369,418 | § 451.96
GENERAL CONDITIONS - STAFFING: $ 865,159 | $ 31.64
GENERAL CONDITIONS - REIMB.: $ 370,783 | $ 13.56
PRE-CONSTRUCTION SERVICES: $ 123,594 4.52
PERMIT ALLOWANCE: $ 3,640 0.13
SUBGUARD INSURANCE: 1.25%] § 164,493 5.65
SUBTOTAL: $ 13,877,087 | § 507 .44
DESIGN CONTINGENCY: 0.00%| BY OWNER -
CONTRACTOR'S CONTINGENCY ( 5% ): 5.00%| $ 693,854 25.37
PAYMENT & PERFORMANCE BOND: 0.00%| $ - -
INSURANCES: 1.28%| § 194,341 7.11
BUILDERS RISK: BY OWNER -
MERCANTILE TAX: 0.70%{ $ 101,052 3.70
CONSTRUCTION FEE: 3.50%[ $ 520,322 19.03
TOTAL: $ 15,386,657 562.66
ESTIMATE SUMMARY PAGE 2 of 2




PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904 :
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 1 - RESTAURANT & RETAIL
A
RETAIL RETAIL
TOTAL $ISF
| CODE DESCRIPTION SF=> e s
024100 [INTERIOR DEMOLITION $ 73,774 | § 12.50
0280 00 |HAZARDOUS MATERIAL ABATEMENT ALLOWANCE 3 135,997 | § 23.03
030130 _ |FACADE SUPPORT SYSTEM N/A [ z
0330 00 |CAST-IN-PLACE CONCRETE $ 25,975 4.40]
04 01 00 |EXTERIOR RESTORATION & CLEANING $ 689,420 116.77
042000 |UNIT MASONRY $ 200,810 34.01
051200 |STRUCTURAL STEEL S 91,550 15.51
055000 _ |METAL FABRICATIONS $ 87,959 14.90
06 10 00 |ROUGH CARPENTRY / FLOOR STRUCTURE $ 9,216 | 1.56
0620 00 __|FINISH CARPENTRY - (INSTALL MILLWORK) IN FIT-OUT -
064000 _ |ARCHITECTURAL WOODWORK (FURNISH & DELIVER) IN FIT-OUT =
07 1000 |WATERPROOFING & DAMPROOFING $ 3,300 0.56
07 50 00 |ROOFING / FLASHING / SHEET METAL $ 43,059 7.20
07 8100 _ |[SPRAYED-ON FIREPROOFING $ 11,000 1.86
078400 |FIRESTOPPING N/A -
079200 |CAULKING & JOINT SEALERS $ 6,183 1.05
081100 _ |DOORS/FRAMES/HARDWARE $ 13,500 2.20
0830 00 |SPECIAL DOORS $ 4,180 0.71
084100 |ALUMINUM, GLASS AND GLAZING 5 120,750 20.45
089000 |LOUVERS & VENTS $ 1,800 0.30
090160 |FLOOR LEVELING & PREPARATION $ 5,904 1.00
092000  |LATH & PLASTER NA|S =
092900 _ |DRYWALL & FRAMING $ 105,948 | § 17.95
0930 00 |INTERIOR STONE & TILE $ 7,904 1.34
0951 00 |ACOUSTICAL CEILINGS N/A =
096400 |WOOD FLOORING N/A =
096500 _ |RESILIENT FLOORING & CARPETS N/A -
097200 _ |WALL COVERINGS N/A Z
099000 |PAINTING $ 17,049 | § 2.89
100000 __ |MISCELLANEOUS SPECIALTIES N/A =
102113 |TOILET PARTITIONS & ACCESSORIES NAS =
101400 __ |SIGNAGE $ 448 0.08
110000 __|MISCELLANEOUS EQUIPMENT N/A | ¢ 5
113000 |RESIDENTIAL EQUIPMENT N/A | S -
114000 _|[FOOD SERVICE EQUIPMENT N/A =
118200 |SOLID WASTE HANDLING EQUIPMENT N/A =
120000 _ |FURNISHINGS - MISCELLANEOUS N/A =
122000 _ |WINDOW TREATMENTS N/A -
123530 |KITCHEN CABINETS N/A z
140000 _ |CONVEYING SYSTEMS s 70,000 11.86
210000 |SPRINKLERS $ 20,520 5.00
220000 _|PLUMBING $ 64,944 11.00
230000 |H.V.A.C. $ 324,720 55.00
260000 |ELECTRIC $ 112,176 19.00
270000 |LOW VOLTAGE AND SECURITY S 10,332 1.75
311000 |SITE PREPARATION & LOGISITICS 3 14,944 2.53
312000 |EARTHWORK s 3,643 | & 0.62
321600 |HARDSCAPES $ 4,840 0.82
330000  |SITE UTILITIES $ 7.500 1.27
344113 |TRAFFIC SIGNALIZATION N/A z
5000 01 |TEMPORARY PROTECTION $ 23,583 3.99
50 00 02 |HOISTING AND ELEVATOR OPERATORS W/ TRADES -
500003 |CONSTRUCTION DUMPSTERS s 16,887 2.86
500004 |FINAL CLEANING $ 2,066 0.35
500005 | TEMPORARY ELECTRIC / WATER USAGE $ 5,018 0.85
ESTIMATE SUMMARY PAGE 1 of 2



PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904 :
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
ARA OPTIO R AURA R
A
RETAIL RETAIL
TOTAL $/SF
—  CODE DESCRIPTION SF=> | 5,804 |

5000 06 |WATCHMAN / SECURITY GUARD NIC. =
50 00 07 |GENERAL CLEAN-UP / MISC. LABOR $ 28,662 4.86
500008 |TEMPORARY CONDITIONING $ 12,000 2.03

500009 |TESTING AND INSPECTIONS BY OWNER -
50 0011 ___|C.M. LAYOUT / CONTROL LINES / BASELINE S 1,500 0.25
5000 12 |SIDEWALK/ STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) s 2,000 0.34
SUBTOTAL: s 2,390,081 | § 404.82
GENERAL CONDITIONS - STAFFING: 5 167,306 | $ 28.34
GENERAL CONDITIONS - REIMB.. $ 71,702 12.14
PRE-CONSTRUCTION SERVICES: $ 23,901 4.05
PERMIT ALLOWANCE: s 3,640 0.62
SUBGUARD INSURANCE: 1.25%| § 29,876 5.08
SUBTOTAL: $ 2,686,506 | $ 455.03

DESIGN CONTINGENCY: 0.00%| BY OWNER [ ¢
CONTRACTOR'S CONTINGENCY (5% ): 5.00%] § 134,325 | § 22.75

PAYMENT & PERFORMANCE BOND: 0.00%| $ -I's -
INSURANCES: 1.28%)| § 37,623 8.37

BUILDERS RISK: BY OWNER -
MERCANTILE TAX: 0.70%] $ 19,564 3.31
CONSTRUCTION FEE: 3.50%| $ 100,731 § 17.08
TOTAL: $ 2,978,749 | § 504.53
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
ARA OPTIO R D
A
RETAIL RETAIL
TOTAL $ISF
[ CODE DESCRIPTION

024100 |INTERIOR DEMOLITION s 73,774 | § 12.50
028000 _ |HAZARDOUS MATERIAL ABATEMENT ALLOWANCE $ 128,547 | ¢ 21.77
030130 __|FACADE SUPPORT SYSTEM N/A =
033000 |CAST-IN-PLACE CONCRETE $ 2,978 0.50
040100 |EXTERIOR RESTORATION & CLEANING $ 689,420 116.77
042000 |UNIT MASONRY $ 93710 [ § 15.87
051200 |STRUCTURAL STEEL $ 41,500 7.03
055000 _|METAL FABRICATIONS 3 39,254 6.65
061000 __|ROUGH CARPENTRY / FLOOR STRUCTURE s 9,916 1.68
062000 __|FINISH CARPENTRY - (INSTALL MILLWORK) $ 6,108 1.03
064000 __|ARCHITECTURAL WOODWORK (FURNISH & DELIVER) $ 12,216 2.07
071000 _|WATERPROOFING & DAMPROOFING $ - 2
0750 00 __|ROOFING / FLASHING / SHEET METAL $ 43,059 7.28 |
078100 |SPRAYED-ON FIREPROOFING $ 11,000 1.86
078400 _|FIRESTOPPING N/A =
079200 _|CAULKING & JOINT SEALERS s 6,183 1.05]
081100 |DOORS/FRAMES/HARDWARE $ 45,750 | ¢ 7.75
083000 |SPECIAL DOORS 3 5,200 0.88
084100 |ALUMINUM, GLASS AND GLAZING $ 98,750 16.73
089000 [LOUVERS & VENTS $ 1,800 0.30
090160 _ |FLOOR LEVELING & PREPARATION $ 11,808 2.00
092000 |LATH & PLASTER NAS -
092900 ___|DRYWALL & FRAMING s 108,544 | § 33.63
093000 |INTERIOR STONE & TILE $ 54,718 | § 9.27
095100 _ |ACOUSTICAL CEILINGS NA[S =
0964 00 __|WOOD FLOORING $ 53,136 | § 9.00
096500 _|RESILIENT FLOORING & CARPETS $ 4,704 | ¢ 0.80
097200 _[WALL COVERINGS NA|S =
0990 00 __[PAINTING $ 31,043 [ 5.26
100000 [MISCELLANEOUS SPECIALTIES NIA | 3 -
102113 [TOILET PARTITIONS & ACCESSORIES $ 6,800 | § 115
1014 00 __|SIGNAGE $ 448 0.08
110000 __[MISCELLANEOUS EQUIPMENT N/A -
113000 |RESIDENTIAL EQUIPMENT $ 6,650 113
114000 __[FOOD SERVICE EQUIPMENT N/A -
118200 __[SOLID WASTE HANDLING EQUIPMENT NA|S E
120000 __|FURNISHINGS - MISCELLANEOUS N/A -
1220 00___[WINDOW TREATMENTS $ 3,900 0.66
123530 |KITCHEN CABINETS [ 247,500 41.92
140000 [CONVEYING SYSTEMS $ = -
210000 |SPRINKLERS $ 35,424 6.00
220000 __|PLUMBING $ 118,080 [ § 20.00
230000 _|HVAC. 3 194,832 33.00
260000 _|ELECTRIC 5 123,084 21.00
270000 __|LOW VOLTAGE AND SECURITY $ 11,808 2.00
311000 |SITE PREPARATION & LOGISITICS 3 14,944 2.53
312000 |EARTHWORK s 3,643 0.62
3216 00 |HARDSCAPES 3 4,840 0.62]
330000 _|SITE UTILITIES $ 7,500 1.27
344113 |TRAFFIC SIGNALIZATION N/A E
50 0001 ___|TEMPORARY PROTECTION $ 23,583 3.99
5000 02__|HOISTING AND ELEVATOR OPERATORS W/ TRADES -
50 00 03___|CONSTRUCTION DUMPSTERS 3 16,887 |'§ 2.86
50 00 04 |FINAL CLEANING 3 2,066 0.38
50 00 05 | TEMPORARY ELECTRIC / WATER USAGE $ 5,018 0.85
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904 :
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
ARA OP O
A
RETAIL RETAIL
TOTAL $ISF
[ CODE DESCRIPTION 5,504

500006  |WATCHMAN / SECURITY GUARD NIC. N
50 00 07 |GENERAL CLEAN-UP / MISC. LABOR $ 28,682 4.86
50 00 08 [TEMPORARY CONDITIONING 5 12,000 2.03

500009 __ |TESTING AND INSPECTIONS BY OWNER -
500011 |C.M. LAYOUT / CONTROL LINES / BASELINE $ 1,500 0.25
500012 [SIDEWALK/STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) $ 2,000 0.34
SUBTOTAL: $ 2,535,206 | § 429.40
GENERAL CONDITIONS - STAFFING: 5 177,464 | § 30.06
GENERAL CONDITIONS - REIMB.. $ 76,056 | § 12.88
PRE-CONSTRUCTION SERVICES: 3 25,352 | $ 429
PERMIT ALLOWANCE: 3640 (% 0.62
SUBGUARD INSURANCE: 1.25%] ¢ 31,690 5.37
F_ — SUBTOTAL: $ 2,849,409 | $ 482.62

DESIGN CONTINGENCY: 0.00%| BY OWNER -
CONTRACTOR'S CONTINGENCY ( 5% ): 5.00%] § 142,470 24.13

PAYMENT & PERFORMANCE BOND: 0.00%] $ -1s =
INSURANCES: 1.28%| $ 39,904 8.76

BUILDERS RISK: BY OWNER -
MERCANTILE TAX: 0.70%] § 20,750 3.51

$

CONSTRUCTION FEE: 3.50% 106i839 b 18.10
TOTAL: $ 3,159,372 | § 535.12
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PROJECT: SLC RITTENHOUSE - GARAGE

LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-064
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 3 - OFFICE
A
RETAIL RETAIL
TOTAL $/SF

CODE DESCRIPTION SF=> 5,504
02 41 00 INTERIOR DEMOLITION $ 73,774 | § 12.50
02 80 00 HAZARDOUS MATERIAL ABATEMENT ALLOWANCE $ 128,547 21.77
030130 FACADE SUPPORT SYSTEM N/A $ -
03 3000 CAST-IN-PLACE CONCRETE 3 25,975 4.40
04 0100 EXTERIOR RESTORATION & CLEANING 3 689,420 116.77
04 20 00 UNIT MASONRY $ 200,810 34.01
0512 00 STRUCTURAL STEEL $ 91,550 15.51
05 50 00 METAL FABRICATIONS $ 87,959 14.90
06 1000 ROUGH CARPENTRY / FLOOR STRUCTURE $ 9,216 1.56
06 20 00 FINISH CARPENTRY - (INSTALL MILLWORK) IN FIT-OUT -
06 40 00 ARCHITECTURAL WOODWORK (FURNISH & DELIVER) IN FIT-OUT -
07 10 00 WATERPROOFING & DAMPROOFING $ 3,300 0.56
07 50 00 ROOFING / FLASHING / SHEET METAL $ 43,059 7.29
078100 SPRAYED-ON FIREPROOFING $ 11,000 1.86
0784 00 FIRESTOPPING N/A -
07 92 00 CAULKING & JOINT SEALERS $ 6,183 1.05
08 1100 DOORS/FRAMES/HARDWARE $ 19,500 3.30
08 3000 SPECIAL DOORS $ 4,180 0.71
08 41 00 ALUMINUM, GLASS AND GLAZING $ 115,250 19.52
08 90 00 LOUVERS & VENTS $ 1,800 0.30
09 0160 FLOOR LEVELING & PREPARATION 3 5,904 1.00
09 20 00 LATH & PLASTER N/A -
0929 00 DRYWALL & FRAMING $ 113,763 19.27
09 3000 INTERIOR STONE & TILE $ 23,552 3.99
095100 ACQUSTICAL CEILINGS $ 21,136 3.58
0964 00 WOOD FLOORING NAIS -
09 65 00 RESILIENT FLOORING & CARPETS N/A -
0972 00 WALL COVERINGS N/A | § -
0990 00 PAINTING $ 19,221 3.26
1000 00 MISCELLANEQUS SPECIALTIES N/A|[S -
102113 TOILET PARTITIONS & ACCESSORIES $ 3,000 0.51
1014 00 SIGNAGE $ 448 0.08
110000 MISCELLANEQUS EQUIPMENT N/A | § -
113000 RESIDENTIAL EQUIPMENT N/A | § -
114000 FOOD SERVICE EQUIPMENT N/A -
118200 SOLID WASTE HANDLING EQUIPMENT N/A -
12 0000 FURNISHINGS - MISCELLANEOUS N/A -
122000 WINDOW TREATMENTS IN FITOUT -
12 35 30 KITCHEN CABINETS N/A -
14 00 00 CONVEYING SYSTEMS $ 70,000 11.88
210000 SPRINKLERS $ 29,520 5.00
220000 PLUMBING $ 106,272 18.00
23 00 00 HV.A.C. $ 277,488 47.00
26 0000 ELECTRIC $ 123,984 21.00
27 00 00 LOW VOLTAGE AND SECURITY $ 10,332 1.75
311000 SITE PREPARATION & LOGISITICS $ 14,944 2.53
312000 EARTHWORK $ 3,643 0.62
32 16 00 HARDSCAPES $ 4,840 0.82
330000 SITE UTILITIES $ 7,500 1.27
344113 TRAFFIC SIGNALIZATION N/A -
5000 01 TEMPORARY PROTECTION $ 23,583 3.99
500002 HOISTING AND ELEVATOR OPERATORS W/ TRADES -
500003 CONSTRUCTION DUMPSTERS $ 16,887 2.86
50 00 04 FINAL CLEANING $ 2,066 0.35
50 00 05 TEMPORARY ELECTRIC / WATER USAGE $ 5018 | § 0.85
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-064
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 3 - OFFICE
A
RETAIL RETAIL
TOTAL $/SF
| CODE DESCRIPTION SF=5 8,504
50 00 06 WATCHMAN / SECURITY GUARD NIC. -
5000 07 GENERAL CLEAN-UP / MISC. LABOR $ 28,682 4.86
500008 TEMPORARY CONDITIONING $ 12,000 | § 203
5000 09 TESTING AND INSPECTIONS BY OWNER | § -
500011 C.M. LAYOUT / CONTROL LINES / BASELINE $ 1,500 0.25
500012 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) $ 2,000 0.34
SUBTOTAL: $ 2,438,806 | § 413.08
GENERAL CONDITIONS - STAFFING: $ 170,716 | $ 28.92
GENERAL CONDITIONS - REIMB.. $ 73164 | § 12.39
PRE-CONSTRUCTION SERVICES: $ 24,388 4.13
PERMIT ALLOWANCE: $ 3,640 0.82
SUBGUARD INSURANCE: 1.26%| $ 30,485 5.18
SUBTOTAL: $ 2,741,198 | § 464.30
DESIGN CONTINGENCY: 0.00%| BY OWNER g -
CONTRACTOR'S CONTINGENCY (5% ): 5.00%| $ 137,060 | § 23.21
PAYMENT & PERFORMANCE BOND: 0.00%| $ -8 =
INSURANCES: 1.28%| $ 38,389 | § 6.50
BUILDERS RISK: BY OWNER -
MERCANTILE TAX: 0.70%; $ 19,961 3.38
$

CONSTRUCTION FEE: 3.50% 102,781 | § 17:41
TOTAL: $ 3,039,391 | § 514.80
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTE C H
EST. # 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 1 - RESTAURANT
CODE |DESCRIPTION [ ary T uNiT | UNIT $ | TOTAL
024100 __[INTERIOR DEMOLITION
INTERIOR DEMOLITION
15T FLOOR DEMOLITION - FLOOR STRUGTURE 7,352 F 12.00 16,224
2ND FLOOR DEMOLITION - FLOOR STRUCTURE 7,352 F 12.00 16.224
RD FLOOR DEMOLITION - FLOOR STRUCTURE 1,352 F 2.00 16.224
MECHANICAL ROOM FLOOR DEMOLITION - FLOOR STRUCTURE 27 F 2.00 6,324
ROOF DEMOLITION - FLOOR STRUCTURE 1352 | _SF 200 76,224
EMO BASEMENT SLAB ON GRADE 7,352 | SF 500 6.760
REMOVAL OF STAIR 4 [STORIES 500.00 2,000
INTERIOR GUT - ALL NON LOAD BEARING WALLS, FINISHES, ETC 4056 | _SF 5.00 30.280
EXPLORATORY WORK PER CREW DAY g 7.500.00 1,500
REMOVE ELEVATOR CAB - EA_| 8 : )
CUT DOOR OPENING IN CMU WALL FOR EGRESS EA 235000 2.350
REMOVAL OF FIRE ESCAPE EA 5,000.00 5,000
REMOVE MASONRY PATCH, REMOVAL OF WINDOWS - MORAVIAN STREET 5| EA 1,800.00 9,000
REMOVAL OF WINDOWS ON SANSOM STREET 5| EA 1,800.00 9,000
REMOVE MASONRY PATCH, REMOVAL OF WINDOWS - BETWEEN 1904 & 1906 6] EA 1,800.00 10,800
REMOVAL OF WOOD STRUTURE AT OH DOOR ON MORAVIAN ST. EA 1,000.00 7,000
REMOVAL OF FRONT ENTRANCE DOOR ON SANSOM STREET EA 500.00 500
REMOVAL OF STOREFRONT ON SANSOM 5 7,500.00 7,500
INTERIOR DEMOLITION Subtotal:| § 140,910
028000 __|HAZARDOUS MATERIAL ABATEMENT ALLOWANGE
ASBESTOS REPOR
ABATE AND REMOVE ROOFING MATERIALS 1400 | _SF 5008 7.000
ABATE AND REMOVE PIPE INSULATION 80 | _SF 30008 2.400
EBONITE BOARD AW POWER BOX 2| _SF 5.00 10
ABATE AND REMOVE LIGHT BALLAST 114 100 114
ABATE AND REMOVE PCB BALLASTS 16| EA 4.00 54
ABATE AND REMOVE THERMOSTATS 3] _EA 2000 & 60
ABATE AND REMOVE SMOKE DETEGTORS 4| _EA 15.00 50
ABATE AND REMOVE REFRIG / FREEZER / AIR CONDITIONER 2| _EA 250.00 500
ABATE AND REMOVE - MISC. STORED CHEMICALS 1] _EA 5.000.00 5,000
MOLD / BIRD EXCREMENT 1]_EA 40,000.00 | § 40,000
REMOVE AND ENCAPSULATE LOOSE LEAD BASE PAINT 1S 45,000.00 45.000
REMOVE PETROLEUM PETROHYDROCARBON-LADEN SOIL N/A
OTHER [TEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - OIL TANK IN BASEMENT 1] _EA |8 5,00000 | § 5.000
ABATE AND REMOVE HIGH INTENSITY BULB IN 2ND FLOOR 1[_EA S 50.00 | § 50
CITY OF PHILADELPHIA LICENSED ASBESTOS PROJECT INSPECTOR 115 20041605 20,042
ADJUSTMENT BASED ON SUBCONRACTOR QUOTE 118 (51,178.00) {51.176.00)
HAZARDOUS MATERIAL ABATEMENT ALLOWANCE Subtotak| § 73,122
030130 __|FACADE SUPPORT SYSTEM
TEMPORARY STABILIZATION PRIOR TO FLOGR DEMOLITION
[OWER LEVEL SUPPORT 55| TON 12,000.00 65.788
UPPER LEVEL SUPPORT 55 TON 12,000.00 55,788
MASONRY POCKETS 24| _EA 800,00 19,200
GROUTING AND LEVELING PLATES 1] 1§ 25,000.00 25.000
REMOVAL OF TEMP STABILIZATION 1] 1S 65,000.00 65.000
FAGADE SUPPORT SYSTEM Subtotal:| 240,776

Detailed Estimate
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. # 15-ES-054 o
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
O OP OP O R R
CODE |DESCRIPTION Qry | UNIT | UNIT $ [ TOTAL
033000 CAST-IN-PLACE CONCRETE
FOUNDATIONS
UNDERPINNING REQUIRED TO LOWER THE BASEMENT. IN SITEWORK
WALL FOOTINGS (78 o 38500 | § 5533
FOUNDATION WALLS - 8" 34| _CY 1.000.00 | § 33,699
ELEVATOR PIT SLAE 100 | _SF 17.00 1,700
ELEVATOR PIT WALLS - 8" 5]_CY 1,000.00 4,963
SUMP PITS 1]__EA 850.00 850
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS %04| SF [ 1050 | § 9,492
SLABS
SLAB ON GRADE (INCLUDING STONE} - 4" 1352] SF [ S 500(S 8,112
EQUIPMENT PADS
MECHANICAL PADS 5| _SF _[§ 20008 500
CAST-IN-PLAGE CONGRETE Subtotal:| $ 64,848
0401 00 EXTERIOR RESTORATION & GLEANING
CLEAN BRICK 585 SF | S 255 % 517
REMOVE STUCCO 565| SF 1S 2.55 1,517
REPOINT BRICK 595 SF 15.30 9,104
NSTALL NEW 5TUCGO 595 | _SF 25.00 14,875
CLEAN AND PAINT WINDOW RAILINGS 2| _EA 500.00 1,000
CLEAN AND PAINT GATE EA 500.00 500
CLEAN DETAIL DENTAL WORK THROUGHOUT SANSOM FACADE 1] _EA 15,000.00 15,000
REFURBISH DECORATIVE FIXTURE ABOVE ENTRANCE 1] _E 2.500.00 2,500
FINISH AROUND NEW STAIR TOWER DOOR OPENING 11 _E 2,500.00 2,500 |
SCAFFOLDING 1190 | SF 4.00 2,760
TERRA GOTIA WORK j
REMOVAL OF TERRA GOTTA BY A PROFESSIONAL CONSERVATOR X 79.000.00 79,000
STUDY & REPAIR TERRA COTTA BY A PROFESSIONAL CONSERVATOR S 53.000.0 53,000
REINSTALL TERRA COTTA BY A PROFESSIONAL CONSERVATOR S 79.000.00 79,000
MASONRY DRYING WORK - 8 MONTH OPERATION
GAS HEATER RENTAL ONTH 4.800.00 38,400
FANS ONTH 1,000.00 8,000
TEMPORARY GENERATORS ONTHS 2.000.0 16,000
PATCH BROKEN WINDOWS EA 250.0 250
GAS USAGE 76,461 | GALS 2.50 191,153
STAND-BY LABOR - REGULAR SHIFT. 346 |_HRS 95.00 32,908
STAND-BY LABOR - 2ND AND 3RD SHIET 1,108 |_HRS 110.00 121,933
TESTING 4 [TESTS 750.00 3,000
EXTERIOR RESTORATION & CLEANING Subtotal:| S 676,917
04 2000 UNIT MASONRY
STRUCTURE / EXTERIOR WALLS
CMU BEARING WALLS - REPAIR ALLOWANCE 2800 LS _|S 300] 8 8,400
PARTITIONS
ELEVATOR SHAFT PARTITIONS 1800| SF 2500 45,000
STAIR / ELEVATOR OVERRUN - CMU 940 | SF 25.00 23,500
STAIR / ELEVATOR OVERRUN - BRICK 540 | SF [ 8 40.00 37,600
UNIT MASONRY Subtotal:| $ 114,500 |
Detailed Estimate Page 2 of 11



PROJECT:
LOCATION:
OWNER:
ARCHITECT:
EST. #
TOTAL SF:
TYPE:
DATE:

SLC RITTENHOUSE - COFFEE SHOP
1904 SANSOM - PHILADELPHIA, PA
SOUTERN LAND COMPANY

scB

15-ES-054

5,904

CONCEPTUAL BUDGET

10/21/2015

INTECH

COFFEE SHOP - OPTION 1 - RESTAURANT

CODE |DESCRIPTION { ary [ uNiT | UNIT$ | TOTAL
05 12 60 STRUCTURAL STEEL
STRUCTURAL STEEL Subtotal: N/A]
05 50 00 METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4’ WIDE, INCLUDES RAILS) 176 | RISER 650.00 114,400
ELEVATOR PIT LADDERS 1] EA 935.00 935
ELEVATOR SILL ANGLES 5| EA 382.50 1,913
SUMP PIT COVERS / GRATES 1] EA 637.50 638
CLIP ANGLES AT MASONRY PARTITIONS 120 LF 2550 3,060
ROOF LADDERS 1] EA 1,997.50 1,998
MISC METALS ALLOWANCE 5904 | SF 0.25 1,476
FURNISH AND DELIVER
CHANNEL DOOR FRAME - SET IN MASONRY 1] EA | 1575.00 ] $ 1,575
ORNAMENTAL METAL
BASEMENT WINDOW GRILLES 3| _EA |8 500.00 | $ 1,500
EXPANSION CONTROL
EXTERIOR VERTICAL JOINTS 87| LF _[§ 85.00 | § 8,245
METAL FABRICATIONS Subtotai:[ § 135,739
06 10 00 ROUGH CARPENTRY / FLOOR STRUCTURE
ROUGH BLOCKING
ROOF BLOCKING-PARAPET 194 LF_[$ 12.00 2,328
ROOF BLOCKING- CANT STRIPS 244 LF 3 7.75 1,891
ROOF BLOCKING-CURBS 50 F 9.50 475
PLYWOOD SHEATHING AT ROOF 1,84 SE 0% 6.468
PLYWOOD SUBFLOORING (T & G) 4,55: SF 75 17,070
WINDOW BLOCKING 200 LF 7.75 1,550
BLOCKING FOR SPECIALTIES 1] LS 800.00 800
PLYWOOD BACKBOARDS 32| SF 425[ 8 136
GLUE LAMINATED UNITS
FURNISH LAMINATED FRAMING AT STAIRS AND ELEVATOR 200] LF s 450§ 900
ERECT LAMINATED FRAMING AT STAIRS AND ELEVATOR 12| EA [ 40000 [ § 4,800
PREFABRICATED TRUSSES
FURNISH WOOD ROOF TRUSSES - FLAT 1,352 | SF FLR 50 S 3,380
ERECT WOOD ROOF TRUSSES - FLAT 1,352 | SF FLR 00 4,056
SUPPLEMENTAL FRAMING AT ROOF TRUSSES 1,352 | SF FLR 2.50 3,380
FURNISH WOOD FLOOR TRUSSES 4,552 | SF FLR 2.50 11,380
ERECT WOOD FLOOR TRUSSES 4, SF FLR 00 13,656
SUPPLEMENTAL FRAMING AT FLOOR TRUSSES 4, FLR 250 11,380
FURNISH WOOD ROOF TRUSSES - FLAT - ELEVATOR/STAIR OVERRUN FLR 2.50 1,240
ERECT WOOD ROOF TRUSSES - FLAT - ELEVATOR/STAIR OVERRUN FLR 3.00 1,488
SUPPLEMENTAL FRAMING AT ROOF TRUSSES - ELEVATOR/STAIR OVERRUN FLR 2.50 1,240
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotal:] § 87,618
[ 062000 _|FINISH CARPENTRY - (INSTALL MILLWORK)
FINISH CARPENTRY - (INSTALL MILLWORK) Subtotal: N FI T
Detailed Estimate Page 3 of 11




PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I E C H
EST. #: 15-ES-054 3
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 1 - RESTAURANT
CODE {DESCRIPTION | ary | uniT | UNIT$ TOTAL
[ 064000 |ARCHITECTURAL WOODWORK (FURNISH & DELIVER)
ARCHITECTURAL WOODWORK (FURNISH & DELIVER) Subtotal: INFIT-OUT |
07 10 00 WATERPROOFING & DAMPROOFING
WATERPROOFING
BENTONITE WATERPROOFING (CETCO) - EXTERIOR BLINDSIDE FOUNDATIONS 1358 | SF 3 9.00 12,222
CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS 300 | SF 11.00 3,300
MIRA DRAIN ON FOUNDATION WALLS 1358 | SF 2.00 2716
WATERPROOFING & DAMPROOFING Subtotal:| $ 18,238
07 50 00 ROOFING / FLASHING / SHEET METAL
MEMBRANE ROOFING
MEMBRANE ROOFING 1352 SF | $ 12.00 | § 16,224
PROTECTION BOARD 1352| SF [ $ 2.00($ 2.704
GREEN ROOF NIC
ROOFING SPECIALTIES
PITCH POCKETS 2| EA 63.75| § 128
ROOF VENTS 5| E 85.00 | $ 425
ROOF WALKWAY PADS 200 | SF 6.80 1,360
FLASHINGS & SHEET METAL
ALUMINUM COPING 200 LF 2125 % 6,163
GUTTERS - ALUMINUM AT MECHANICAL 48| LF 275[$ 612
DOWNSPOUTS-ALUMINUM AT MECHANICAL 20 LF 0.20 204
FLASHINGS-ALUMINUM 113 | SF 6.80 768
ROOFING / FLASHING / SHEET METAL Subtotal:[ § 28,587
07 8100 SPRAYED-ON FIREPROOFING
SPRAYED-ON FIREPROOFING Subtotal: NA
07 84 00 FIRESTOPPING
EDGE OF SLAB FIRESTOPPING
FIRESTOPPING Subtotal: TA
07 92 00 CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS 251 LF [§ 310 $ 778
INTERIOR
INTERIOR WET AREAS 5904 SF | $ 100 $ 5,904
CAULKING & JOINT SEALERS Subtotal:] $ 6,

Detailed Estimate
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 C
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015
COFFEE SHOP - OPTION 1 - RESTAURANT

CODE |DESCRIPTION [ arv | uniT | UNIT$ [ TOTAL

08 11 00 DOORS/FRAMES/HARDWARE

DOOR OPENINGS (INCLUDING HARDWARE)

MAIN ENTRANCE DOOR

REPLACEMENT ALLOWANCE TO REPLACE EXISTING FRONT DOOR 1 EA |8 5,00000] 8 5,000

STAIRS

7' TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 10 EA |$ 1.50000 | § 15,000

$ -

UTILITY ROOMS

7' UTILITY ROOM (SINGLE WITH LOCKSETS) 10 EA |$ 1.500.00 | § 15,000

EXIT DOORS

7' EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2 EA |S 1,500.00 | § 3,000
DOORS/FRAMES/HARDWARE Subtotal:[ § 38,000

08 30 00 SPECIAL DOORS

ACCESS DOORS

ACCESS DOORS (24" X 24" / FIRE RATED / LOCKABLE) 8 EA $ 17000 $ 1.360

OVERHEAD DOORS

LOADING DOCK (STEEL / MANUAL / 8-0" X 8-0") 1 EA 3 250000 $ 2,500
SPECIAL DOORS Subtotal:| § 3,860

08 41 00 ALUMINUM, GLASS AND GLAZING

STOREFRONT
REPLACE STOREFRONT 204 SF $ 12500 $ 25,500
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 350 SF $ 15000 $ 52,500
HISTORIC PROFILE - WOOD - FAUX BALCONY WINDOWS 64 SF 3 1,750.00 | § 112,000
INTERIOR STOREFRONT
STOREFRONT AT LOBBY ON EACH FLOOR 210 SF $ 5000] % 10,500
ALUMINUM, GLASS AND GLAZING Subtotal:| $ 200,500
08 90 00 LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 36 SF $ 5000] % 1.800
LOUVERS & VENTS Subtotal:[ $ 1,800
09 01 60 FLOOR LEVELING & PREPARATION
FLOOR LEVELING 5,904 SF |8 100/ $ 5,904
FLOOR LEVELING & PREPARATION Subtotal:[ $ 5,904
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I EC H
EST. # 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 1 - RESTAURANT
CODE [DESCRIPTION [ ary [ unit ] UNIT$ | TOTAL
09 20 00 LATH & PLASTER
LATH & PLASTER Subtofal; NA
092900 |DRYWALL & FRAMING
NTERIOR WALLS AND PARTITIONS
PARTITION - CORRIDOR (1-HOUR) 210 SF 750 1,575
PARTITION - STAIR SHAFT 1680 | SF 12.00 20,160
PARTITION - CHASE WALL (PER SIDE) 400 | SF 4.50 7,800
BASEMENT PARTITION ALLOWANCE 1048 | SF 4.50 4,716
EXTERIOR STUD FRAMED WALLS
EXTERIOR WALLS - METAL STUD / INSULATION 7 DRYWALL 7824 SF_[S 700]% 54768
LOAD BEARING METAL STUD WALLS
LOAD BEARING METAL STUD WALLS - EXTERIOR (INCL GWB & SHEATHING) NIA
[OAD BEARING METAL STUD WALLS - INTERIOR (INCL GWB BOTH SIDED) NIA
CEILINGS AND SOFFITS
FLAT CEILINGS AT STAIR LOBBY 232] SF | s 700]§ 3,024
GENERAL DRYWALL COSTS
HOISTING 1 LS 2,500.00 2,500
[AYOUT 5004 | SF 1.00 5,004
CLEAN-UP 1 LS § 14,760.00 14,760
DRYWALL & FRAMING Subfotal:| $ 709,207
093000 [INTERIOR STONE & TILE
TILE AT LOBBIES 332 | SF 13.00 5616
TILE BASE AT LOBBIES 156 | _SF 13.00 2,028
iINTERIOR STONE & TILE Subfotal:| $ 7,644
095100 |ACOUSTICAL CEILINGS
BASEMENT CEILINGS - ACT 1352 SF [3% 350] % 4,732
ACOUSTICAL CEILINGS Subtotal;| $ 3,732
[ 096400 __[WOOD FLOORING
WOOD FLOORING Subtotal; N/A
[ 096500 [RESILIENT FLOORING & CARPETS
RESILIENT FLOORING & CARPETS Subtotal: N/A
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1304 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY T
ARCHITECT: SCB I N Ec H
EST. # 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 1 - RESTAURANT
CODE |DESCRIPTION | ary | uniT | UNIT § TOTAL
097200 |WALL COVERINGS
WALL COVERINGS Subtotal: NA
09 90 00 PAINTING
DRYWALL PARTITIONS 14100 SF [§ 055§ 7.790
DRYWALL CEILINGS 432 | SF 055§ 239
DOORS AND FRAMES 23| EA 9000]$ 2,070
STAIR TOWERS FLOOR 500.00 4,000
MISC METALS 0] (s s 1.500.00 7,500
TOUCH UP PAINTING 5904 | SF |§ 025 1,476
PAINTING Subtotal:| $ 17,075
1000 00 |MISCELLANEOUS SPECIALTIES
MiSCELLANEOUS SPECIALTIES Subtotal: N/A
10 14 00 SIGNAGE
INTERIOR DIRECTIONAL SIGNAGE 4] EA s 92008 368
CODE REQUIRED SIGNS AT STAIRS 8] EA [§ 66.00 [ $ 528
SIGNAGE Subtotal:] § 3
102113 [TOILET PARTITIONS & ACCESSORIES
TOILET PARTITIONS & ACCESSORIES Subtotal: NA
110000 [MISCELLANEOUS EQUIPMENT
MISCELLANEOUS EQUIPMENT Subtotal: N/A
113000 [RESIDENTIAL EQUIPMENT
RESIDENTIAL EQUIPMENT Subtotal: NA
114000 _ [FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal: NIA
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INT EC H
EST.#: 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 1 - RESTAURANT
CODE [DESCRIPTION | arr | uniT | UNIT $ | TOTAL
118200 [SOLID WASTE HANDLING EQUIPMENT
SOLID WASTE HANDLING EQUIPMENT Subfotal; NA
120000  [FURNISHINGS - MISCELLANEOUS
FURNISHINGS - MISCELLANEOUS Subtotal: NIA
122000 |WINDOW TREATMENTS
WINDOW BLINDS
HORIZONTAL MINI-BLINDS - 1 0] EA |s 7500 | § 750
WINDOW TREATMENTS Subfotal:| § 750 |
123530 [KITCHEN CABINETS
KITCHEN CABINETS Subtotal: NA
140000 _ [CONVEYING SYSTEMS
142400 _ [HYDRAULIC ELEVATORS
HOLELESS HYDRAULIC - 3,000 LB CAPACITY 4| STOP | § 2550000 [ § 102.000
UPGRADED CAB FINISH ALLOWANCE NIC.
CONVEYING SYSTEMS Subtotal:| § 102,000
210000 _ [SPRINKLERS
SPRINKLER SYSTEM - UPTURNED HEADS 5904 | SF |3 400§ 23,616
SPRINKLER SYSTEM - DOWNTURNED HEADS N FITOUT
SPRINKLERS Subfotal:| § 23616
220000 __[PLUMBING
PLUMBING S - DEMOLITION 5904 SF_[§ 100§ 5604
PLUMBING S S - CORE & SHELL 5904 SF _|§ 10.00 [ 5 59,040
PLUMBING S S - FITOUT N FITOUT
PLUMBING Subtotal:| $ 64,944
230000 __[AVAC.
HVAC SYSTEMS - DEMOLITION 5804 SF _[§ 100§ 5,904
HVAC SYSTEMS - CORE & SHELL 5904] SF_|s 54.00| § 318,816
HVAC SYSTEMS - FITOUT N FITOUT
H.VAC. Subtotal:| § 324,720 |
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1204 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCITRC: aoB INTECH
EST. #: 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 1 - RESTAURANT
CODE |DESCRIPTION | ary Junt [  uNiTs [ TOTAL
260000 [ELECTRIC
ELECTRICAL SYSTEMS - DEMOLITION 5904| SF [§ 10035 5804
ELECTRICAL SYSTEMS - CORE & SHELL 5904 SF |§ 18003 106,272
ELECTRICAL SYSTEMS - FITOUT TN FITOUT
ELECTRIC Subfotal:| $ 3,976
270000 [LOW VOLTAGE AND SEGURITY
LOW VOLTAGE ALLOWANCE - CORE & SHELL 5904 SF 8 100 5,604
SECURITY ALLOWANCE - CORE & SHELL 5904 | SF_[§ 075]§ 4,428
LOW VOLTAGE ALLOWANCE - FITOUT iN FITOUT
SECURITY ALLOWANCE - FITOUT. IN FITOUT
LOW VOLTAGE AND SECURITY Subtotal:| $ 10,332
311000 [SITE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR TO DEMOLITION 1] 15 |5 127500 % 1275
PA ONE CALL 1] S |5 85000 § 850
SITE LOGISTICS
RODENT CONTROL TRAP (INCLUDES MAINT & REMOVAL) 3| _EA 106.25 318
TERMITE TREATMENT UNDER SLAB ON GRADE 1352 | SF 0.13 172 |
SITE TEMPORARY 8 FENCE (POST IN GROUND) FOR 1 YEAR 80| _LF 12.75 765
ADD FOR FENCE SCREEN 60 | LF 3.40 204
PERSON-SIZE GATE 2| _EA 340.00 680
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 20| LF 200,00 2,000
RENT SCAFFOLDING 6] MO 400.00 2,400
CONSTRUCTION TRAFFIC SIGNAGE 4| _EA 42,50 170
EROSION CONTROL
SILT FENCE 34| IF 319 108
INLET PROTECTION 2| EA 14875 298
CLEAN STREETS WITH MECHANICAL SWEEPERS 5] DY 510.00 2,550
SITE PREPARATION & LOGISITICS Subtotal:| § 13,781
372000 [EARTHWORK
SOIL RETENTION -
UNDERPIN CONCRETE 4] cY |$ 850.00 | § 12.215
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE TO LOWER BASEMENT FLOOR 362] _CY |5 150.00 | § 54,308
EXCAVATE FOR ELEVATOR PIT 22| CY [ 15000 [ § 3,333
DEWATERING WITH SUMP PUMPS NIC.
FINE GRADE FOR SLAB ON GRADE 7352 | _SF 2.00 5704
3/4" CLEAN STONE UNDER SLAB AT 4" THICK 1352 | SF 10 487
BACK FILL WITH MATERIAL STORED ON SITE 388 _CY 1275 4,947
EARTHWORK Subtotal:| § 78,995 |

Detailed Estimate Page 9 of 11



PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 1 - RES
CODE |DESCRIPTION Qry | UNIT | UNITS | TOTAL
32 16 00 HARDSCAPES
CURBS AND SIDEWALKS
LAYOUT FOR CONCRETE CURB (BY CITY SURVEYOR) 1] DAY 1,600.00 | $ 1,600
PLAIN CONCRETE_PENNDOT 7°X8"X18" CURB 40| LF 1600 | $ 640
4" THICK BROOM FINISH SIDEWALK WITH 4 THICK STONE BASE 400 | SF 6.50 2,600
HARDSCAPES Subtotai:[ § 4,840 |
33 00 00 SITE UTILITIES
FIRE SERVICE
FIRE SERVICE 1| _EA | $ 7.500.00 | § 7.500
SITE UTILITIES Subtotal:[ $ 7,500 |
344113 TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtotal: NIA
50 00 01 TEMPORARY PROTECTION
PROTECT ADJACENT BUILDING 1] LS 5,000.00 5,000
SURVEY ADJACENT BUILDINGS 1] LS 2,500.00 2.500
EXTERIOR OPENINGS 10| EA 125.00 1,250
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 252 | LF 11.00 2772
ELEVATOR CAB PROTECTION 1] EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 8 | FLGHT 600.00 4.800
MAINTAIN TEMPORARY PROTECTION 1] LS 8,000.00 8,000
REMOVE AND DISPOSE OF TEMPORARY PROTECTION 1] LS 2,000.00 2,000
TEMPORARY PROTECTION Subtotal:| $ 27,122
50 00 02 HOISTING AND ELEVATOR OPERATORS
HOISTING AND ELEVATOR OPERATORS Subtotal: W/ TRADE
50 00 03 CONSTRUCTION DUMPSTERS
CONSTRUCTION DUMPSTERS - 30 CY 26| EA | S 650.00 | $ 16,887
CONSTRUCTION DUMPSTERS Subtotal:[ $ 16,867
50 00 04 FINAL CLEANING
FINAL CLEANING 5904 | SF_[$ 035[ % 2,066
FINAL CLEANING Subtotal:| $ 2,066
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 1 - RESTAURANT
CODE [DESCRIPTION [ ary | uniT | UNIT § | TOTAL
5000 06 |TEMPORARY ELECTRIC / WATER USAGE
TEMPORARY ELECTRIC - CONSUMPTION 5004 | SF 0.75 4,428
TEMPORARY WATER - CONSUMPTION 5904 | SF 0.05 285
TEMPORARY WATER - GAS 5904 | SF 005 295
TEMPORARY ELECTRIC / WATER USAGE Subtotal:| § 5,018
500006 [WATCHMAN / SECURITY GUARD
WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY AR 17.00 [ § -
WATCHMAN 7 SECURITY GUARD - SATURDAYS & SUNDAYS HR 17.00] 8 -
WATCHMAN / SECURITY GUARD Subtotal: NIC_|
500007 _ |GENERAL CLEAN-UP / MISC. LABOR
GENERAL CLEAN-UP/MISC. LABOR 46| HR 69.00 | § 28,662
GENERAL CLEAN-UP / MISC. LABOR Subtotal:] § 28,682
0000 TEMPORARY CONDITIONING
EQUIPMENT EXTENDED WARRANTIES i E 500.00 [ § 2,000
FILTER CHANGES 1] LS 500000 $ 5,000
TEMPORARY HEATER RENTALS 1] (s 5,000.00 [ § 5,000
TEMPORARY CONDITIONING Subtotal:] § 12,000
500009 |TESTING AND INSPEGTIONS
TESTING AND INSPECTIONS BY OWNER
TESTING AND INSPECTIONS Subtotal: BY OWNER |
500011 ___|C.M. LAYOUT/ CONTROL LINES / BASELINE
CM LAYOUT / CONTROL LINES / BASELINE 1] L5 150000 1,500
C.M. LAYOUT/ CONTROL LINES ] BASELINE Subtotal:] $ 7,500 |
500012 [SIDEWALK / STREET CLOSURE PERMIT FEES (GITY OF PHILA ONLY)
SIDEWALK CLOSURE i S 2,00000 [ § 2,000
SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) Subtotal:| $ 2,000
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 16-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

INTECH

O OP OP O R
CODE |DESCRIPTION | arv [ uniT ] UNIT $ [ TOTAL
02 41 00 INTERIOR DEMOLITION
INTERIOR DEMOLITION
1ST FLOOR DEMOLITION - FLOOR STRUCTURE 35¢ F 12.00 16,224
2ND FLOOR DEMOLITION - FLOOR STRUCTURE 1,35: F 12.00 16,224 |
3RD FLOOR DEMOLITION - FLOOR STRUCTURE 1,352 SF 12.00 16,224
MECHANICAL ROOM FLOOR DEMOLITION - FLOOR STRUCTURE 527 SF 12.00 6,324
ROOF DEMOLITION - FLOOR STRUCTURE 1352 SF 12.00 16,224
DEMO BASEMENT SLAB ON GRADE 1352 SF 5.00 6,760
REMOVAL OF STAIR 4 BTORIES 500.00 2,000
NTERIOR GUT - ALL NON LOAD BEARING WALLS. FINISHES, ETC 4,056 | SF 5.00 20,280
EXPLORATORY WORK PER CREW DAY 1]_DY 1,500.00 1,500
REMOVE ELEVATOR CAE - E K -
CUT DOOR OPENING IN CMU WALL FOR EGRESS EA 235000 | § 2,350
REMOVAL OF FIRE ESCAPE EA 5,000.00 5,000
REMOVE MASONRY PATCH, REMOVAL OF WINDOWS - MORAVIAN STREET 5| E 1,800.00 9,000
REMOVAL OF WINDOWS ON SANSOM STREET. 5| E 1,800.00 9,000
REMOVE MASONRY PATCH, REMOVAL OF WINDOWS - BETWEEN 1904 & 1906 6| EA 1,800.00 10,800
REMOVAL OF WOOD STRUTURE AT OH DOOR ON MORAVIAN ST. EA 1,000.00 1,000
REMOVAL OF FRONT ENTRANCE DOOR ON SANSOM STREET EA 500.00 500
REMOVAL OF STOREFRONT ON SANSOM LS 1,500.00 1,500
INTERIOR DEMOLITION Subtotal:| $ 140,910 |
[ 028000 HAZARDOUS MATERIAL ABATEMENT ALLOWANCE
ASBESTOS REPORT
ABATE AND REMOVE ROOFING MATERIALS 1400 | SF 5.00 7,000
ABATE AND REMOVE PIPE INSULATION 80| SF 30.00 2.400
EBONITE BOARD A/W POWER BOX 2| _SF 500 10
ABATE AND REMOVE LIGHT BALLAST 114 1.00 114
ABATE AND REMOVE PCB BALLASTS 16| EA 4.00 64
ABATE AND REMOVE THERMOSTATS 3| E 20.00 60
ABATE AND REMOVE SMOKE DETECTORS 4| EA 5.00 60
ABATE AND REMOVE REFRIG / FREEZER / AIR CONDITIONER 2| EA 250.00 500
ABATE AND REMOVE - MISC. STORED CHEMICALS 1] _EA 5,000.00 5,000
MOLD / BIRD EXCREMENT 1] _E 40,000.00 40,000
REMOVE AND ENCAPSULATE LOOSE LEAD BASE PAINT 1] LS 45,000.00 45,000
REMOVE PETROLEUM PETROHYDROCARBON-LADEN SOIL N/A
OTHER ITEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - OIL TANK IN BASEMENT 1] EA 5,000.00 | § 5,000
ABATE AND REMOVE HIGH INTENSITY BULB IN 2ND FLOOR 1l _EA 50.00 | $ 50
CITY OF PHILADELPHIA LICENSED ASBESTOS PROJECT INSPECTOR 1]_LS 20,04160 | § 20,042
ADJUSTMENT BASED ON SUBCONRACTOR QUOTE 1]_LS (51,178.00) (51,178.00)
HAZARDOUS MATERIAL ABATEMENT ALLOWANCE Subtotal:| § 74,122
030130 |FAGADE SUPPORT SYSTEM
TEMPORARY STABILIZATION PRIOR TO FLOOR DEMOLITION
LOWER LEVEL SUPPORT 55| TON 12,000.00 65,788
UPPER LEVEL SUPPORT 55| TON 12,000.00 65,788
MASONRY POCKETS 24| _EA 800.00 19,200
GROUTING AND LEVELING PLATES 1 LS 25,000.00 25,000
REMOVAL OF TEMP STABILIZATION 1] LS 65,000.00 65,000
FAGCADE SUPPORT SYSTEM Subtotal:| $ 240,77
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. # 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 2 - RETAIL
CODE [DESCRiPTION [ ary | uNiT ] UNIT $ | TOTAL
03 3000 CASTIN-PLACE CONCRETE
FOUNDATIONS
UNDERPINNING REQUIRED TO LOWER THE BASEMENT. IN STEWORK
WALL FOOTINGS 4] _cY 385.00 5.533
FOUNDATION WALLS - 8 34| _CY 7.000.00 33,699
ELEVATOR PIT SLAE 100 SF 17.00 1,700
ELEVATOR PIT WALLS - 8" 5] _CY 1,000.00 | $ 4,963
SUMP PITS 1] _EA 850.00 | § 850
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS 904] SF |8 10508 9,492
SLABS
SLAB ON GRADE (INGLUDING STONE) - 4" 1352 SF [ S 6005 8,112
EQUIPMENT PADS
MECHANICAL PADS 25| SF [s 2000 8§ 500
CAST-IN-PLACE CONCRETE Subtotal:| $ %4,
4 01 00 EXTERIOR RESTORATION & CLEANING
CLEAN BRICK 595 | SF 255 1517
REMOVE 5TUCCO 59 SF 2.55 1,517
REPOINT BRICK 595 | _SF 30 9,104
NSTALL NEW STUCCO 595 | _SF 25.00 14.875
CLEAN AND PAINT WINDOW RAILINGS 2| EA 500.00 1,000
CLEAN AND PAINT GATE EA 500.00 500
CLEAN DETAIL DENTAL WORK THROUGHOUT SANSOM FACADE 1| _EA 15,000.00 15,000
REFURBISH DECORATIVE FIXTURE ABOVE ENTRANCE 1] _EA 2,500.00 2,500
FINISH AROUND NEW STAIR TOWER DOOR OPENING 1] E 2,500.00 2,500
SCAFFOLDING 1190 | SF 4.00 4,760
TERRA GOTTA WORK §
REMOVAL OF TERRA COTTA BY A PROFESSIONAL CONSERVATOR T LS 79.000.00 75,000
STUDY & REPAIR TERRA COTTA BY A PROFESSIONAL CONSERVATOR 1] LS 53.000.00 53,000
REINSTALL TERRA COTTA BY A PROFESSIONAL CONSERVATOR 1] LS 79,000.00 75,000
MASONRY DRYING WORK - 8 MONTH OPERATION
GAS HEATER RENTAL ONTHS 4.800.0 38,400
FANS ONTHJ 1,000.0 8,000
TEMPORARY GENERATORS ONTHY 2.000.0 76.000
PATCH BROKEN WINDOWS EA 250.00 7,250
GAS USAGE 76,461 GALS 2.50 191,153
STAND-BY LABOR - REGULAR SHIFT 346 | HRS 85.00 2,908
STAND-BY LABOR - 2ND AND 3RD SHIFT 7.108 | _HRS 710.00 121,933
TESTING 4 | TESTS 750.00 3,000
EXTERIOR RESTORATION & CLEANING Subtotal:| § 876,917
04 20 00 UNIT MASONRY
STRUCTURE / EXTERIOR WALLS
CMU BEARING WALLS - REPAIR ALLOWANCE 2800] LS |8 30008 8,400
PARTITIONS
ELEVATOR SHAFT PARTITIONS 1.800 | SF 2500 | 5 45,000
STAIR / ELEVATOR OVERRUN - CMU 940 | _SF 2500 | $ 23,500
STAIR / ELEVATOR OVERRUN - BRICK 940 SF 40.00 37,600
UNIT MASONRY Subtotal:| § 114,500 |
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N T Ec H

EST. #: 15-ES-054 &

TOTAL SF: 5,904

TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015

COFFEE SHOP - OPTION 2 - RETAIL

CODE |DESCRIPTION | arv | uniT | UNIT§ [ TOTAL
051200 |STRUGCTURAL STEEL
STRUCTURAL STEEL Subtotal: —NA |
656000 _ [METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4 WIDE, INCLUDES RAILS) 176 | RISER 650.00 114,400
ELEVATOR PIT LADDERS 1 E 935.00 935
ELEVATOR SILL ANGLES 5] EA 382.50 1,913
SUMP PIT COVERS / GRATES 1] _EA 637.50 638
CLIP ANGLES AT MASONRY PARTITIONS 120] LF 2550 [ § 3,060
ROOF LADDERS 1] _EA 1,897.50 7,898
MISC METALS ALLOWANCE 5904 | SF 0.25 1,476
FURNISH AND DELIVER
CHANNEL DOOR FRAME - SET IN MASONRY 1] EA |3 1,575.00 | § 1,575
ORNAMENTAL METAL
BASEMENT WINDOW GRILLES 3| EA |8 50000 § 1,500
EXPANSION CONTROL
EXTERIOR VERTICAL JOINTS 97| LF [s 8500 % 8,245
METAL FABRICATIONS Subtotal:] 138,739
061000 |ROUGH CARPENTRY/ FLOOR STRUCTURE
ROUGH BLOCKING
ROOF BLOCKING-PARAPET 194 F 12.00 2,328
ROOF BLOCKING- CANT STRIPS 244 | LF 7.75 7,891
ROOF BLOCKING-CURBS 50| LF 9.50 475
PLYWOOD SHEATHING AT ROOF 1848 | SF 3508 6,468
PLYWOOD SUBFLOORING (T & G) 4552 | SF 375 17,070
WINDOW BLOCKING 200 | LF 7.75 7,550
BLOCKING FOR SPECIALTIES 1]_Ls 800.00 800
PLYWOOD BACKBOARDS 32| SF 425§ 136
GLUE LAMINATED UNITS
FURNISH LAMINATED FRAMING AT STAIRS AND ELEVATOR 200] LF (3 3505 900
ERECT LAMINATED FRAMING AT STAIRS AND ELEVATOR 12| EA _[§ 400.00 | § 7.800
PREFABRICATED TRUSSES
FURNISH WOOD ROOF TRUSSES - FLAT R 250 3380 |
ERECT WOOD ROOF TRUSSES - FLAT R 3.00 4,056
SUPPLEMENTAL FRAMING AT ROOF TRUSSES R 250 3,380
FURNISH WOOD FLOOR TRUSSES R 2.50 11,380
ERECT WOOD FLOOR TRUSSES R 00 13,656
SUPPLEMENTAL FRAMING AT FLOOR TRUSSES 552 | SFFLR 2.50 11,380
FURNISH WOOD ROOF TRUSSES - FLAT - ELEVATOR/STAIR OVERRUN 496 | SF FLR 250§ 1,240
ERECT WOOD ROOF TRUSSES - FLAT - ELEVATOR/STAIR OVERRUN 496 | SF FLR 3.00 7,488
SUPPLEMENTAL FRAMING AT ROOF TRUSSES - ELEVATOR/STAIR OVERRUN 496 | SFFLR 2.50 1,240
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotal;] $ 37,618
[ 062000 _ |FINISH CARPENTRY - (INSTALL MILLWORK)
FINISH CARPENTRY - (INSTALL MILLWORK] Subtotal; INFIT-OUT
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELFPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 2 - RETAIL
CODE |DESCRIPTION [ arv | unit | UNIT § [ TOTAL
064000 JARCHITECTURAL WOODWORK (FURNISH & DELIVER]
ARCHITECTURAL WOODWORK (FURNISH & DELIVER) Subtotal: N FIT-OUT |
071000 |WATERPROOFING & DAMPROOFING
WATERPROOFING
BENTONITE WATERPROOFING (CETCO) - EXTERIOR BLINDSIDE FOUNDATIONS | __ 1,358 | _SF 500( 5 12.222
CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS 300 | SF 11.00 3,300
MIRA DRAIN ON FOUNDATION WALLS 1358 | SF 2.00 § 2,716
WATERPROOFING & DAMPROOFING Subtotak| 18,2
076000 |ROOFING / FLASHING / SHEET METAL
MEMBRANE ROOFING
MEMBRANE ROOFING 1352 SF _[§ 1200 8 16,224
PROTECTION BOARD 1352 SF_[§ 2.00]8 2.704
GREEN ROOF NIC
ROOFING SPECIALTIES
PITCH POCKETS 2| EA 53.75 128
ROOF VENTS 5] EA 85.00 425
ROOF WALKWAY PADS 200 SF 6.80 7,360
FLASHINGS & SHEET METAL
ALUMINUM COPING 290 [F 21.25 6,163
GUTTERS - ALUMINUM AT MECHANICAL 48] LF 12.75 612
DOWNSPOUTS-ALUMINUM AT MECHANICAL 20| _LF 10.20 204
FLASHINGS-ALUMINUM 113 | SF 6.80 | § 768
ROOFING / FLASHING / SHEET METAL Subtotal:| § 28,587
078100 __[SPRAYED-ON FIREPROOFING
SPRAYED-ON FIREPROOFING Sublotal: NA
078400 |FIRESTOPPING
EDGE OF SLAB FIRESTOPPING
FIRESTOPPING Subtotal: NIA
079200 __[CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS 251 LF _[s 3108 778
INTERIOR
INTERIOR WET AREAS 5004 | SF |8 100]§ 5,904
CAULKING & JOINT SEALERS Subtotal:| $ 5,
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. # 15-ES-084 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
Q OP - OPTIO R
CODE  |DESCRIPTION Qry | uNiT ] UNIT$ [ TOTAL
~ 081100 | DOORS/FRAMES/HARDWARE
DOOR OPENINGS (INCLUDING HARDWARE)
MAIN ENTRANCE DOOR
REPLACEMENT ALLOWANCE TO REPLACE EXISTING FRONT DOOR 1] _EA 5,000.00 ] § 5.000
STAIRS
7' TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 0] EA 150000 | § 15,000
$ -
UTILITY ROOMS
7" UTILITY ROOM (SINGLE WITH LOCKSETS) 0] EA 1,500.00 | § 15,000
EXIT DOORS
7 EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2| _EA 750000 | § 3.000
DOORS/FRAMES/HARDWARE Subtotal:] $ 38,000
0630 00 __|SPECIAL DOORS
ACCESS DOORS
ACCESS DOORS (24" X 24" / FIRE RATED / LOCKABLE] B| EA 17000 | § 1,360
OVERHEAD DOORS
LOADING DOCK (STEEL / MANUAL / 80" X 8-07) 1] _EA 250000 | § 3500
SPECIAL DOORS Subtotal| $ 3,860 |
084100 |ALUMINUM, GLASS AND GLAZING
STOREFRONT
REPLACE STOREFRONT 204 | SF 12500 § 25,500
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 350 GF 150.00 | § 52.500
HISTORIC PROFILE - WOOD - FAUX_BALCONY WINDOWS 64| SF 1.750.00 | $ 712,000
INTERIOR STOREFRONT
STOREFRONT AT LOBBY ON EACH FLOOR 210 | _SF 50008 10,500
ALUMINUN, GLASS AND GLAZING Subtotal:| $ 200,500 |
089000 |LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 36| SF 5000 % 7,800
LOUVERS & VENTS Subtotal:| $ 1,800 |
[ 090160 [FLOOR LEVELING & PREPARATION
FLOOR LEVELING 5004 | GF 7.00[§ 5.004
FLOOR LEVELING & PREPARATION Subtotal;| $ 5,904
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. # 15-ES-054
TOTAL SF: 5,904

TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015

INTECH

O OP - OPTIO R
CODE |DESCRIPTION [ arv | uniT | UNIT $ [ TOTAL
09 20 00 LATH & PLASTER
LATH & PLASTER Subtotal: LILY
092900 __ |DRYWALL & FRAMING
NTERIOR WALLS AND PARTITIONS
PARTITION - CORRIDOR (1-HOUR) 210 | &F 7508 1,575
PARTITION - STAIR SHAFT 1680 SF 12.00 20,160
PARTITION - CHASE WALL (PER SIDE) 400 SF 4.50 1,800
BASEMENT PARTITION ALLOWANCE 1048 | SF 4.50 | ¢ 4,716
EXTERIOR STUD FRAMED WALLS
EXTERIOR WALLS - METAL STUD / INSULATION / DRYWALL 7824] SF 700]§ 54,768
LOAD BEARING METAL STUD WALLS
LOAD BEARING METAL STUD WALLS - EXTERIOR (INCL GWB & SHEATHING) N/A
[OAD BEARING METAL STUD WALLS - INTERIOR (INCL GWB BOTH SIDED) N/A
CEILINGS AND SOFFITS
FLAT CEILINGS AT STAIR LOBBY 432 | ©F 700] % 3,024
CEILINGS AND SOFFITS IN FITOUT,
GENERAL DRYWALL COSTS
HOISTING 1 1§ 2,500.00 2,500
LAYOUT 5004 | SF 1.00 5,904
CLEAN-UP 1] Ls 14,760.00 14,760
DRYWALL & FRAMING Subtotal:| § 109,207
093000 __ [INTERIOR STONE & TILE
TILE AT LOBBIES 432 | SF 13.00 5616
TILE BASE AT LOBBIES 186 | SF 13.00 2,028
INTERIOR STONE & TILE Subtotal:] $ 7,644
095100 [ACOUSTICAL CEILINGS
BASEMENT CEILINGS - ACT 1352 | GF 350 § 4732
ACOUSTICAL CEILINGS Subtotal:| $ 3,732
096400 |WOOD FLOORING
WOOD FLOORING Subtotal: N/A
[ 096500 |RESILIENT FLOORING & CARPETS
RESILIENT FLOORING & CARPETS Subtotal: NA
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTE CH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
OP OP O R
CODE  |DESCRIPTION [ ary ] uniT] uniTs | TOTAL
097200 [WALL COVERINGS
WALL COVERINGS Subtotal; NIK
098000 [PAINTING
DRYWALL PARTITIONS 74100 | _SF_|§ 055§ 7,790
DRYWALL CEILINGS 432 SF _[s 055§ 239
DOORS AND FRAMES 23] EA _[S 90.00 [ § 2.070
STAIR TOWERS 8 [FLOOR 500.00 | $ 4,000
MISC METALS 0] LS [§ 1,500.00 1,500
TOUCH UP PAINTING 5904] SF S 025 1,476
PAINTING Subtotal:| § 7,075
100000 [MISCELLANEOUS SPECIALTIES
MISCELLANEOUS SPECIALTIES Subtotal: NA
101400 ___[SIGNAGE
INTERIOR DIRECTIONAL SIGNAGE 1| EA 92008 368
CODE REQUIRED SIGNS AT STAIRS B| EA 66.00 | § 528
SIGNAGE Subtotal:| $ B96 |
102193 [TOILET PARTITIONS & ACCESSORIES
TOILET PARTITIONS & ACCESSORIES Subtotal: —NIA
170000 _ [MISCELLANEOUS EQUIPMENT
MISCELLANEOUS EQUIPMENT Subtotal; NIA
113000 [RESIDENTIAL EQUIPMENT
RESIDENTIAL EQUIPMENT Subtotal; NA
114000 _ [FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal: NA
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY T
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 2 - RETAIL
CODE __|DESCRIPTION [ av [ unt |  uNits ] TOTAL
118200 [SOLID WASTE HANDLING EQUIPMENT
SOLID WASTE HANDLING EQUIPMENT Subtotal: NTA
120000 |FURNISHINGS - MISCELLANEOUS
FURNISHINGS - MISCELLANEOUS Subtotal: NIA
122000 [WINDOW TREATMENTS
WINDOW BLINDS
HORIZONTAL MINFBLINDS - 1" 0] EA |5 750018 750
WINDOW TREATMENTS Subtotal:| $ 750 |
123530 |KITCHEN CABINETS
KITCHEN CABINETS Subtotal: N/A
740000 [CONVEYING SYSTEMS
142400 |HYDRAULIC ELEVATORS
HOLELESS HYDRAULIC - 3,000 LB CAPACITY 4] STOP[§ _ 2550000]% 102,000
UPGRADED CAB FINISH ALLOWANCE NIC.
CONVEYING SYSTEMS Subtotal:| $ 102,000
270000 [SPRINKLERS
SPRINKLER SYSTEM - UPTURNED HEADS 5904 SF [s 400] 8 23616
SPRINKLER SYSTEM - DOWNTURNED HEADS INFITOUT
SPRINKLERS Subtotal:[ § 23,616
220000 _[PLUMBING
PLUMBING S S - DEMOLITION 5904] SF s 100($ 5,904
PLUMBING S S - CORE & SHELL 5904] SF s 800]S 47,232
PLUMBING S S-FITOUT IN FITOUT
PLUMBING Subtotal:| § 53,136
230000 [HV.AC.
HVAC SYSTEMS - DEMOLITION 5904| SF | 100(S 5,904
HVAC SYSTEMS - CORE & SHELL 5904 SF s 49.00(s 289,296
HVAC SYSTEMS - FITOUT TN FITOUT
HV.AC. Subtotal;[ $ 295,200 |
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: 5CB INTECH
EST. # 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2016
O OP - OPTIO R
CODE [DESCRIPTION Qry | uNIT | UNIT$ [ TOTAL
— 260000 [ELECTRIC
ELECTRICAL SYSTEMS - DEMOLITION 5904] SF [3§ 1.00[ % 5,504
ELECTRICAL SYSTEMS - CORE & SHELL 5904 SF [s 16.00 | § 94,464
ELECTRICAL SYSTEMS - FITOUT TN FITOUT
ELECTRIC Subtotal:| § 100,368 |
270000 [LOW VOLTAGE AND SECURITY
LOW VOLTAGE ALLOWANCE - CORE & SHELL 5904 SF [§ 100§ 5,504
SECURITY ALLOWANCE - CORE & SHELL 5904] SF [s 075§ 4,428
LOW VOLTAGE ALLOWANCE - FITOUT IN FITOUT
SECURITY ALLOWANCE - FITOUT IN FITOUT
LOW VOLTAGE AND SECURITY Subtotal:| 10,332
311000 [SITE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR TO DEMOLITION 1] s |3 127500 | § 1,275
PA ONE CALL 1] s [§ 850.00 [ § 850
SITE LOGISTICS
RODENT CONTROL TRAP (INCLUDES MAINT & REMOVAL) 3| EA 106.25 31
TERMITE TREATMENT UNDER SLAB ON GRADE 1352 | SF 0.13 172 |
SITE TEMPORARY 8 FENCE (POST IN GROUND) FOR 1 YEAR 60| LF 12.75 765
ADD FOR FENCE SCREEN 60| LF 3.40 204
PERSON-SIZE GATE 2| _EA 340.00 680
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 20| LF 200.00 4,000
RENT SCAFFOLDING AW 400.00 2,400
CONSTRUCTION TRAFFIC SIGNAGE 4 EA 42.50 170
EROSION CONTROL
SILT FENCE 34| LF 319 108
INLET PROTECTION 2| EA 148.75 298
CLEAN STREETS WITH MECHANICAL SWEEPERS 5] DY ¢ 510.00 2,550
SITE PREPARATION & LOGISITICS Subtotal:| 13,791
372000 |EARTHWORK
SOIL RETENTION
UNDERPIN CONCRETE 14 cY $ 85000 § 12,215
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE TO LOWER BASEMENT FLOOR %2 CY |3 150,00 | § 54,308
EXCAVATE FOR ELEVATOR PIT 22| cY _[s 150.00 | § 3,333
DEWATERING WITH SUMP PUMPS NIC
FINE GRADE FOR SLAB ON GRADE 1352 | _SF 2.00 2,704
3/4" CLEAN STONE UNDER SLAB AT 4" THICK 1,352 | SF 10 1,487
BACK FILL WITH MATERIAL STORED ON SITE 388 | CY 12.75 4,947
EARTHWORK Subtotal:[ § 78,995 |
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARGHITECT: SCB INTECH
EST. # 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 2 - RETAIL
CODE |DESCRIPTION | ary ] uniT ] UNIT S | TOTAL
321600 ___|HARDSCAPES
CURBS AND SIDEWALKS
[AYOUT FOR CONCRETE CURB (BY CITY SURVEYOR] 7] DAY 1.600.00 1,600
PLAIN CONCRETE PENNDOT 7°X8°X18" CURB 0] _(F 16.00 640
4" THICK BROOM FINISH SIDEWALK WITH 4' THICK STONE BASE 400 SF 6.50 | § 2.600
HARDSCAPES Subtotal:| $ 4,840
330000 __[SIVE UTILITIES
FIRE SERVICE
FIRE SERVICE 1] _EA [$ 750000 [ § 7.500
SITE UTILITIES Subtotal;| $ 7,500
344113 |TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtofal: NA
500001 __|[TEMPORARY PROTECTION
PROTECT ADJACENT BUILDING 1] L8 5,000.00 5,000
SURVEY ADJACENT BUILDINGS I 2,500.00 2,500
EXTERIOR OPENINGS 0] EA 125.00 1,250
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 252 LF 11,00 2.772
ELEVATOR CAB PROTECTION 1] _EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 8 | FLGHT. 500.00 4.800
MAINTAIN TEMPORARY PROTECTION 1 _LS 8.000.00 8,000
REMOVE AND DISPOSE OF TEMPORARY PROTECTION 1] LS 2,00000 | § 2,000
TEMPORARY PROTECTION Subtotal:| § 27,122
5000 02___[HOISTING AND ELEVATOR OPERATORS
HOISTING AND ELEVATOR OPERATORS Subtotal: TTRADE
500003 ___[CONSTRUCTION DUMPSTERS
CONSTRUCTION DUMPSTERS - 30 CY 6] EA |3 65000 § 16,887
CONSTRUCTION DUMPSTERS Subtotal:| $ 16,887
500004 |FINAL GLEANING
FINAL CLEANING 5804] SF_|§ 035§ 2.066
FINAL CLEANING Subtotal:| 3,066 |
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY

INTECH

ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
O OP OP O R
CODE |DESCRIPTION QY | UNIT | UNIT$ | TOTAL
500005 [TEMPORARY ELECTRIC / WATER USAGE
TEMPORARY ELECTRIC - CONSUMPTION 5004 | SF 075 4,428
RARY WATER - CONSUMPTION 5904 | SF 0.05 295
TEMPORARY WATER - GAS 5904 | SF 0.05 295
TEMPORARY ELECTRIC / WATER USAGE Subtotal:| $ 5,018
5000 06 WATCHMAN / SEGURITY GUARD
WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY AR 17.00| § =
WATCHMAN 7 SECURITY GUARD - SATURDAYS & SUNDAYS AR 17.00 | $ .
WATCHMAN / SECURITY GUARD Subtotal;
50 00 07 GENERAL CLEAN-UP / MISC. LABOR
GENERAL CLEAN-UP/MISC_LABOR 416 | MR 69.00 | § 28,682
GENERAL CLEAN-UP / MISC. LABOR Subtotalz] $ 28,682
50 00 08 TEMPORARY CONDITIONING
EQUIPMENT EXTENDED WARRANTIES 3| E 50000 $ 2,000
FILTER CHANGES 1] LS 500000 $ 5,000
TEMPORARY HEATER RENTALS 1]_LS 5,000.00 5,000
TEMPORARY CONDITIONING Subtotal:| § 12,000
500 TESTING AND INSPEGTIONS
TESTING AND INSPECTIONS BY OWNER
TESTING AND INSPECTIONS Subtotal: BY OWNER |
[ 500011 ___ [C.M.LAYOUT/ CONTROL LINES / BASELINE
CM LAYOUT / CONTROL LINES / BASELINE 1 15 1,500.00 | $ 1,500
C.M. LAYOUT / CONTROL LINES / BASELINE Subtotal:| $ 1,500 |
500012 [SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY)
SIDEWALK CLOSURE 1 s 2.000.00 | § 3,000
SIDEWALK | STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY] Subtotal:| $ 2,000
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054
TOTAL SF: 5,804
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY
CODE {DESCRIPTION [ ary | uniT ] UNIT$ i TOTAL
02 41 00 INTERIOR DEMOLITION
INTERIOR DEMOLITION
ST FLOOR DEMOLITION - FLOOR STRUCTURE 1352 | SF | % 12.00 16,224
2ND FLOOR DEMOLITION - FLOOR STRUGTURE 1352 SF |8 12.00 16,224
3RD FLOOR DEMOLITION - FLOOR STRUCTURE 1352 | SF 2.00 16,224
MECHANICAL ROOM FLOOR DEMOLITION - FLOOR STRUCTURE 527 SF 2.00 6,324
ROOF DEMOLITION - FLOOR STRUCTURE 1352 ] SF 12.00 16,224
DEMO BASEMENT SLAB ON GRADE 1,352 | _SF 5.00 6,760
REMOVAL OF STAIR 4 [STORIES 500.00 2,000
NTERIOR GUT - ALL NON LOAD BEARING WALLS. FINISHES, ETC 4056 | SF 5.00 20,280
EXPLORATORY WORK PER CREW DAY 1]_DY 1.500.00 1,500
REMOVE ELEVATOR CAB 5 EA N )
CUT DOOR OFENING IN CMU WALL FOR EGRESS 1] EA 2.350.00 | § 2,350
REMOVAL OF FIRE ESCAPE 1]_EA 5000.00] § 5,000
REMOVE MASONRY PATCH, REMOVAL OF WINDOWS - MORAVIAN STREET 5| EA 1,80000 [ § 5,000
REMOVAL OF WINDOWS ON SANSOM STREET 5] EA 1,800.00 9,000
REMOVE MASONRY PATCH, REMOVAL OF WINDOWS - BETWEEN 1904 & 1906 6] E 1,800.00 10,800
REMOVAL OF WOOD STRUTURE AT OH DOOR ON MORAVIAN ST_ EA 1,000.00 1,000
REMOVAL OF FRONT ENTRANCE DOOR ON SANSOM STREET EA 500.00 500
REMOVAL OF STOREFRONT ON SANSOM LS 1,500.00 1,500
INTERIOR DEMOLITION Subtotalz| $ 140,910
028000 |HAZARDOUS MATERIAL ABATEMENT ALLOWANCE
ASBESTOS REPORT
ABATE AND REMOVE ROOFING MATERIALS 1400 | _SF 5.00 7.000
ABATE AND REMOVE PIPE INSULATION 80| SF 30.00 2,400
EBONITE BOARD AW POWER BOX 2| _SF 500 10
ABATE AND REMOVE LIGHT BALLAST 114 00 114
ABATE AND REMOVE PCB BALLASTS _ 16| EA 4.00 4
ABATE AND REMOVE THERMOSTATS 3| _E 20.00 60
ABATE AND REMOVE SMOKE DETECTORS 4 _E 15.00 60
ABATE AND REMOVE REFRIG / FREEZER / AIR CONDITIONER 2| EA 250.00 500
ABATE AND REMOVE - MISC. STORED CHEMICALS 1] _EA 5.000.00 5,000
MOLD / BIRD EXCREMENT 1] _E 40,000.00 40,000
REMOVE AND ENCAPSULATE LOOSE LEAD BASE PAINT 1] LS 45,000.00 45,000
REMOVE PETROLEUM PETROHYDROCARBON-LADEN SOIL NIA
OTHER ITEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - OIL TANK IN BASEMENT 1] EA |3 500000 § 5,000
ABATE AND REMOVE HIGH INTENSITY BULB IN 2ND FLOOR 1] _EA _[S 5000 § 50
CITY OF PHILADELPHIA LICENSED ASBESTOS PROJECT INSPECTOR 1] _is 20041601 § 20,042
ADJUSTMENT BASED ON SUBCONRACTOR QUOTE 1] 1§ (51,178.00) (51,178.00)
HAZARDOUS MATERIAL ABATEMENT ALLOWANCE Subtotal:| $ 74,122
030130 [FAGADE SUPPORT SYSTEM
TEMPORARY STABILIZATION PRIOR TO FLOOR DEMOLITION
LOWER LEVEL SUPPORT 55| TON 12.000,00 65,788
UPPER LEVEL SUPPORT 55| TON 12,000.00 65,788
MASONRY POCKETS 24| _EA 800.00 19,200
GROUTING AND LEVELING PLATES 11§ 25,000.00 | ¢ 25,000
REMOVAL OF TEMP STABILIZATION 115 65.000.00 | § 65,000
FAGADE SUPPORT SYSTEM Subtotal:| § 240,776
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PROJECT:

SLC RITTENHOUSE - COFFEE SHOP

LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY
CODE |DESCRIPTION | ary | uNiT | UNIT $ [ TOTAL
633000 CAST-IN-PLACE CONCRETE
FOUNDATIONS
UNDERPINNING REQUIRED TO LOWER THE BASEMENT IN STEWORK
WALL FOOTINGS 4] _CY 385.00 5 533
FOUNDATION WALLS - 8 34]_CY 1,000.00 33,699
ELEVATOR PIT SLAE - SF 17.00 5
ELEVATOR PIT WALLS - 8" . CY 1,000.00 -
SUMP PITS - EA 850.00 | § B
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS 452 | SF 1050 § 4,746
SLABS
SLAB ON GRADE (INCLUDING STONE) - 4" 1352 | SF 600§ 8,112
EQUIPMENT PADS
MECHANICAL PADS 25| _GF 20008 500
CAST-IN-PLACE CONCRETE Subtotal:| § 52,580 |
040100 EXTERIOR RESTORATION & CLEANING
CLEAN BRICK 595 | _SF 255 1,517
REMOVE STUCCO 595 ] SF 255 1,517
REPOINT BRICK 585 | SF 15.30 9,104
NSTALL NEW STUGCO 595 | _SF 25.00 14,875
CLEAN AND PAINT WINDOW RAILINGS 2| _EA 500.00 1,000
CLEAN AND PAINT GATE EA 500.00 500
CLEAN DETAIL DENTAL WORK THROUGHOUT SANSOM FACADE 1] _EA 15,000.00 15,000
REFURBISH DECORATIVE FIXTURE ABOVE ENTRANCE 1] _EA 2.500.00 2,500
FINISH AROUND NEW STAIR TOWER DOOR OPENING 1] _EA 2.500.00 2,500 |
SCAFFOLDING 1190 | SF 4.00 4.760
TERRA GOTIA WORK
REMOVAL OF TERRA COTTA BY A PROFESSIONAL CONSERVATOR C 79.0 3 79,000
STUDY & REPAIR TERRA COTTA BY A PROFESSIONAL CONSERVATOR L 53,0 53,000
REINSTALL TERRA COTTA BY A PROFESSIONAL CONSERVATOR L 0 79,000
MASONRY DRYING WORK - 8 MONTH OPERATION
GAS HEATER RENTAL ONTHY 2.80 5 38,400
FANS ONTHS 1,00 8,000
TEMPORARY GENERATORS ONTHY 2,000.00 16,000
PATCH BROKEN WINDOWS EA 250.00 1,250
GAS USAGE 76,461 | GALS 2. 191,153
STAND-BY LABOR - REGULAR SHIET 346 | HRS 95.00 32,908
STAND-BY LABOR - 2ND AND 3RD SHIET 1.108 | _HRS 110.00 121,933
TESTING 4| TESTS 750.00 3,000
EXTERIOR RESTORATION & CLEANING Subtotal:| § 676,917
0420 00 UNIT MASONRY
STRUGTURE / EXTERIOR WALLS
CMU BEARING WALLS - REPAIR ALLOWANCE 2,800 LS 300 % 8,400
PARTITIONS
STAIR / MECHANICAL - CMU 720 | _SF 25001 % 18,000
STAIR / MECHANICAL - BRICK 720 | SF 4000 [ § 28,800
UNIT MASONRY Subtotal:] $ 55,200
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARG 208 INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY
CODE [DESCRIPTION [ ary | uNiT ] UNIT § [ TOTAL
05 12 00 STRUCTURAL STEEL
STRUCTURAL STEEL Subtotal: NA
055000 |METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4’ WIDE, INCLUDES RAILS) 88 | RISER 65000 | § 57,200
ELEVATOR PIT LADDERS s EA 935 00 -
ELEVATOR SILL ANGLES 5 EA 382.50 -
SUMP _PIT COVERS / GRATES - EA 637.50 -
CLIP ANGLES AT MASONRY PARTITIONS 80| LF 2550 § 2,040
ROOF LADDERS 1] _EA 189750 | § 1,998
MISC METALS ALLOWANGE 5904 | SF 025[ 3 1,476
FURNISH AND DELIVER
CHANNEL DOOR FRAME - SET IN MASONRY 1] EA s 157500 § 1,575
ORNAMENTAL METAL
BASEMENT WINDOW GRILLES 3| EA [3§ 500.00 | § 1,500
EXPANSION CONTROL
EXTERIOR VERTICAL JOINTS 57| (F [§ 8500 § 8,245
METAL FABRICATIONS Subtotal:] § 74,034
061000 _ [ROUGH CARPENTRY/ FLOOR STRUCTURE
ROUGH BLOCKING
ROOF BLOCKING-PARAPET 194 IF 120008 2,328
ROOF BLOCKING- CANT STRIPS 244 LF 775]8 1,891
ROOF BLOCKING-CURBS 50| LF 9.50 475
PLYWOOD SHEATHING AT ROOF 1848 | SF 50 6,468
PLYWOOD SUBFLOORING (T & G) 4,562 | SF NE 17,070
WINDOW BLOCKING 200 LF 7.75 1,550
BLOCKING FOR SPECIALTIES (S 1,000.00 1,000
PLYWOOD BACKBOARDS 32| _SF 4.25] § 136
GLUE LAMINATED UNITS
FURNISH LAMINATED FRAMING AT STAIRS AND ELEVATOR 200 LF |3 4508 500
ERECT LAMINATED FRAMING AT STAIRS AND ELEVATOR 12] EA [§ 40000 § 7,800
PREFABRICATED TRUSSES
FURNISH WOOD ROOF TRUSGES - FLAT 1,352 | SF FLR 2.50 3,380
ERECT WOOD ROOF TRUSSES - FLAT 1,352 | SF FLR 3.00 4,056
SUPPLEMENTAL FRAMING AT ROOF TRUSSES 1,352 | SF FLR 2.50 3,380
FURNISH WOOD FLOOR TRUSSES 4,552 | SF FLR 2.50 71,380
ERECT WOOD FLOOR TRUSSES 4,552 | SFFLR 3.00 13,656
SUPPLEMENTAL FRAMING AT FLOOR TRUSSES 4,552 | SF FLR 2.50 11,380
FURNISH WOOD ROOF TRUSSES - FLAT - ELEVATOR/STAIR OVERRUN 496 [ SFFLR 2.50 1,240
ERECT WOOD ROOF TRUSSES - FLAT - ELEVATOR/STAIR OVERRUN 496 | SFFLR 3.00 1,488
SUPPLEMENTAL FRAMING AT ROOF TRUSSES - ELEVATOR/STAIR OVERRUN 496 | SF FLR 250§ 1,240
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotal:| $ 57,818
Detailed Estimate Page 3 of 12



PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2016
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY
CODE |DESCRIPTION [ arv | uNiT ] UNIT § [ TOTAL
] FINISH CARPENTRY - (INSTALL MILLWORK)
WOOD BASE 834 | LF [ 300§ 2.502
CLOSET ROD & SHELF 64] LF _|§ 2000 § 1.280
FINISH CARPENTRY - (INSTALL MILLWORK] Subtotal:] $ 3,782
064000 |ARCHITECTURAL WOODWORK (FURNISH & DELIVER)
WOOD BASE 83| LF | 6005 5,004
CLOSET ROD & SHELF 64| LF _[§ 2000 5 2,560
ARCHITECTURAL WOODWORK (FURNISH & DELIVER) Subtotal:| § 7,564
07 1000 |WATERPROOFING & DAMPROOFING
WATERPROOFING
BENTONITE WATERPROOFING (CETCO) - EXTERIOR BLINDSIDE FOUNDATIONS 1358 | SF 900($ 12,222
CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS - SF 1100 [ § .
MIRA DRAIN ON FOUNDATION WALLS 1,358 | SF 200§ 2,716
WATERPROOFING & DAMPROOFING Subtotalz| $ 14,938
075000 |ROOFING / FLASHING / SHEET METAL
MEMBRANE ROOFING
MEMBRANE ROOFING 1352 SF | § 12.00 | § 16,224
PROTECTION BOARD 1352 SF |$ 200($ 2,704
GREEN ROOF NIC
ROOFING SPECIALTIES
PITCH POCKETS 2| EA 63.75 128
ROOF VENTS 5| EA 85.00 425
ROOF WALKWAY PADS 200 | SF 6.80 1,360
FLASHINGS & SHEET METAL
ALUMINUM COPING 290 | LF 2125 6,163
GUTTERS - ALUMINUM AT MECHANICAL 48] LF 12.75 612
DOWNSPOUTS-ALUMINUM AT MECHANICAL 20| _LF 10.20 204
FLASHINGS-ALUMINUM 113 SF 6.80 | § 768
ROOFING / FLASHING / SHEET METAL Subtotal:| $ 587
078100 __ [SPRAYED-ON FIREPROOFING
SPRAYED-ON FIREPROOFING Subtotal; NA
078400 [FIRESTOPPING
EDGE OF SLAB FIRESTOPPING
FIRESTOPPING Subtotal: NA
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB l N I EC H
EST. #: 15-ES-064 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2016
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY
CODE |DESCRIPTION | ary | unit ] UNIT § [ TOTAL
079200 [CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS 251 LF _[$ 310 S 778
INTERIOR
INTERIOR WET AREAS 5004| SF S 70018 5,904
CAULKING & JOINT SEALERS Subtotal;| $ 6,682
08 11 00 DOORS/FRAMES/HARDWARE
DOOR OPENINGS (INGLUDING HARDWARE])
MAIN ENTRANCE DOOR
REPLACEMENT ALLOWANCGE TO REPLACE EXISTING FRONT DOOR 1] _EA |3 5.000.00 | $ 5.000
STAIRS
7 TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 10| EA IS 1,500.00 | § 15,000
$ -
UTILITY ROOMS
7 UTILITY ROOM (SINGLE WiTH LOCKSETS) 0| EA _[S 1,500.00 | § 15,000
EXIT DOORS
7 EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2] _EA _[§ 150000 | § 3,000
NTERIOR DOORS
BEDROOM DOORS 4| EA 750.00 3,000
BATHROOM DOORS 5] _E 750.00 3,750
CLOSET DOORS 8] EA 750.00 4,500
MISC DOORS 5| _EA |3 750.00 3,750
DOORS/FRAMES/HARDWARE Subtotal:| § 53,000 |
083000 |SPECIAL DOORS
ACCESS DOORS
ACCESS DOORS (24" X 24" / FIRE RATED / LOCKABLE) 8] EA [ 17000 | § 1,360
OVERHEAD DOORS
LOADING DOCK (STEEL / MANUAL / 8-0" X 8-0) 1] _EA |5 2.500.00 | § 2,500
SPECIAL DOORS Subtotal:| § 3,860
084100 __ [ALUMINUM, GLASS AND GLAZING
STOREFRONT
REPLACE STOREFRONT 204 SF [ 125.00 | § 25,500
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 350 SF |3 150.00 | § 52,500
HISTORIC PROFILE - WOOD - FAUX_BALCONY WINDOWS 64| SF |5 1.750.00 [ S 112,000
ALUMINUM, GLASS AND GLAZING Subtotal:| 5 190,
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N l EC H
EST. # 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY
CODE |DESCRIPTION [ ary | uniT ] UNIT § [ TOTAL
—_ 069000 LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 36| SF [S 5000 § 1,800
LOUVERS & VENTS Subtotal:| $ 1,800 |
0901 60 FLOOR LEVELING & PREPARATION
FLOOR LEVELING 5904| SF_[$ 100 % 5,904
FLOOR LEVELING & PREPARATION Subtotal:] $ 5,904 |
09 20 00 LATH & PLASTER
LATH & PLASTER Subtotal: NIA
0929 00 DRYWALL & FRAMING
NTERIOR WALLS AND PARTITIONS
PARTITION - CORRIDOR (1-HOUR) 210 | SF 7.50 1,575
PARTITION - STAIR SHAFT 1,680 | SF 12.00 20,160
PARTITION - CHASE WALL (PER SIDE) 400 | _SF 4,50 1,800
BATHROOM PARTITIONS 1,000 | _SF 8.00 8,000
BEDROOM PARTITIONS 680 | SF 7.50 5,100
MISC. PARTITIONS - CLOSET PARTITIONS 1,500 | SF 7.50 11,250
BASEMENT PARTITION ALLOWANCE 1,048 | _SF 4.50 4,716
EXTERIOR STUD FRAMED WALLS
EXTERIOR WALLS - METAL STUD / INSULATION / DRYWALL 7824 SF _[§ 700] 8 54,768
LOAD BEARING METAL STUD WALLS
[OAD BEARING METAL STUD WALLS - EXTERIOR (INCL GWE & SHEATHING) NA
LOAD BEARING METAL STUD WALLS - INTERIOR (INCL GWB BOTH SIDED) N/A
CEILINGS AND SOFFITS
FLAT CEILINGS 5408 SF |5 700[8 37.856
SOFFITS 150] SF_| S 150018 2,250
GENERAL DRYWALL COSTS
HOISTING 1] 5 _[§ 2.500.00 | § 2.500
LAYOUT 5904 ] SF 1.00] S 5,904
CLEAN-UP 1] LS 14,760.00 | $ 14,760
DRYWALL & FRAMING Subtotal:[ § 170,639 |
093000 INTERIOR STONE & TILE
EAT LOBBIES 432| SF 13.00 5616
E BASE AT LOBBIES 156 | _LF 13.00 2,028
E AT BATHROOM FLOORS 720 | _SF 3.00 9,360
LE BASE AT BATHROOMS 220] LF 3.00 2,860
SHOWER AND BATH WALL TILE 480 | SF 13.00 6,240
BATHROOM VANITIES 80| SF 95.00 7,600
KITCHEN COUNTERTOPS 60| SF 95.00 5,700
INTERIOR STONE & TILE Subtotal:| $ 39,404
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I NTE C H
EST. # 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
O OP - OPTIO R D
CODE |DESCRIPTION Qry | UNIT | UNIT § [ TOTAL
095100  |ACOUSTICAL CEILINGS
BASEMENT CEILINGS - ACT 1352 ] SF 350§ 4,732
ACOUSTICAL CEILINGS Subtotal:] § 4,732
0964 00 ___|WOOD FLOORING
WOOD FLOORING - GROUND FLOOR AND 2ND & 3RD CORRIDORS 1852 | SF 15.00] 8 27,780
WOOD FLOORING Subtotal:| $ 27,780 |
0966 00 [RESILIENT FLOORING & CARPETS
CARPET IN BEDROOMS 78] sY 30,00 [ 5 5333
RESILIENT FLOORING & CARPETS Subtotal;[ $ 5,333
097200 |WALL COVERINGS
WALL COVERINGS Subtotal: NIA
0950 00 __|PAINTING
DRYWALL PARTITIONS 20460 SF 055§ 11,304
DRYWALL CEILINGS 5558 | SF 0.55 3,071
DOORS AND FRAMES 43| EA 90.00 3.870
STAIR TOWERS 4 [FLOOR 500.00 2,000
MISC METALS 10] LS 1.500.00 1,500
PAINT WOOD BASE 84| LF 1.00 | § 64
TOUCH UP PAINTING 5904 | SF 0.25 ] § 1,476
PAINTING Subtofal:] $ 23,286
100000 [MISCELLANEOUS SPECIALTIES
MISCELLANEOUS SPECIALTIES Subtotal: NA
101400 __[SIGNAGE
INTERIOR DIRECTIONAL SIGNAGE | _EA 9200 % 368
CODE REQUIRED SIGNS AT STAIRS 8| EA 66.00 [ S 528
SIGNAGE Subtotal:| $ 896
102113___[TOILET PARTITIONS & ACCESSORIES
BATHROOM ACCESSORIES 5| EA 75000 [ § 3,750
TOILET PARTITIONS & ACCESSORIES Subtotal:| $ 3,750
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N l EC H
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY'
CODE | DESCRIPTION | ary | uNIT ] UNIT § TOTAL
1100 00 MISCELLANEOUS EQUIPMENT
MISCELLANEOUS EQUIPMENT Subtotal:
11 30 00 RESIDENTIAL EQUIPMENT
REFRIGERATOR 1] _EA 1,500.00 1.500.00
MICROWAVE 1] _EA 400.00 400.00
GARBAGE DISPOSAL 1] _EA 150,00 150.00
DISHWASHER 1] _E 800.00 800.00
OVEN 1] _E 1,250.00 1,250.00
WASHER 1] _EA 600.00 600.00
DRYER 1] _EA 600.00 500.00
RESIDENTIAL EQUIPMENT Subtotal:| $ 5,300
1140 00 FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal: N/A
1182 00 SOLID WASTE HANDLING EQUIPMENT
SOLID WASTE HANDLING EQUIPMENT, Subtotal: N/A
12 00 00 FURNISHINGS - MISCELLANEOUS
FURNISHINGS - MISCELLANEOUS Subtotal: N/A
12 20 00 WINDOW TREATMENTS
WINDOW TREATMENTS 10| EA |8 150.00 | § 1,500
WINDOW TREATMENTS Subtotal:| $ 1,500
1235 30 KITCHEN CABINETS
KITCHEN CABINETS 1] EA 15000.00 [ § 15,000
BATHROOM VANITIES 5| EA 2,00000 | $ 10,000
KITCHEN CABINETS Subtotal:| $ 25,000 |
1400 00 CONVEYING SYSTEMS
14 24 00 HYDRAULIC ELEVATORS
HOLELESS HYDRAULIC - 3,000 LB. CAFACITY NIC.
UPGRADED CAB FINISH ALLOWANCE NIC.
CONVEYING SYSTEMS Subtotal: N.I.C.
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB l N I E C H
EST. # 15-ES-054 .
TOTAL SF: 6,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY
CODE [pESCRIPTION | ary | uNIT | UNIT$ [ TOTAL
270000 |SPRINKLERS
SPRINKLER SYSTEM 5904 | SF |8 5008 39.520
SPRINKLERS Subtotal:| $ 29,520 |
220000 [PLUMBING
PLUMBING SYSTEMS - DEMOLITION 5004] SF |8 1005 5,904
PLUMBING SYSTEMS 5004] SF _[s 1800 § 106,272
PLUMBING Subtotal:| $ 712,176
230000 [H.V.AGC.
HVAC SYSTEMS - DEMOLITION 5004] SF _|§ 1008 5.904
HVAC SYSTEMS 5904 | SF [ 3200 % 188,928
HVAC. Subfotal:| § 194,832
260000 [ELEGTRIC
ELECTRICAL SYSTEMS - DEMOLITION 5004] SF_|§ 1008 5,904
ELECTRICAL SYSTEMS 5004 SF _[$ 2000 $ 118,080
ELECTRIC Subtotal:| $ 123,984
270000 [LOW VOLTAGE AND SECURITY
LOW VOLTAGE ALLOWANCE 5004] SF |8 100]%§ 5.904
SECURITY ALLOWANCE 5004 SF_|§ 1008 5,004
LOW VOLTAGE AND SECURITY Subtotal:] $ 71,808 |
311000 |SITE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR TO DEMOLITION 7] 15 [s 127500 % 1,275
PA ONE CALL - 1] s _[s 85000 ] $ 850
SITE LOGISTICS
RODENT CONTROL TRAP (INCLUDES MAINT & REMOVAL] 3| EA 10625 319
TERMITE TREATMENT UNDER SLAB ON GRADE 1352 | SF 0.13 172 ]
SITE TEMPORARY 8' FENCE (POST IN GROUND) FOR 1 YEAR 0| _LF 12.75 765
ADD FOR FENCE SCREEN 0| _LF 340 204
PERSON-SIZE GATE 2] _EA 340.00 680
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 20| LF 200.00 4,000
RENT SCAFFOLDING 6] MO 400.00 2,400
CONSTRUCTION TRAFFIC SIGNAGE 4] EA 42.50 170
EROSION CONTROL
SILT FENCE 34| _LF 3.9 08
INLET PROTECTION 2| _EA 148.75 298
CLEAN STREETS WITH MECHANICAL SWEEPERS 5] DY 510.00 2,550
SITE PREPARATION & LOGISIICS Subtotal:| $ 13,791
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY
CODE [DESCRIPTION | ary | uNiT] UNIT$ | TOTAL
312000 |EARTHWORK
SOIL RETENTION
UNDERPIN CONCRETE 4] cY |8 85000 § 12.215
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE TO LOWER BASEMENT FLOOR 32| _CY |5 15000 § 54,308
EXCAVATE FOR ELEVATOR PIT 22 cY [ 150.00 | § 3,333
DEWATERING WITH SUMP PUMPS NIC.
FINE GRADE FOR SLAB ON GRADE 1352 OF 2.00 2.704
3/4" CLEAN STONE UNDER SLAB AT 4" THICK 1352 | SF 1.10 1,467
BACK FILL WITH MATERIAL STORED ON SITE 388 | CY 12.75 4,947
EARTHWORK Subtotal;] $ 78,995 |
321600 _ [HARDSCAPES
CURBS AND SIDEWALKS
LAYOUT FOR CONCRETE CURB (BY CITY SURVEYOR) 1] DAY 1,600.00 1,600
PLAIN CONCRETE _PENNDOT 7°X8'X18" CURB 0| LF 16.00 640
4" THICK BROOM FINISH SIDEWALK WITH 4' THICK STONE BASE 200 | _SF 6.50 2,600
HARDSCAPES Subtotal:| $ 4,840
330000 [SITE UTILITIES
FIRE SERVICE
FIRE SERVICE il EA _[§ 7.500.00 | § 7,500
SITE UTILITIES Subtotal:] $ 7,500
344113___[TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtotal; A |
5000 01 ___[TEMPORARY PROTECTION
PROTECT ADJACENT BUILDING 1] 15 13 5,000.00 | § 5,000
SURVEY ADJACENT BUILDINGS 1] (s 2,500.00 2.500
EXTERIOR OPENINGS 10| EA 125.00 1,250
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 252 | _LF 11.00 2,772
ELEVATOR CAB PROTECTION 1| EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 8 | FLGHT 600.00 7,800
MAINTAIN TEMPORARY PROTECTION 1] LS 8,000.00 | § 8,000
REMOVE AND DISPOSE OF TEMPORARY PROTECTION T LS 2,000.00 | § 2,000
TEMPORARY PROTECTION Subtotal:] $ 27,122
500002 [HOISTING AND ELEVATOR OPERATORS
HOISTING AND ELEVATOR OPERATORS Subtotal: W/ TRADES |
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INT EC H
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 3 - RESIDENTIAL - SINGLE FAMILY
CODE |DESCRIPTION [ ary [ uniT ] UNIT§ | TOTAL
500003 [CONSTRUCTION DUMPSTERS
CONSTRUCTION DUMPSTERS - 30 CY 26| EA 650,00 | § 16,887
CONSTRUCTION DUMPSTERS Subtotalz] $ 16,887 |
500004 [FINAL CLEANING
FINAL CLEANING 5904 | &F 035§ 2,066
FINAL CLEANING Subtotal:| § 2,066
500006 [TEMPORARY ELECTRIC / WATER USAGE
TEMPORARY ELECTRIC - CONSUMPTION 5904 | GF 0.75 3,428
TEMPORARY WATER - CONSUMPTION 5904 | SF 0.05 295
TEMPORARY WATER - GAS 5904 | SF 005 295
TEMPORARY ELECTRIC / WATER USAGE Subtotal:] § 5,018
500006 |[WATCHMAN / SECURITY GUARD
WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY AR 1700[8 =
WATCHMAN 7 SECURITY GUARD - SATURDAYS & SUNDAYS HR 17.00] 8 .
WATCHMAN / SECURITY GUARD Subtofl: NIC_ |
500007 _ |GENERAL CLEAN-UP / MISC. LABOR
GENERAL CLEAN-UP/MISC. LABOR 416 [ R 5900 S 28,662
GENERAL CLEAN-UP / MISC., LABOR Subtotal:| § 78,662 |
500008 [TEMPORARY CONDITIONING
EQUIPMENT EXTENDED WARRANTIES a| EA 500.00 2,000
FILTER CHANGES 1] LS 5,000.00 | § 5,000
TEMPORARY HEATER RENTALS 1] _Ls 5,000.00 | § 5.000
TEMPORARY CONDITIONING Subtotal:| $ 72,000 |
500009 [TESTING AND INSPECTIONS
TESTING AND INSPECTIONS BY OWNER
TESTING AND INSPECTIONS Subtotal: BY OWNER |
500011 [C.M.LAYOUT/ CONTROL LINES / BASELINE
CM LAYOUT / CONTROL LINES / BASELINE 1] 15 1,500.00 | § 7,500
C.M. LAYOUT / CONTROL LINES / BASELINE Subtotal:| § 7,500 |
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH

EST. #: 15-ES-054 .

TOTAL SF: 5,904

TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015

O OP OP O R D
CODE [DESCRIPTION [ arv | uniT | UNIT § | TOTAL
5000 12 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY)
SIDEWALK CLOSURE 1 LS _|s 2.000.00 | $ 2,000
SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) Subtotal:| $ 2,000
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
it INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
I COFFEE SHOP - OPTION 4 - OFFICE
CODE [DESCRIPTION [ arv [ unit | UNITS$ ] TOTAL
024100 _ [INTERIOR DEMOLITION
INTERIOR DEMOLITION
1ST FLOOR DEMOLITION - FLOOR STRUCTURE 1352 | SF 12.00 16,224
2ND FLOOR DEMOLITION - FLOOR STRUCTURE 1352 | _SF 12.00 16,224
3RD FLOOR DEMOLITION - FLOOR STRUCTURE 1352 | GF 12.00 16,224
MECHANICAL ROOM FLOOR DEMOLITION - FLOOR STRUCTURE 527 | _SF 12.00 6,324
ROOF DEMOLITION - FLOOR STRUCTURE 1352 SF 12.00 16,224
DEMO BASEMENT SLAB ON GRADE 1352 SF 500 6,760
REMOVAL OF STAIR 4 ISTORIES 500.00 2,000
NTERIOR GUT - ALL NON LOAD BEARING WALLS, FINISHES, E1G 4056 [ OF 5.00 20,280
EXPLORATORY WORK PER CREW DAY 1]_DY 1,500.00 1,500
REMOVE ELEVATOR CAB p EA N B
CUT DOOR GPENING IN CMU WALL FOR EGRESS 1] _EA 2.350.00 3,350
REMOVAL OF FIRE ESCAPE 1| _EA 5,000.00 5,000
REMOVE MASONRY PATCH, REMOVAL OF WINDOWS - MORAVIAN STREET 5| EA ,800.00 9,000
REMOVAL OF WINDOWS ON SANSOM STREET 5| E 1800.00 9,000
REMOVE MASONRY PATCH, REMOVAL OF WINDOWS - BETWEEN 1904 & 1906 6| EA 1,800.00 10,800
REMOVAL OF WOOD STRUTURE AT OH DOOR ON MORAVIAN ST, 1]_EA 1,000.00 1,000
REMOVAL OF FRONT ENTRANCE DOOR ON SANSOM STREET 1] EA 500.00 500
REMOVAL OF STOREFRONT ON SANSOM s 1,500.00 1,500
INTERIOR DEMOLITION Subtotal:] $ 140,910 |
028000 [HAZARDOUS MATERIAL ABATEMENT ALLOWANGCE
ASBESTOS REPOR
ABATE AND REMOVE ROOFING MATERIALS 1400 SF 5.00 7.000
ABATE AND REMOVE PIPE INSULATION 80| SF 30.00 2,400
EBONITE BOARD A/W POWER BOX 2| SF 5.00 10
ABATE AND REMOVE LIGHT BALLAST 114 100 114
ABATE AND REMOVE PCB BALLASTS 6] EA 400 64
ABATE AND REMOVE THERMOSTATS 3| _EA 20.00 60
ABATE AND REMOVE SMOKE DETECTORS 4| EA 5.00 80
ABATE AND REMOVE REFRIG / FREEZER / AIR CONDITIONER 2| EA 25000 500
ABATE AND REMOVE - MISC. STORED CHEMICALS EA 5,000.00 5.000
MOLD / BIRD EXCREMENT 1] EA 40,000.00 40,000
REMOVE AND ENCAPSULATE LOOSE LEAD BASE PAINT 1] LS 45.000.00 45,000
REMOVE PETROLEUM PETROHYDROCARBON-LADEN SOIL N/A
OTHER ITEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - OIL TANK IN BASEMENT 1] EA [s 5.00000 | 5 5.000
ABATE AND REMOVE HIGH INTENSITY BULB IN 2ND FLOOR 1] EA [s 50,00 | § 50
CITY OF PHILADELPHIA LICENSED ASBESTOS PROJECT INSPECTOR 1] 15 20041608 20,042
ADJUSTMENT BASED ON SUBCONRACTOR QUOTE 1] (S (51.178.00) (51.178.00)
HAZARDOUS MATERIAL ABATEMENT ALLOWANGE Subtotalz] $ 74,122
030130 [FAGADE SUPPORT SYSTEM
TEMPORARY STABILIZATION PRIOR TO FLOOR DEMOLITION
LOWER LEVEL SUPPORT 45| TON 12,000.00 53,605
UPPER LEVEL SUPPORT 45[ TON 12,000.00 | § 53,605
REMOVAL OF TEMP STABILIZATION 10| LS 50,000,00 | § 50,000
FAGADE SUPPORT SYSTEM Subfotal:| § 157,210
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PROJECT; SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELFHIA, PA
OWNER: SOUTERN LAND COMPANY T
ARCHITECT: SCB I N Ec H
EST. # 15-ES-064 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
| COFFEE SHOP - OPTION 4 - OFFICE
CODE |DESCRIPTION ary | uNIT | UNIT$ TOTAL
033000 |CAST-IN-PLACE GONCRETE
FOUNDATIONS
UNDERPINNING REQUIRED TO LOWER THE BASEMENT N SITEWORK
WALL FOOTINGS 14| CY 38500 § 5 533
FOUNDATION WALLS - 8" 34| _CY 1,000.00 | $ 33.699
ELEVATOR PIT SLAE 100 _SF 17.00 1,700
ELEVATOR PIT WALLS - 8" 5] Cv 1.000.00 4,963
SUMP PITS 1] _EA 850.00 850
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS 904 | _SF 1050 | $ 9,492
SLABS
SLAB ON GRADE (INCLUDING STONE) - 4" 1352 GSF 500 % 8.112
EQUIPMENT PADS
MECHANICAL PADS 25| SF 2000 | § 500
CAST-IN-PLACE CONCRETE Subtotal:] $ 4,848 |
040100 EXTERIOR RESTORATION & CLEANING
CLEAN BRICK 595 2.55 1,517
REMOVE STUCCO 595 2.55 1,517
REPOINT BRICK 595 15.30 9,104
NSTALL NEW STUCCO 595 25.00 14,875
CLEAN AND PAINT WINDOW RAILINGS 2| _EA 500.00 | $ 1,000
CLEAN AND PAINT GATE 1] _EA 500.00 500
CLEAN DETAIL DENTAL WORK THROUGHOUT SANSOM FACADE 3 15,000.00 15,000
REFURBISH DECORATIVE FIXTURE ABOVE ENTRANGE EA 2,500.00 2,500
FINISH AROUND NEW STAIR TOWER DOOR OPENING EA 2,500.00 2,500
SCAFFOLDING 1,190 SF 4.00 4,760
TERRA COTTA WORK j
REMOVAL OF TERRA COTTA BY A PROFESSIONAL CONSERVATOR 1] 13 79.000.00 79,000
STUDY & REPAIR TERRA COTTA BY A PROFESSIONAL CONSERVATOR 1 LS 53,000.00 53,000
REINSTALL TERRA COTTA BY A PROFESSIONAL CONSERVATOR 1L 79,000.00 | § 79,000
MASONRY DRYING WORK - 8 MONTH OPERATION
GAS HEATER RENTAL ONTHY Z 3 38,400
FANS ov--g 10 5 8.000
TEMPORARY GENERATORS ONTHS 2.0 16,000
PATCH BROKEN WINDOWS EA 1,250
GAS USAGE 76461 | GALS 191,153
STAND-BY LABOR - REGULAR SHIFT 346 | HRS 32,908
STAND-BY LABOR - 2ND AND 3RD SHIFT 1108 | HRS 3 121,933
TESTING 4 | TESTS 3 3,000
EXTERIOR RESTORATION & GLEANING Subtotal:] $ 676,917
042000 __[UNIT MASONRY
STRUCTURE / EXTERIOR WALLS
CMU BEARING WALLS - REPAIR ALLOWANCE 2800 | LS 300] % 8,400
PARTITIONS
ELEVATOR SHAFT PARTITIONS 1.800 | SF 2500 8 45,000
STAIR / ELEVATOR OVERRUN - CMU 940 | SF 2500] 8 23.500
STAIR / ELEVATOR OVERRUN - BRICK 940 | _SF 40.00 | S 37,600
UNIT MASONRY Subtotal:| $ 114,500
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I E c H
EST. # 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 4 - OFFICE
CODE |DESCRIPTION | ary [ uniT ] UNIT$ TOTAL
0512 00 STRUGTURAL STEEL
STRUCTURAL STEEL Subtotal:
9550 00 METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4 WIDE, INCLUDES RAILS) 176 | RISER [ § 650.00 114,400
ELEVATOR PIT LADDERS 1| _EA 935.00 535
ELEVATOR SILL ANGLES 5] EA 382.50 1.913
SUMP PIT COVERS / GRATES 1] _EA 637.50 638
CLIP ANGLES AT MASONRY PARTITIONS 120 LF 2550 3,060
ROOF LADDERS 1] _EA 1,997.50 1,998
MISC METALS ALLOWANCE 5904 | SF 0.25 1,476
FURNISH AND DELIVER
CHANNEL DOOR FRAME - SET IN MASONRY 1| _EA [ 157500 % 1,575
ORNAMENTAL METAL
BASEMENT WINDOW GRILLES 3] _EA [ 50000 | § 1,500
EXPANSION GONTROL
EXTERIOR VERTICAL JOINTS 97] LF |3s 8500 § 8,245
METAL FABRICATIONS Subtotal:| § 135,739
~ 061000 ROUGH CARPENTRY / FLOOR STRUCTURE
ROUGH BLOGKING
ROOF BLOCKING-PARAPET 194 LF 1200]8 2,328
ROOF BLOCKING- CANT STRIPS 244 | LF 7751 s 1,891
ROOF BLOCKING-CURBS 50| LF 9.50 475
PLYWOOD SHEATHING AT ROOF 1.84 SF 3.50 6,468
PLYWOOD SUBFLOORING (T & G} 4,552 | _SF 3.75 17.070
WINDOW BLOCKING 200 LF 7.75 1,550
BLOCKING FOR SPECIALTIES 1]_LsS 800.00 800
PLYWOOD BACKBOARDS 32| SF 425 136
GLUE LAMINATED UNITS
FURNISH LAMINATED FRAMING AT STAIRS AND ELEVATOR 200 IF |$S 45085 900
ERECT LAMINATED FRAMING AT STAIRS AND ELEVATOR 12| _EA IS 40000 5 4,800 |
PREFABRICATED TRUSSES
FURNISH WOOD ROOF TRUSSES - FLAT 352 | SFFLR 2.50 3,380
ERECT WOOD ROOF TRUSSES - FLAT 1,352 | SF FLR 3.00 4,056
SUPPLEMENTAL FRAMING AT ROOF TRUSSES 1,352 | SF FLR 2.50 3,360
FURNISH WOOD FLOOR TRUSSES 4,552 | SF FLR 2.50 11,380
ERECT WOOD FLOOR TRUSSES 2,552 | SF FLR 3.00 13,656
SUPPLEMENTAL FRAMING AT FLOOR TRUSSES 2,552 | SF FLR 2.50 11,380
FURNISH WOOD ROOF TRUSSES - FLAT - ELEVATOR/STAIR OVERRUN 456 | SFFLR 2.50 1,240
ERECT WOOD ROOF TRUSSES - FLAT - ELEVATOR/STAIR OVERRUN 496 | SF FLR 3.00 1,488
SUPPLEMENTAL FRAMING AT ROOF TRUSSES - ELEVATOR/STAIR OVERRUN 496 | SF FLR 2.50 | § 1,240
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotalz| $ 87,618
062000 __ [FINISH CARPENTRY - (INSTALL MILLWORK)
FINISH CARPENTRY - (INSTALL MILLWORK] Subtotal: INFIT.
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARGHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 4 - OFFICE
CODE |DESCRIPTION [ ary J unim] UNIT § | TOTAL
064000 [ARCHITECTURAL WOODWORK (FURNISH & DELIVER)
ARCHITECTURAL WOODWORK (FURNISH & DELIVER) Subtotal: INFIT-OUT |
071000 |WATERPROOFING & DAMPROOFING
WATERPROOFING
BENTONITE WATERPROOFING (CETCO) - EXTERIOR BLINDSIDE FOUNDATIONS 1358 | SF 9.00 12,222
CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS 300 SF 11.00 3,300
MIRA DRAIN ON FOUNDATION WALLS 1358 | SF 2.00 2,716
WATERPROOFING & DAMPROOFING Subtotal:| $ 18,238 |
07 50 00 ROOFING / FLASHING / SHEET METAL
MEMBRANE ROOFING
MEMBRANE ROOFING 1352 | SF |8 1200 § 16,224
PROTECTION BOARD 1352 | SF_[$ 200 5 2,704
GREEN ROOF NIC
ROOFING SPECIALTIES
PITCH POCKETS 2| EA 6375 % 128
ROOF VENTS 5| EA 8500 | $ 425
ROOF WALKWAY PADS 200 | SF 6.80 | § 1,360
FLASHINGS & SHEET METAL
ALUMINUM COPING 290 | LF 2125 6.163
GUTTERS - ALUMINUM AT MECHANICAL 48| LF 12.75 612
DOWNSPOUTS-ALUMINUM AT MECHANICAL 20| LF 10.20 204
FLASHINGS-ALUMINUM 113] SF 6.80 768
ROOFING / FLASHING / SHEET METAL Subtotal:| $ 28,587
07 81 00 SPRAYED-ON FIREPROOFING
SPRAYED-ON FIREPROOFING Subtotal: NA
078400 FIRESTOPPING
EDGE OF SLAB FIRESTOPPING IF _|§ 1200 § -
FIRESTOPPING Subtotal: NIA
07 92 00 CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS 251 LF _[$ 3.10] 8 778
INTERIOR
INTERIOR WET AREAS 5904 SF_[$S 1.00]| S 5,904
CAULKING & JOINT SEALERS Subtotal:| $ 5,
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB l N I EC H
EST. #: 15-ES-054 :
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 4 - OFFICE
CODE [DESCRIPTION | ary | uNiT ] UNIT $ | TOTAL
081100 |DOORS/IFRAMES/HARDWARE
DOOR OPENINGS (INCLUDING HARDWARE])
MAIN ENTRANCE DOOR
REPLACEMENT ALLOWANCE TO REPLACE EXISTING FRONT DOOR 1] EA 500000 S 5000
STAIRS
7' TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 0] EA 7,50000 | § 15000
$ -
UTILITY ROOMS
7 UTILITY ROOM (SINGLE WITH LOCKSETS) 0] EA 150000 | § 15,000
EXIT DOORS
7' EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2| EA 1,50000 | § 3,000
INTERIOR DOORS
OFFICE RESTROOM DOORS 5| _EA 1,500.00 | § 5,000
DOORS/FRAMES/HARDWARE Subfotal:| § 47,000
083000 __|SPECIAL DOORS
ACCESS DOORS
ACCESS DOORS (24" X 24"/ FIRE RATED / LOCKABLE) 5] EA 17000 [ § 7,360
OVERHEAD DOORS
LOADING DOCK (STEEL / MANUAL /8-0" X 8-0) 1] _EA 250000 § 2,500
SPECIAL DOORS Subtotal:| $ 3,860
084100  [ALUMINUM, GLASS AND GLAZING
STOREFRONT
REPLACE STOREFRONT 204 | &F 12500 8 25,500
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 350 SF 150.00 | § 52,500
HISTORIC PROFILE - WOOD - FAUX_BALCONY WINDOWS 64| SF 7.750.00 | § 112,000
INTERIOR STOREFRONT
STOREFRONT AT LOBBY ON LEVELS 1 AND 2 140 GF 5000 | $ 7,000
ALUMINUM, GLASS AND GLAZING Subtofal:| $ 197,00
0890 00 |LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 36| SF 5000 | § 1,800
LOUVERS & VENTS Subtotal:| § 1,80
090760  |FLOOR LEVELING & PREPARATION
FLOOR LEVELING 5904 | _SF 100§ 5,904
FLOOR LEVELING & PREPARATION Subtotal:| $ 5,904
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY T
ARCHITECT: SCB I N E c H
EST. #: 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 4 - OFFICE
CODE |DESCRIPTION [ Qv [ uNiT ] UNIT$ [ TOTAL
092000 LATH & PLASTER
LATH & PLASTER Subtotal: NIA
09 29 00 DRYWALL & FRAMING
NTERIOR WALLS AND PARTITIONS
PARTITION - CORRIDOR (1-HOUR) 210 | _SF 7.50 1575
PARTITION - STAIR SHAFT 1,680 | SF 12.00 20,160
PARTITION - CHASE WALL (PER SIDE) 400 | _SF 4.50 1,800
RESTROOM PARTITIONS 960 | _SF 8.00 7,680
BASEMENT PARTITION ALLOWANGE 1,048 | _SF 4.50 4.716
EXTERIOR STUD FRAMED WALLS ]
EXTERIOR WALLS - METAL STUD / INSULATION / DRYWALL 7824 | SF_[§ 700]§ 54,768
LOAD BEARING METAL STUD WALLS
LOAD BEARING METAL STUD WALLS - EXTERIOR (INGL GWB & SHEATHING) NIA
LOAD BEARING METAL STUD WALLS - INTERIOR (INCL GWB BOTH SIDED) NIA
CEILINGS AND SOFFITS
FLAT CEILINGS AT STAIR LOBBY 432| SF_[§ 700 $ 3,024
GENERAL DRYWALL COSTS
HOISTING 1 LS 2,500.00 | $ 2,500
LAYOUT 5,904 SF $ 100 $ 5,904
CLEAN-UP A E 14,760.00 | § 14,760
DRYWALL & FRAMING Subtotal:| § 116,887
093000 INTERIOR STONE & TILE
TILE AT LOBBIES 432 | SF 13.00 5616
TILE BASE AT LOBBIES 156 |__SF 13.00 2,028
TILE AT BATRHOOMS 384 | SF 13.00 4,992
TILE BASE AT BATHROOMS 192 | _SF 13.00 2,4%
BATHROOM COUNTERTOPS 6| EA 500.00 3.000
INTERIOR STONE & TILE Subtotal:] $ 18,132
095100 [ACOUSTICAL GEILINGS
BASEMENT CEILINGS - ACT 1352 SF |8 3508 4.732
OFFICE CEILINGS - ACT 3624 | SF S 4008 14,496
ACOUSTICAL CEILINGS Subtotal:| § 19,228 |
0964 WOOD FLOORING
WOOD FLOORING Subtotal: NA
096500 _ [RESILIENT FLOORING & CARPETS
RESILIENT FLOORING & CARPETS Subtotal: NIA

Detailed Estimate Page 6 of 11



PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 "
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 4 - OFFICE
CODE |DESCRIPTION [ ary ] uniT ] UNIT § [ TOTAL
097200 |WALL COVERINGS
WALL COVERINGS Subfotal: N
099000 [PAINTING
DRYWALL PARTITIONS 16,020 SF 3§ 055§ 8,851
DRYWALL CEILINGS 432| SF [ 055 239
DOORS AND FRAMES 9| _EA |5 90.00 3510
STAIR TOWERS 8 |FLOORS § 500.00 4,000
MISC METALS 0] (S [s 1,500.00 1,500
TOUCH UP PAINTING 5904 | SF [ 0.25 1,476
PAINTING Subtotal:] $ 15,576
100000 |MISCELLANEOUS SPECIALTIES
MISCELLANEOUS SPECIALTIES Subtotal: NA
10 14 00 SIGNAGE
INTERIOR DIRECTIONAL SIGNAGE 4| EA |3 52005 368
CODE REQUIRED SIGNS AT STAIRS 8] EA |5 66.00 ] § 528
SIGNAGE Subtotal:| $
102713 [TOILET PARTITIONS & ACCESSORIES
RESTROOM SPECIALTIES 6] EA |3 300.00 | § 1,800
TOILET PARTITIONS & ACCESSORIES Subtotal;| $ 1,800 |
110000 _|MISCELLANEOUS EQUIPMENT
MISCELLANEOUS EQUIPMENT Subfotal: NIA
113000 |RESIDENTIAL EQUIPMENT
RESIDENTIAL EQUIPMENT Subfotal: NA
114000 [FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal: N/A
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 4 - OFFICE
CODE {DESCRIPTION [ ary [ uniT | UNITS | TOTAL
118200 [SOLID WASTE HANDLING EQUIPMENT
SOLID WASTE HANDLING EQUIPMENT, Subtotal: NIA
120000 __[FURNISHINGS - MISCELLANEOUS
FURNISHINGS - MISCELLANEOUS Subtotal: NA
122000 __|[WINDOW TREATMENTS
WINDOW TREATMENTS Subtotal: TN FITOUT |
123530 [KITCHEN GABINETS
KITCHEN CABINETS Subtotal: NTA
140000 __[CONVEYING SYSTEMS
14 24 00 HYDRAULIC ELEVATORS
HOLELESS HYDRAULIC - 3,000 LB, CAPAGITY, 4| S0P 2550000 § 102,000
UPGRADED CAB FINISH ALLOWANCE NIC.
CONVEYING SYSTEMS Subtotalz] $ 702,000
210000 [SPRINKLERS
SPRINKLER SYSTEM - UPTURNED HEADS 5504 | SF 200]3% 33.616
SPRINKLER SYSTEM - DOWNTURNED HEADS N FITOUT
SPRINKLERS Subtotalz] § 73,616
220000 __[PLUMBING
PLUMBING SYSTEMS - DEMOLITION 5004 | SF 10018 5.904
PLUMBING SYSTEMS - CORE & SHELL 50904 | SF 17.00 | § 700,368
PLUMBING SYSTEMS - FITOUT N FITOUT,
PLUMBING Subtotal;| § 106,272
230000 __[H.V.AC.
HAVAC SYSTEMS - DEMOLITION 5904 | SF 1.00] 8 5.904
HVAC SYSTEMS - CORE & SHELL 5,904 | SF 46.00 | 5 271,564
HVAC SYSTEMS - FITOUT N FITOUT
HV.A.C. Subtotal:| $ 277,488 |
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. # 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 4 - OFFICE
CODE {DESCRIPTION [ Qry | uNIT ] UNIT§ | TOTAL
260000 [ELECTRIC
ELECTRICAL SYSTEMS - DEMOLITION 5904] SF _[S 1008 5,904
ELECTRICAL SYSTEMS - CORE & SHELL 5904] SF |§ 2000 § 718,080
ELECTRICAL SYSTEMS - FITOUT TN FITOUT
ELECTRIC Subtotal:| $ 123,984 |
270000 [LOW VOLTAGE AND SECURITY
[OW VOLTAGE ALLOWANCE - CORE & SHELL 5004] SF |8 7008 5,904
SECURITY ALLOWANCE - CORE & SHELL 5904 | SF_|$ 075] 8 2,428
[OW VOLTAGE ALLOWANCE - FITOUT IN FITOUT
SECURITY ALLOWANCE - FITOUT IN FITOUT
LOW VOLTAGE AND SECURITY Subtotal:] $ 10,332
311000 [SITE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR TO DEMOLITION 1] 15 [ 127500 | § 1,275
PA ONE CALL 1] 1S [s 85000 | 5 850
SITE LOGISTICS
RODENT CONTROL TRAP (INCLUDES MAINT & REMOVAL) 3| _EA 106.25 319
TERMITE TREATMENT UNDER SLAB ON GRADE 1352 SF 013 172
SITE TEMPORARY 8' FENCE (POST IN GROUND) FOR 1 YEAR 80 LF 12.75 765
ADD FOR FENCE SCREEN 60 | LF 40 204
PERSON-SIZE GATE 2] EA 340.00 680
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 20| LF 200.00 4,000
RENT SCAFFOLDING 6] MO 400.00 2,400
CONSTRUCTION TRAFFIC SIGNAGE 4| EA 42.50 170
EROSION CONTROL
SILT FENGE 34| LF 319]% 108
LET PROTECTION 2| EA 14875 298
CLEAN STREETS WITH MECHANICAL SWEEPERS 5] DY 510.00 2,550
SITE PREPARATION & LOGISITICS Subtotal:| $ 13,791
312000 |[EARTHWORK
SOIL RETENTION
UNDERPIN CONCRETE 4] cv s 85000 | § 12,215
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE TO LOWER BASEMENT FLOOR 32| CY |5 150.00 [ 5 54,308
EXCAVATE FOR ELEVATOR PIT 22| CY [§ 15000 [ § 3,333
DEWATERING WITH SUMP PUMPS NIC.
FINE GRADE FOR SLAB ON GRADE 1352 | SF 2.00 2,704
3/4" CLEAN STONE UNDER SLAB AT 4" THICK 1,352 | SF 1.10 1,487
BACK FILL WITH MATERIAL STORED ON SITE 388 ] CY 12.75 4,947
EARTHWORK Subtotal:] $ 78,995 |
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB l N T Ec H

EST. #: 15-ES-054 0

TOTAL SF: 5,904

TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015

COFFEE SHOP - OPTION 4 - OFFICE

CODE |DESCRIPTION | ary ] uniT | UNIT $ | TOTAL
3216 00 HARDSCAPES
CURBS AND SIDEWALKS
LAYOUT FOR CONCRETE CURB (BY CITY SURVEYOR) 1] DAY | § 1,600.00 1,600
PLAIN CONCRETE_PENNDOT 7'X8"X18" CURB 20| LF 16.00 640
4" THICK BROOM FINISH SIDEWALK WITH 4' THICK STONE BASE 400 | _SF 6.50 2,600
HARDSCAPES Subtotal:| § 4,
330000 SITE UTILITIES
FIRE SERVICE,
FIRE SERVICE 1| _EA | § 750000 | § 7.500
SITE UTILITIES Subtotal:| $ 7,500
344113 TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtotal: NA
50 00 01 TEMPORARY PROTECTION
PROTECT ADJACENT BUILDING 1]_Ls 5,000.00 5,000
SURVEY ADJACENT BUILDINGS 1|_LS 2,500.00 | § 2,500
EXTERIOR OPENINGS 0] E 125.00 1,250
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 252 LF 11.00 2,772
ELEVATOR CAB PROTECTION 1] _EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 8 | FLGHT §00.00 4,800
MAINTAIN TEMPORARY PROTECTION 1] LS 8,000.00 | $ 8,000
REMOVE AND DISPOSE OF TEMPORARY PROTECTION 1] LS 2,000.00 2,000
TEMPORARY PROTECTION Subtotaiz] § 27,122
5000 02 HOISTING AND ELEVATOR OPERATORS
HOISTING AND ELEVATOR OPERATORS Subtotal: Wi TRADES |
50 00 03 CONSTRUCTION DUMPSTERS
CONSTRUCTION DUMPSTERS - 30 CY. 26] EA |S 65000 S 16,867
CONSTRUCTION DUMPSTERS Subtotal:| $ 16,867
500004 FINAL GLEANING
FINAL CLEANING 5904| SF _[$ 035] 8 2,066
FINAL CLEANING Subtotal:| $ Z,
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PROJECT: SLC RITTENHOUSE - COFFEE SHOP
LOCATION: 1904 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECY, SOB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
COFFEE SHOP - OPTION 4 - OFFICE
CODE [DESCRIPTION | ary | uniT | UNIT $ [ TOTAL
500005 [TEMPORARY ELECTRIC / WATER USAGE
TEMPORARY ELECTRIC - CONSUMPTION 5004 | SF 075]8 3,428
TEMPORARY WATER - CONSUMPTION 5904 | SF 005§ 295
TEMPORARY WATER - GAS 5904 | SF 0.05 ] § 295
TEMPORARY ELECTRIC / WATER USAGE Subfotal:] $ 5,018
500006 [WATCHMAN/ SECURITY GUARD
WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY AR 17.00]§ -
WATCHMAN / SECURITY GUARD - SATURDAYS & SUNDAYS HR 17.00] % s
WATCHMAN / SECURITY GUARD Subtotal:
500007 |GENERAL CLEAN-UP / MISC. LABOR
GENERAL CLEAN-UP/MISC_ LABOR 416 | HR 69.00] § 28,662
GENERAL CLEAN-UP / MISC. LABOR Subtotal:] $ 28,682
500008 [TEMPORARY CONDITIONING
EQUIPMENT EXTENDED WARRANTIES 2] EA 500,00 2,000
FILTER CHANGES 1 LS 5,000.00 5,000
TEMPORARY HEATER RENTALS 1] s 5,000.00 | § 5,000
TEMPORARY CONDITIONING Subtotal:| § 12,000
500009 [TESTING AND INSPECTIONS
TESTING AND INGPECTIONS BY OWNER
TESTING AND INSPECTIONS Subtotal; BY OWNER
500011 [C.M. LAYOUT/ CONTROL LINES / BASELINE
CM LAYOUT / CONTROL LINES / BASELINE S 1.50000 [ § 1,500
C.M. LAYOUT / CONTROL LINES / BASELINE Subtotal:[ $ 1,50
500012 _ [SIDEWALK I STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY)
SIDEWALK CLOSURE i s 200000 | § 2,000
SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) Subtotal:| $ 7,000
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N T Ec H

EST. #: 15-ES-054 .

TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

APARTMENT BUILDING - OPTION 1 - APARTMENTS

CODE |DESCRIPTION | ary ] uNniT ] UNIT$ | TOTAL
02 4100 INTERIOR DEMOLITION
NTERIOR DEMOLITION
FLOOR DEMOLITION - FLOOR STRUCTURE - 30% 6098 ] SF |§ 18.00 125,066
MECHANICAL ROOM FLOOR DEMOLITION - FLOOR STRUCTURE 720 SF_[$ 12.00 8,640
ROOF DEMOLITION - FLOOR STRUCTURE 3343 OF 12.00 30,116
REMOVAL OF PARAPETS 1469 | SF 10.00 14,685
REMOVAL OF "PHILADELPHIA STYLE" STAIR 1_Ls 15,500.00 | $ 15,500
REMOVAL OF FIRE ESCAPE 1] E 5,000.00 5,000
NTERIOR GUT - ALL NON LOAD BEARING WALLS, FINISHES, ETC 27347 | _SF 4.00 109,388
EXPLORATORY WORK PER CREW DAY DY 1,500.00 1,500
REMOVE ELEVATOR CAE EA 7.500.00 7.500
CUT DOOR OPENING IN CMU WALL FOR EGRESS 2| _E 2,350.00 4,700
DEMOLITION FOR NEW STAIRS AND ELEVATOR 7] _EA 8,100.00 56,700
REMOVAL OF WINDOWS 716 | E 300.00 64,800
REMOVAL OF WINDOW GRILLES 0] EA 300.00 3,000
REMOVAL OF FRONT ENTRANCE DOOR ON SANSOM STREET 1] EA 1.,500.00 1,500
REMOVAL OF EXTERIOR RAIN WATER CONDUCTORS 1] LS 1,500.00 1,500
INTERIOR DEMOLITION Subtotal:| $ 460,495 |
0280 00 HAZARDOUS MATERIAL ABATEMENT ALLOWANGE
ASBESTOS REPORT
ABATE AND REMOVE ROOFING MATERIALS 4200 SF 500 $ 21.000
ABATE AND REMOVE PIPE INSULATION 23| _LF 30.00 690
ABATE AND REMOVE 9"X9" WHITE & GREEN + 12" WHITE FLOOR TILE & M| __ 2,423 | _SF 0.00 24.230
ABATE AND REMOVE SHEET FLOORING 319 | _SF 0.00 3,190
ABATE AND REMOVE 12"X12" WHITE TILE AND MASTIC 1325] SF 10,00 13,250
ABATE AND REMOVE JOINT COMPOUNT 5845 SF 10,00 58,450
ABATE AND REMOVE PLASTER WALLS AND CEILINGS 105,000 | _SF 3.00 315,000
ABATE AND REMOVE TRASITE . 20| SF 10.00 200
ABATE AND REMOVE LIGHT BALLAST 12| LD 1.00 2
ABATE AND REMOVE PCB BALLASTS 4| EA 4.00 3
ABATE AND REMOVE SMOKE DETECTORS 35| E 15.00 525
ABATE AND REMOVE AIR CONDITIONER 3| _E 100.00 300
ABATE AND REMOVE FREON TANK EA 50.00 50
ABATE AND REMOVE - MISC. STORED CHEMICALS EA 2,000.00 2.000
MOLD / BIRD EXCREMENT, 1]_EA 120,000.00 120,000
REMOVE AND ENCAPSULATE LOOSE LEAD BASE PAINT 1 LS 0,000.00 90,000
OTHER ITEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - PAINT CANS (GALLON AND SPRAY) 1] EA [S 1,000.00 | $ 1,000
EBONITE BOARD A/W POWER BOX 1] _SF_|[S 15.00 | § 15
REMOVE PETROLEUM PETROHYDROCARBON-LADEN SOIL N/A
CITY OF PHILADELPHIA LICENSED ASBESTOS PROJECT INSPECTOR 1 LS 129.96560 | § 129,986
ADJUSTMENT BASED ON SUBCONRACTOR QUOTE 1S 250,000.00 250,000.00
HAZARDOUS MATERIAL ABATEMENT ALLOWANGE Subtotal:| $ 1,029,814 |
03 01 30 FACADE SUPPORT SYSTEM
TEMPORARY STABILIZATION PRIOR TO FLOOR DEMOLITION
STABILIZATION OF EXTERIOR LOAD BEARING DURING DEMOLITION (5 TONS/FL 4| FLRS [ § 60,000.00 [ § 240,000
FAGCADE SUPPORT SYSTEM Subtotal:| $ 240,000 |
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I Ec H
EST. #: 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2016
APARTMENT BUILDING - OPTION 1 - APARTMENTS
CODE [DESCRIPTION [ ary T unit ] UNITS | TOTAL
03 30 00 CAST-IN-PLACE CONCRETE
FOUNDATIONS
ELEVATOR PIT SLAB 100 _SF 17.00 1700
ELEVATOR PIT WALLS - 6" 5[ Y 1,000.00 | § 4,963
SUMP PITS 1] _EA 850.00 | § 850
CONCRETE SLAB
CONCRETE ON METAL DECK 6998 | SF [ 85018 59.484
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS 1906] SF [§ 1050 [ § 20,013
EQUIPMENT PADS
MECHANICAL PADS 50| _SF |5 20003 3,000
CAST-IN-PLACE CONGRETE Subtotal:| § 90,010
0401 00 EXTERIOR RESTORATION & CLEANING
REMOVE REGENT BRICK REPOINTING & REPLACE WITH CORRECT MORTAR 19826 | SF 72.00 239,112
CLEAN BRICK 19,926 F 255 50,811
ALLOWANCE TO REMOVE AND REPLACE EXISTING SPALLED BRICK (50%) 9.96 F 65.00 847,595
TERRA COTTA CORNICE 267 | _LF 350.00 93,450
[IMESTONE WINDOW BASE REPAIRS 4] _EA 7.500.00 30,000
[IMESTONE REPAIRS 11 LS 50,000.00 50,000
BLOCK BACKUP FOR NEW PARAPET 1469 | SF 25.00 | § 36,713
BRICK FOR NEW PARAPET 1469 | _SF 50.00 73,425
CLEAN AND PAINT GATE - MORAVIAN ST. 2 _EA 500.00 1,000
CLEAN AND PAINT GATE - MAIN ENTRANCE - SANSOM ST. 1] _EA | 7,500.00 1,500
SCAFFOLDING 19,926 | SF |3 4.00 79.704
MASONRY DRYING WORK - 8 MONTH OPERATION S
GAS HEATER RENTAL 8 MONTH 19.200.00 753,600
FANS 8 IMONTH 4.000.00 32,000
TEMPORARY GENERATORS 8 IMONTHS 4.000.00 32,000
PATCH BROKEN WINDOWS 0] _E 250.00 3.500
GAS USAGE 305,845 | GALS 2.50 764,611
STAND-BY LABOR - REGULAR SHIET 04 | HRS 35.00 76,347
STAND-BY LABOR - 2ND AND 3RD SHIFT 2.572 | HRS 110.00 282,884
TESTING 4 [TESTS 750.00 3,000
EXTERIOR RESTORATION & GLEANING Subtotal:| § 2,650,252
0420 00 UNIT MASONRY
STRUCTURE / EXTERIOR WALLS
CMU BEARING WALLS - REPAIR ALLOWANCE (WEST & EAST WALLS) 14418 SF [§ 300($ 43.254
PARTITIONS
ELEVATOR SHAFT PARTITIONS 3640 SF 25.00 51,000
STAIR / ELEVATOR OVERRUN - CMU 1,020 | _SF 25.00 25,500
STAIR / ELEVATOR OVERRUN - BRICK 1,020 SF 40.00 20,800
UNIT MASONRY Subtotal:| $ 200,564
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 1 - APARTMENTS
CODE |DESCRIPTION Qry | uNIT | UNIT § [ TOTAL
051200 |STRUCTURAL STEEL
NTERIOR FLOOR STRUCTURE - 30% 45 | TONS 7,000.00 315,000
METAL DECK - 30% 8204 | SF 575 47,174
ROOF STRUCTURE 14 | TONS 7.000.00 98,000
ROOF DECK 3,963 SF 525 20,8086
ELEVATOR AND STAIR BAY OPENINGS 60 | TONS 7.000.00 420,000
STRUCTURAL UPGRADE ALLOWANCE - REINFORCE COLUMN BASES, BEARING 80| EA 2,500.00 | § 200,000
STRUCTURAL STEEL Subtotai:| $ 1,100,979 |
055000 |METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4" WIDE, INCLUDES RAILS) 384 | RISER 650.00 | § 249,600
ELEVATOR PIT LADDERS 1] EA 935.00 | § 935
ELEVATOR SILL ANGLES 5| EA 382.50 7913
SUMP PIT COVERS / GRATES 11 € 637.50 638
CLIP ANGLES AT MASONRY PARTITIONS 270 (F 25.50 6,885
ROOF LADDERS EA 1,097.50 1,998
REPAIR EXTERIOR STAIRS FOR TEMP USE DURING CONSTRUCTION 1]_LS 25,000.00 25,000
MISC METALS ALLOWANCE 27,347 | _SF 0.25] § 6,837
ORNAMENTAL METAL
BASEMENT WINDOW GRILLES 8] EA 500.00 | § 4,000
EXPANSION CONTROL
EXTERIOR VERTICAL JOINTS 51| LF 8500 § 12.835
METAL FABRICATIONS Subtotal:| $ 310,639
061000 _ |ROUGH CARPENTRY/ FLOOR STRUCTURE
ROUGH BLOCKING
ROOF BLOCKING-PARAPET 368 (F 12.00 4,428
ROOF BLOCKING- CANT STRIPS a71 | _LF 775 3,650
ROOF BLOCKING-CURBS 125 LF 9.50 7,188
WINDOW BLOCKING 3296 | _LF 7.75 25,544
BLOCKING FOR SPECIALTIES 18] LS 750.00 13,500
PLYWOOD BACKBOARDS 256 | SF 425 1,088
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotal:| $ 49,398
[ 062000 __|FINISH CARPENTRY - (INSTALL MILLWORK]
WOOD BASE 5284 | LF 300] 8 15.852
CLOSET ROD & SHELF 240 LF 2000 4,800
FINISH CARPENTRY - (INSTALL MILLWORK] Subtotal:] § 20,652 |
6400 ARCHITECTURAL WOODWORK (FURNISH & DELIVER)
WOOD BASE 5284 | LF 6009 31,704
CLOSET ROD & SHELF, 240 LF 4000 $ 5.600
ARCHITECTURAL WOODWORK (FURNISH & DELIVER] Subtotal: $ 1,304
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INT EC H
EST. #: 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 1 - APARTMENTS
CODE |DESCRIPTION [ ary | uniT | UNITS | TOTAL
[ 071000 |WATERPROOFING & DAMPROOFING
WATERPROOFING
CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS 300 SF |5 1100 § 3,300
WATERPROOFING & DAMPROOFING Subtotal:| $ 3,300 |
075000 |ROOFING / FLASHING / SHEET METAL
MEMBRANE ROOFING
MEMBRANE ROOFING 3963| GSF [§ 1200 % 47.556
PROTECTION BOARD 3963 | SF_[§ 200]§ 7,926
GREEN ROOF NIC
ROOFING SPECIALTIES
PITCH POCKETS i EA |3 6375 355
ROOF VENTS 5| _EA 85.00 425
ROOF WALKWAY PADS 200 | SF 660 3.720
FLASHINGS & SHEET METAL
ALUMINUM COPING 39| LF 2125 % 7.841
GUTTERS - ALUMINUM AT MECHANIGAL 51| LF 127518 650
DOWNSPOUTS-ALUMINUM AT MECHANICAL 20| _LF 10.2 204
FLASHINGS-ALUMINUM 56| LF 6.80 | § 381
ROOFING / FLASHING / SHEET METAL Subtotal:| § 67,958
078100 |SPRAYED-ON FIREPROOFING
SPRAY FIREPROOFING OF NEW FLOOR & ROOF STRUCTURES 31310] SF | s 225[§ 70.448
SPRAYED-ON FIREPROOFING Subtotal:| $ 70,448
078400 [FIRESTOPPING
EDGE OF SLAB FIRESTOPPING IF_|s 1200] 8 =
FIRESTOPPING Subtotal: NIA
079200 __|CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS 336 F 8§ 3108 10,528
INTERIOR
INTERIOR WET AREAS 27347 | SF_[§ 100§ 27.347
CAULKING & JOINT SEALERS Subtotal:| $ 37,875
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

APARTMENT BUILDING - OPTION 1 - APARTMENTS

INTECH

CODE |DESCRIPTION | ary | uniT ] UNIT § | TOTAL
081100 |DOORSI/FRAMES/HARDWARE
DOOR OPENINGS (INCLUDING HARDWARE]
MAIN ENTRANCE DOOR
REPLACEMENT ALLOWANCE TO REPLACE EXISTING FRONT DOOR 1] _EA 7.50000 | § 7,500
STAIRS
7 TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 6] EA 150000 § 24,000
$ -
UTILITY ROOMS
7" UTILITY ROOM (SINGLE WITH LOCKSETS) 5] EA 1,500.00 | § 13,500
EXIT DOORS
7' EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2| _EA 1.500.00 | § 3.000
INTERIOR DOORS
APARTMENT ENTRY DOORS B8] E 7,500.00 27,000
APARTMENT BEDROOM DOORS 30] E 750.00 23,500
APARTMENT BATHROOM DOORS 30| EA 750.00 22,500
APARTMENT CLOSET DOORS 48| EA 750.00 36,000
APARTMENT MISC. DOORS 18] E 750.00 13,500
LOBBY TO LEASING DOOR 1] E 1,500.00 1,500
BACK OF HOUSE DOORS 2| _EA 1,500.00 3,000
DOORS/FRAMES/HARDWARE Subtotal:| $ 174,000
083000 [SPECIAL DOORS
ACCESS DOORS
ACCESS DOORS (24" X 24"/ FIRE RATED / LOGRABLE) 38| EA 170.00 | § 6,460
OVERHEAD DOORS
LOADING DOCK (STEEL / MANUAL / 8-0" X 8-0') 1] _EA 2.500.00 | § 2,500
SPECIAL DOORS Subtotal:| § 8,960
[ 084100 [ALUMINUM, GLASS AND GLAZING
STOREFRONT
REPLACE STOREFRONT 225 &F 12500 § 28,125
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 3,240 | SF 150.00 | § 486000
INTERIOR STOREFRONT
STOREFRONT AT LOBBY 300 SF 5000 5 15,000
ALUMINUM, GLASS AND GLAZING Subfofal:| $ 529,125
086200 |SKYLIGHTS
ALUMINUM PYRAMID TYPE - 4 EACH 900 | SF 106.25 | § 95,625
SKYLIGHTS Subtotal:| § 95,626
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. #: 15-ES-054

TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

INTECH

CODE |DESCRIPTION Qry | UNIT | UNIT § | TOTAL
089000 [LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 3| SF |8 5000 1,800
LOUVERS & VENTS Subtotal:| 7,800
[ 090760 |FLOOR LEVELING & PREPARATION
FLOOR LEVELING 27347 SF s 300§ 82,041
FLOOR LEVELING & PREPARATION Subtotal:| $ 82,041
092000 [LATH & PLASTER
LATH & PLASTER Subtotal: N/
092900 |DRYWALL & FRAMING
NTERIOR WALLS AND PARTITIONS
PARTITION - CORRIDOR 4770 | SF 7.50 35.775
PARTITION - STAIR SHAFT 5310 SF 14.00 74,340
PARTITION - CHASE WALL (PER SIDE) 900 |__SF 2.50 4,050
APARTMENT DEMISING PARTITION 3624 | SF 9.00 32,616
APARTMENT INTERIOR PARTITIONS 21,600 | _SF 8.00 | § 172,800
BASEMENT PARTITION ALLOWANCE 2,660 | SF 450 | § 11,970
EXTERIOR STUD FRAMED WALLS
EXTERIOR WALLS - METAL STUD / INSULATION / DRYWALL 25419 | SF [ § 700§ 177,933
LOAD BEARING METAL STUD WALLS
LOAD BEARING METAL STUD WALLS - EXTERIOR (INCL GWB & SHEATHING) NA
LOAD BEARING METAL STUD WALLS - INTERIOR (INCL GWB BOTH SIDED) N/A
CEILINGS AND SOFFITS
FLAT CEILINGS 18792 | SF_[$ 595 % 111,812
SOFFITS 1206 SF _[§ 1200 $ 15,562
GENERAL DRYWALL COSTS
HOISTING 1 LS 2500008 2,500
LAYOUT 27,347 | _SF 100]$ 27,347
CLEAN-UP 1 LS 68.367.50 68,368
DRYWALL & FRAMING Subtotal:] $ 735,063 |
09 30 00 INTERIOR STONE & TILE
TILE AT LOBBIES 1,492 | SF 20.00 29,840
TILE BASE AT LOBBIES 128 | SF 20.00 2,560
TILE AT BATHROOM FLOORS 3000 | SF 5.00 45,000
TILE BASE AT BATHROOMS 1320 | LF 15.00 19,800
SHOWER AND BATH WALL TILE 2,880 | SF 15.00 43,200
BATHROOM VANITIES 480 | SF 95.00 45,600
KITCHEN COUNTERTOPS 1,350 | SF 95.00 128,250
INTERIOR STONE & TILE Subtotai;| $ 314,250
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY T
ARCHITECT: SCB I N E c H
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 1 - APARTMENTS
CODE [DESCRIPTION { aQry | uNIT | UNIT § [ TOTAL
— 095100 [ACOUSTICAL CEILING TILES
ACT CEILING AT BOH 4507 | SF 350§ 15,775
ACOUSTICAL CEILING TILES Subtotal:| $ 18,775
096400 [WOOD FLOORING
WOOD FLOORING Subtotal: NA
096500 _ |RESILIENT FLOORING & CARPETS
LUXURY VINYL TILE WITH UNDERLAYMENT 10425 | SF 750§ 78,188
CARPET - BEDROOMS AND CORRIDOR 931] _SY 30005 7,940
RESILIENT FLOORING & CARPETS Subtotal:| § 106,128 |
097200 [WALL COVERINGS
“WALL COVERINGS Subtotal: NA
090000 [PAINTING
DRYWALL PARTITIONS 102,247 | __SF 0553 56,491
DRYWALL CEILINGS 20,088 | __SF 055§ 11,099
DOORS AND FRAMES 175 EA 5000 § 15,750
STAIR TOWERS 16 [FLOOR 500.00 8,000
MISC METALS 1 LS 1,500.00 1,500
PAINT WOOD BASE 5284 LF 1.00 5,284
TOUCH UP PAINTING 27,347 | SF 025 6,837
PAINTING Subtotal:| $ 104,967 |
100000 [MISCELLANEOUS SPECIALTIES
MISCELLANEOUS SPECIALTIES Subtotal: N/A
101400 [SIGNAGE
INTERIOR DIRECTIONAL SIGNAGE T]_EA 9200 § 92
CODE REQUIRED SIGNS AT STAIRS 6] EA 66.00 [ § 1,056
SIGNAGE Subtotai:| $ 1,148 ]
102113 [TOILET PARTITIONS & ACCESSORIES
RESTROOM ACCESSORES 30| RMS 750.00 | § 22,500
TOILET PARTITIONS & ACCESSORIES Subtotal:| § 22,500 |
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 1 - APARTMENTS
CODE [DESCRIPTION | arv | unit | UNITS [ TOTAL
1100 00 MISCELLANEOUS EQUIPMENT
MISCELLANEOUS EQUIPMENT Subtotal: NA
113000 RESIDENTIAL EQUIPMENT
REFRIGERATOR 8| E 1,500.00 27,000
MICROWAVE 8| EA 400.00 7,200
GARBAGE DISPOSAL 18| EA 150.00 2,700
DISHWASHER 18 EA 800.00 14,400
OVEN 8] E 1,250.00 22,500
WASHER 8] EA 600.00 10,600
DRYER 18 EA 600.00 10,800
RESIDENTIAL EQUIPMENT Subtotal:| $ 95,400
11 40 00 FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal: N/A
1182 00 SOLID WASTE HANDLING EQUIPMENT
TRASH CHUTE 85 VLF 150.00 12,750
SOLID WASTE HANDLING EQUIPMENT Subtotal:[ $ 12,750
1200 00 FURNISHINGS - MISCELLANEOUS
FURNISHINGS - MISCELLANEOUS Subtotal: N/A
72 20 00 WINDOW TREATMENTS
WINDOW TREATMENTS 216 EA 250.00 54,000
WINDOW TREATMENTS| Subtotal:] $ 54,000
12 35 30 KITCHEN CABINETS
KITCHEN CABINETS 18| EA 7.500.00 | § 135,000
BATHROOM VANITIES 30] EA 1,500.00 | $ 45,000
KITCHEN CABINETS Subtotal:[ $ 180,000 |
7400 00 CONVEYING SYSTEMS
MACHINE-ROOM-LESS (MRL)
MRL - 3,500 LB CAPACITY - 500 FPM (>6 STOPS) 9| STOP [§ 30,000.00 | § 270,000
UPGRADED CAB FINISH ALLOWANCE NIC.
CONVEYING SYSTEMS Subtotal:[ $ 270,
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
CODE [DESCRIPTION | ary | uNiT ] UNIT $ | TOTAL
210000 [SPRINKLERS
SPRINKLER SYSTEM - DEMOLITION 27347 SF [% 100§ 27.347
SPRINKLER SYSTEM 27347 | SF_[§ 500]$ 136,735
SPRINKLERS Subtotal:] § 164,082 |
220000 __|[PLUMBING
PLUMBING SYSTEMS - DEMOLITION 27,347 _SF_|§ 100§ 27,347
PLUMBING SYSTEMS 27,347 | SF_[§ 18.00]§ 452,246
PLUMBING Subtotal:| § 519,593 |
2300 00 H.V.A.C.
AVAC SYSTEMS - DEMOLITION 77347 SF_[§ 100§ 7,347
HVAC SYSTEMS 27,347 SF_[s 59.00 [ § 1,613,473
AV.AC. Subtotal:] § 1,640,820
26 00 00 ELECTRIC
ELECTRICAL SYSTEMS - DEMOLITION 27347 SF |3 100§ 27,347
ELECTRICAL SYSTEMS 27347 SF_[s 19001 § 519,593
ELECTRIC Subfotal:| § 545,940 |
270000 |LOW VOLTAGE AND SECURITY
[OW VOLTAGE ALLOWANCE 27347 SF_[§ 100§ 27,347
SECURITY ALLOWANCE 27,347 | _SF_[§ 075[8 20,510
LOW VOLTAGE AND SECURITY Subtotal:| 37,867 |
371000 ___[SITE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR 10 DEMOLITION 1] s |3 127500 § 1,275
PA ONE CALL 1] (S [s 850.00 [ § 850
SITE LOGISTICS
SITE TEMPORARY 8 FENCE (POST IN GROUND) FOR 1 YEAR 80| LF 12751 % 1,020 |
ADD FOR FENCE SCREEN 80 LF 3.40 272
PERSON-SIZE GATE 2| _EA 340.00 680
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 80| LF 200.00 76,000
RENT SCAFFOLDING 6] MO 400.00 2,400
CONSTRUCTION TRAFFIC SIGNAGE 4| EA 4250 170
SITE PREPARATION & LOGISITICS Subtofal:| $ 27,667 |
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARGHITECT: SCB INTECH
EST. #: 15-ES-054 ;
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 1 - APARTMENTS
CODE {DESCRIPTION [ arv | uniT | UNIT § ] TOTAL
312000 EARTHWORK
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE FOR ELEVATOR PIT 22| cY [s 15000 § 3,333
DEWATERING WITH SUMP PUMPS NIC.
FINE GRADE FOR SLAB ON GRADE 100] SF _[§ 200 200
3/4" CLEAN STONE UNDER SLAB AT 4" THICK 100] SF |8 110 % 110
EARTHWORK Subtotal:| $ 3,643
321600 |HARDSCAPES
CURBS AND SIDEWALKS
LAYOUT FOR CONCRETE CURB (BY C[Y SURVEYOR) 1] DAY 1,600,00 1,600
PLAIN CONCRETE PENNDOT 7'X8"X18" CURB 60 LF 16.00 960
4" THICK BROOM FINISH SIDEWALK WITH 4' THICK STONE BASE 800 SF 650 3,900
HARDSCAPES Subtotal:[ 5,450
330000 [SITE UTILITIES
FIRE SERVICE 1] EA |8 7.50000 | § 7.500
SITE UTILITIES Subtotal:| $ 7,500
344113____|TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtotal: NA
500001 |TEMPORARY PROTECTION
PROTECT ADJACENT BUILDING T s 10,000.00 10,000
SURVEY ADJACENT BUILDINGS 1]_Ls 2,500.00 3,500
EXTERIOR OPENINGS 220 E 125.00 27.500
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 567 ] LF 11.00 6,237
ELEVATOR CAB PROTECTION 1] _EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 16 | FLGHT 600.00 5,600
MAINTAIN TEMPORARY PROTECTION 1] LS 9,600.00 9,600
REMOVE AND DISPOSE OF TEMPORARY PROTECTION 1] LS 2,400.00 2,400
TEMPORARY PROTECTION Subtotal:| $ 68,637
500002 _ [HOISTING AND ELEVATOR OPERATORS i
HOISTING 7 FLOOR§I 25,000.00 175,000.00
HOISTING AND ELEVATOR OPERATORS Subtotal:| § 175,00
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

APARTMENT BUILDING - OPTION 1 - APARTMENTS

INTECH

CODE [DESCRIPTION [ ary [ unit | UNIT$ { TOTAL
500003 |CONSTRUCTION DUMPSTERS
CONSTRUCTION DUMPSTERS - 30 GY 38| EA [§ 650.00 | § 25,331
CONSTRUCTION DUMPSTERS Subtotal:| § 25,331
500004 __|FINAL GLEANING
FINAL CLEANING 27347 | SF_| 8§ 035] % 9,571
FINAL CLEANING Subtotal:| $ 9,571
500005 [TEMPORARY ELECTRIC / WATER USAGE
TEMPORARY ELECTRIC - CONSUMPTION 7347 |_SF 0.75 20,510
PORARY WATER - CONSUMPTION 27,347 | _SF 0.05 1,367
TEMPORARY WATER - GAS 27,347 | _SF 0.05 1,367
TEMPORARY ELECTRIC / WATER USAGE Subtotal:] $ 23,245
500006 |[WATCHMAN / SECURITY GUARD
WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY HR |8 17.00] 8 s
WATCHMAN / SECURITY GUARD - SATURDAYS & SUNDAYS HR_[§ 17.00] 8 . -
WATCHMAN / SECURITY GUARD Subtotal: NG |
500007 __ |GENERAL CLEAN-UP / MISC, LABOR
GENERAL CLEAN-UP/MISC. LABOR 624 AR _[§ 6900 43,023
GENERAL CLEAN-UP / MISC. LABOR Subtotal:| § 43,023
500008 [TEMPORARY CONDITIONING
EQUIPMENT EXTENDED WARRANTIES 4| EA 500.00 2.000
FILTER CHANGES 1] 18 5,000.00 5,000
TEMPORARY HEATER RENTALS 1] LS 7,500.00 | § 7,500
TEMPORARY CONDITIONING Subtotal:| $ 13,
500008 [TESTING AND INSPECTIONS
TESTING AND INSPECTIONS BY OWNER
TESTING AND INSPECTIONS Subtotal: BY OWNER |
[ 800011 _ [C.M. LAYOUT/ CONTROL LINES / BASELINE
CM LAYOUT / CONTROL LINES / BASELINE 1] 15 [3 150000 | § 7,500
C.M.LAYOUT/ CONTROL LINES / BASELINE Subtotal:] $ 7,500 |
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. #: 15-ES-054

TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

INTECH

PAR B D OPTIO PAR
CODE [DESCRIPTION [ arv | uniT | UNIT $ | TOTAL
[ 500012  [SIDEWALK] STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY)
SIDEWALK CLOSURE 1 5 s 3,000.00 | § 3,000
SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) Subtotal:| $ 3,000 |
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH

EST. #: 15-ES-054 .

TOTAL SF: 27,347

TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015

APARTMENT BUILDING - OPTION 2 - CONDOS

CODE |DESCRIPTION [ arv | uNiT] UNIT $ [ TOTAL
024100 _ [INTERIOR DEMOLITION
NTERIOR DEMOLITION
FLOOR DEMOLITION - FLOOR STRUCTURE - 30% 6098 | GOF 18.00 125,066
MECHANICAL ROOM FLOOR DEMOLITION - FLOOR STRUGTURE 720 | _SF 12,00 8,640
ROOF DEMOLITION - FLOOR STRUCTURE 3343 | SF 12.00 40,116
REMOVAL OF PARAPETS 1,469 SF 10.00 14,685
REMOVAL OF "PHILADELPHIA STYLE” STAIR LS 15,500.00 15,500
REMOVAL OF FIRE ESCAPE 1] _EA 5 600.00 5,000
NTERIOR GUT - ALL NON LOAD BEARING WALLS, FINISHES_ETC 27347 | SF 4.00 109,388
EXPLORATORY WORK PER CREW DAY 1] DY 1.500.00 7,500
REMOVE ELEVATOR CAE 1 E 7,500.00 7.500
CUT DOOR OPENING IN CMU WALL FOR EGRESS 2| E 2,350.00 4,700
DEMOLITION FOR NEW STAIRS AND ELEVATOR 7] _EA 8,100.00 56,700
REMOVAL OF WINDOWS 216 | EA 300.00 64,600
REMOVAL OF WINDOW GRILLES 10| EA 300.00 3,000
REMOVAL OF FRONT ENTRANCE DOGR ON SANSOM STREET, EA 7,500.00 1,500
REMOVAL OF EXTERIOR RAIN WATER CONDUCTORS 1] 1S 1,500.00 [ § 1,500
INTERIOR DEMOLITION Subtotal:| § 450,495
028000 [HAZARDOUS MATERIAL ABATEMENT ALLOWANGE
ASBESTOS REPORT,
ABATE AND REMOVE ROOFING MATERIALS 4200 | _GF 500 21,000
ABATE AND REMOVE PIPE INSULATION ' 23 F 30.00 530
ABATE AND REMOVE 6"X9" WHITE & GREEN + 12" WHITE FLOOR TILE & M|__2.423 | _SF 0.00 24,230
ABATE AND REMOVE SHEET FLOORING 319 _SF 0.00 3,190
ABATE AND REMQOVE 12'X12" WHITE TILE AND MASTIC 1,325 F 0.00 13,250 |
ABATE AND REMOVE JOINT COMPOUNT 5845 F 10.00 58,450
Al D REMOVE PLASTER WALLS AND CEILINGS 105,000 | _SF 3.00 315,000
AB ND REMOVE TRASITE 20 SF 10.00 200
AE ND REMOVE LIGHT BALLAST 2] 1D 1.00 :
AE ND REMOVE PCB BALLASTS a| _EA 4.00 e
AE ND REMOVE SMOKE DETECTORS 35| EA 15.00 525
AB D REMOVE AIR CONDITIONER 3] E 700.00 300
ABA D REMOVE FREON TANK E 50.00 50
ABATE AND REMOVE - MISC. STORED CHEMIGALS 1] EA 2,000.00 2,000
OLD / BIRD EXCREMENT 1] _EA 120,000.00 | $ 120,000
REMOVE AND ENCAPSULATE LOOSE LEAD BASE PAINT 1] (5 90,000.00 | 3 90,000
OTHER ITEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - PAINT CANS (GALLON AND SPRAY) 1] EA |3 1.000.00 | § 7,000
EBONITE BOARD AW POWER BOX 1] _SF s 15.00 | § 15
REMOVE PETROLEUM PETROHYDROCARBON-LADEN SOIL N/A
CITY OF PHILADELPHIA LICENSED ASBESTOS PROJECT INSPECTOR 115 12508560 | § 726,986
ADJUSTMENT BASED ON SUBCONRACTOR QUOTE 1] 1§ 250,000.00 350,000.00
HAZARDOUS MATERIAL ABATEMENT ALLOWANCE Subtotal;| $ 1,029,014 |
030130 [FAGADE SUPPORT SYSTEM
TEMPORARY STABILIZATION PRIOR T0 FLOOR DEMOLITION
STABILIZATION OF EXTERIOR LOAD BEARING DURING DEMOLITION (5 TONS/FL 4] FIRS | § 60,000.00 | § 240,000
FACADE SUPPORT SYSTEM Subtotal:| $ 740,000
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
AROIE e n INTECH
EST. #: 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 2 - CONDOS
CODE |DESCRIPTION [ ary | uniT | UNITS | TOTAL
033000 [CAST-IN-PLACE GONGRETE
FOUNDATIONS
ELEVATOR PIT SLAB 100 SF 17.00 1,700
ELEVATOR PIT WALLS - 8" 5 cY 1,000.00 | $ 4,963
SUMP PITS 1] EA 850.00 | § 850
CONCRETE SLAB
CONCRETE ON METAL DECK 6,098 | _GF 850§ 59,484
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS 7906 | SF 1050 [ § 20,013
EQUIPMENT PADS
MECHANICAL PADS 150 | GF 20005 3,000
CAST-IN-PLAGE CONCRETE Subtotal:| § 90,010
040100 __[EXTERIOR RESTORATION & CLEANING
REMOVE RECENT BRICK REPOINTING & REPLACE WITH CORRECT MORTAR 19026 | GF 12.00 738112
CLEAN BRICK 19,926 | _SF 2.55 50,81
ALLOWANCE TO REMOVE AND REPLACE EXISTING SPALLED BRICK (50%) 5,963 | _SF 55.00 647,505
TERRA COTTA CORNICE 267 LF 350.00 93,450
LIMESTONE WINDOW BASE REPAIRS 4 EA 7,500.00 30,000
LIMESTONE REPAIRS 1] (S 50,000.00 50,000
BLOCK BACKUF FOR NEW PARAPET 1469 | SF 25.00 36,713
BRICK FOR NEW PARAPET 1469 | SF 50.00 73,425
CLEAN AND PAINT GATE - MORAVIAN ST, 2| _EA 500.00 ,000
CLEAN AND PAINT GATE - MAIN ENTRANCE - SANSOM ST. 3 1.500.00 500
SCAFFOLDING 19,926 | SF 4.00 79,704
MASONRY DRYING WORK - 8 MONTH OPERATION 3 =
GAS HEATER RENTAL 8 [MONTHS 18,200.00 | § 153,600
FANS 8 IMONTHS 4,000.00 32,000
TEMPORARY GENERATORS 8 IMONTHS 2,000.00 32,000
PATCH BROKEN WINDOWS 0] EA 250.00 2,500
GAS USAGE 305,845 | GALS 2.50 764,611
STAND-BY LABOR - REGULAR SHIFT 804 | HRS 55.00 76,347
STAND-BY LABOR - 2ND AND 3RD SHIET 2,572 | _HRS 110.00 282,884
ESTING 4 | TESTS 750.00 3,000
EXTERIOR RESTORATION & GLEANING Subtotal:| $ 2,660,252
042000 [UNIT MASONRY,
STRUCTURE J EXTERIOR WALLS
CMU BEARING WALLS - REPAIR ALLOWANCE (WEST & EAST WALLS) 14418 | _SF 3008 43,254
PARTITIONS
ELEVATOR SHAFT PARTITIONS 3640 | SF 25.00 51,000
STAIR / ELEVATOR OVERRUN - CMU 1,020 | _SF 25.00 25,500
STAIR / ELEVATOR OVERRUN - BRICK 1,020 | SF 4000 | § 40,800
UNIT MASONRY Subtotal:| $ 200,554 |
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. # 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/24/2015
APARTMENT BUILDING - OPTION 2 - CONDOS
CODE |DESCRIPTION | arv | uniT | UNIT $ ] TOTAL
05 12 00 STRUCTURAL STEEL
INTERIOR FLOOR STRUCTURE - 30% 45 | TONS 7.000.00 315,000
METAL DECK - 30% 8,204 | SF 575 47 174
ROOF STRUCTURE 14 | TONS 7,000.00 98,000
ROOF DECK 3,963 SF 5.25 20,806
ELEVATOR AND STAIR BAY OPENINGS 60 | TONS 7.000.00 | § 420,000
STRUCTURAL UPGRADE ALLOWANCE - REINFORCE COLUMN BASES, BEARING 80| EA 2,500.00 | § 200,000
STRUCTURAL STEEL Subtotal:] $ 1,100,979 |
05 50 00 METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4 WIDE, INCLUDES RAILS) 384 | RISER 650.00 | $ 249,600
ELEVATOR PIT LADDERS 1] E 935.00 935
ELEVATOR SILL ANGLES 5] EA 382.50 1.913
SUMP_PIT COVERS / GRATES 1 _E 637.50 638
CLIP ANGLES AT MASONRY PARTITIONS 270 |_LF 2550 6,885
ROOF LADDERS EA 1,997.50 | $ 1,898
REPAIR EXTERIOR STAIRS FOR TEMP USE DURING CONSTRUCTION LS 25,000.00 25,000
MISC METALS ALLOWANCE 27,347 SF 0.25 6,837
ORNAMENTAL METAL
BASEMENT WINDOW GRILLES 8| EA [$ 50000 | § 4,000
EXPANSION CONTROL
EXTERIOR VERTICAL JOINTS 151 LF |8 85.00 | $ 12,835
METAL FABRICATIONS Subtotal:| $ 310,639
06 10 00 ROUGH CARPENTRY / FLOOR STRUCTURE
ROUGH BLOCKING
ROOF BLOCKING-PARAPET 369 LF [S 12.00 4,428
ROOF BLOCKING- CANT STRIPS 471 LF 7.75 3,650
ROOF BLOCKING-CURBS 125 LF 9.50 1,188
WINDOW BLOCKING 329 | LF 7.75 25,544
BLOCKING FOR SPECIALTIES 2] LS 1,000.00 12,000
PLYWOOD BACKBOARDS 256 | SF 4.25 1,088
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotal:[ § 47,898
06 20 00 FINISH CARPENTRY - (INSTALL MILLWORK)
WOOD BASE 4981 LF |§ 500 8% 24,905
CLOSET ROD & SHELF 240| LF [§ 50.00 | § 12,000
FINISH CARPENTRY - (INSTALL MILLWORK) Subtotal:| $ ,905
36 40 00 ARCHITECTURAL WOODWORK (FURNISH & DELIVER)
WOOD BASE 4981 LF |8 8.00] 8 39,848
CLOSET ROD & SHELF 240 LF _[§ 100.00 | $ 24,000
ARCHITECTURAL WOODWORK (FURNISH & DELIVER) Subtotal:[ $ 63,
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARGHITECT, 5CB INTECH
EST. # 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 2 - CONDOS
CODE |DESCRIPTION | ary | uNiT ] UNIT$ [ TOTAL
07 10 00 WATERPROOFING & DAMPROOFING
WATERPROOFING
CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS 300 SF | S 1100 § 3.300
WATERPROOFING & DAMPROOFING Subtotal;| § 3,300 |
07 50 00 ROOFING / FLASHING / SHEET METAL
MEMBRANE ROOFING
MEMBRANE ROOFING 3963 SF_| S 1200 S 47.556
PROTECTION BOARD 3963| SF | S 200 S 7,926
GREEN ROOF NIC
ROOFING SPECIALTIES
PITCH POCKETS 4| _EA 63.75 255
ROOF VENTS 5| EA 85.00 | § 425
ROOF WALKWAY PADS 300 | SF 6.80 | ¢ 2.720
FLASHINGS & SHEET METAL
ALUMINUM COPING 369 | LF 21.25 7.841
GUTTERS - ALUMINUM AT MECHANICAL 51| LF 12.75 50
DOWNSPOUTS-ALUMINUM AT MECHANICAL 20| LF 10.20 204
FLASHINGS-ALUMINUM 56| LF 6.80 381
ROOFING / FLASHING / SHEET METAL Subtotal:| $ 67,958
07 8100 SPRAYED-ON FIREPROOFING
SPRAY FIREPROOFING OF NEW FLOOR & ROOF STRUCTURES 31310| SF_|§ 225]% 70,448
SPRAYED-ON FIREPROOFING Subtotal: NIA
07 84 00 FIRESTOPPING
EDGE OF SLAB FIRESTOPPING F_[s 1200 | § =
FIRESTOPPING Subtotal: N/A
07 92 00 CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS 3396] LF | S 310 $ 10,528
INTERIOR
INTERIOR WET AREAS 27347| SF_|§ 1008 27,347
CAULKING & JOINT SEALERS Subtotal:| $ 37,875
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I EC H
EST. #: 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 2 - CONDOS
CODE _ |DESCRIPTION | ary | uniT ] unITs | TOTAL
“081100 __ [DOORS/IFRAMES/HARDWARE
DOOR OPENINGS (INGLUDING HARDWARE]
MAIN ENTRANGE DOOR
REPLACEMENT ALLOWANGE 10 REPLAGE EXISTING FRONT DOOR 1] _EA 7.500.00 | § 7,500
STAIRS
7' TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 16| EA 150000 24,000
3 -
UTILITY ROOMS
7 UTILITY ROOM (SINGLE WITH LOCKSETS) 51 EA 150000 | S 13,500
EXiT DOORS
7' EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2| EA 1,50000 | § 3,000
INTERIOR DOORS
APARTMENT ENTRY DOORS 2| _EA 2.000.00 24.000
APARTMENT BEDROOM DOORS 30| EA 1,000.00 30,000
APARTMENT BATHROOM DOORS 30| EA 1,000.00 30,000
APARTMENT CLOSET DOORS 421 EA 7,000.00 42,000
APARTMENT MISC. DOORS 12| _EA 7,000.00 12,000
LOBBY TO LEASING DOOR 1] E 1,500.00 | § 7,500
BACK OF HOUSE DOORS 2| _EA 1,500.00 | § 3,000
DOORS/FRAMES/HARDWARE Subtotal:] $ 190,500
083000 |[SPECIAL DOORS
ACCESS DOORS
ACCESS DOORS (34" X 24"/ FIRE RATED / LOCKABLE) 76| EA 17000 [ § 3,420
OVERHEAD DOORS
LOADING DOCK (STEEL / MANUAL / 8-0° X 8-07) 1] _EA 2.500.00 [ § 2,500
SPECIAL DOORS Subtotal:| $ 6,920 |
[ 084100 _ |ALUMINUM, GLASS AND GLAZING
STOREFRONT
REPLACE STOREFRONT 225 | SF 12500 [ § 28,125
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 3.240 | SF 150.00 | § 486,000
INTERIOR STOREFRONT
STOREFRONT AT LOBBY 300 SF 10000 | § 30.000
ALUMINUM, GLASS AND GLAZING Subtotal| § 544,175 |
086200 [SKYLIGHTS
ALUMINUM PYRAMID TYPE - 4 EACH 900 | SF 10625 § 95,625
SKYLIGHTS Subtotal:| § 95,625
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. #: 15-ES-054

TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/20156

INTECH

PAR D OPTIO ONDO
CODE |DESCRIPTION [ ary | uniT ] UNITS [ TOTAL
08 5000 [LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 36| SF 5000 | § 1,800
LOUVERS & VENTS Subtotal:| $ 1,800 |
—_ 090160 |FLOOR LEVELING & PREPARATION
FLOOR LEVELING 27,347 | _SF 300§ 82,041
FLOOR LEVELING & PREPARATION Subtotal:| $ 82,041
092000 _ |LATH & PLASTER
LATH & PLASTER Subtotal: NIA
092900 _ [DRYWALL & FRAMING
INTERIOR WALLS AND PARTITIONS
PARTITION - CORRIDOR 4,770 |_SF 7.50 35775
PARTITION - STAIR SHAFT 5310 | SF 14.00 74,340
PARTITION - CHASE WALL (PER SIDE) 900 | SF 4.50 4,050
CONDO DEMISING PARTITION 1,080 | SF 9.50 10,260
CONDO INTERIOR PARTITIONS 19,680 | SF 8.00 | § 157,440
BASEMENT PARTITION ALLOWANCE 2,660 | _SF 450§ 11,970
EXTERIOR STUD FRAMED WALLS
EXTERIOR WALLS - METAL STUD / INSULATION / DRYWALL 25419 | SF 700[% 177,933
LOAD BEARING METAL STUD WALLS
LOAD BEARING METAL STUD WALLS - EXTERIOR (INCL GWB & SHEATHING) NA
LOAD BEARING METAL STUD WALLS - INTERIOR (INCL GWB BOTH SIDED) N/A
CEILINGS AND SOFFITS
FLAT CEILINGS 18,792 SF 8.00| § 150,336
SOFFITS 7,500 SF 12.00] § 90,000
GENERAL DRYWALL COSTS
HOISTING 1l s 2,500.00 2,500
LAYOUT 27,347 | _SF 1.00 27,347
CLEAN-UF 1] 1S 68,367.50 68.368
DRYWALL & FRAMING Subtotal:] § 810,319
093000 [INTERIOR STONE & TILE
TILE AT LOBBIES 1492 | SF 40.00 59,680
TILE BASE AT LOBBIES 128 | SF 40.00 5,120
TILE AT BATHROOM FLOORS 174 | SF 2500 4,350
TILE BASE AT BATHROOMS 1440 LF 25.00 36,000
SHOWER AND BATH WALL TILE 2,880 | _SF 25.00 72,000
BATHROOM VANITIES 480 | SF 750.00 72,000
KITCHEN COUNTERTOPS 1,350 SF 150.00 202,500
INTERIOR STONE & TILE Subtotal:| $ 457,650
Detailed Estimate Page 6 of 12



PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. # 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 2 - CONDOS
CODE |DESCRIPTION | ary | uNniT | UNIT § | TOTAL
096100 [ACOUSTICAL GEILING TILES
ACT CEILING AT BOH 4507 | SF_|$ 350§ 15.775
ACOUSTICAL CEILING TILES Subtotal;| § 15,775
0964 00 __[WOOD FLOORING
WOOD FLOORING 12617] SF |8 15008 189,255
WOOD FLOORING Subtotal:| $ 189,255 |
096500 _ [RESILIENT FLOORING & CARPETS
CARPET - CORRIDOR 274] _sY [ 2500 § 12,345
RESILIENT FLOORING & CARPETS Subtotal:| § 12,345
097200 [WALL COVERINGS
WALL COVERINGS Subtotal; N/A
(99000 ___[PAINTING
DRYWALL PARTITIONS 93319 SF [§ 055 51.558
DRYWALL CEILINGS 26292 SF S 0355 14,526
DOORS AND FRAMES 157 | _EA 50.00 14,130
STAIR TOWERS 76 [FLOORS] 500.00 8.000
MISC METALS 1] 1S 1.500.00 1,500
PAINT WOOD BASE 4981 IF 7.00 4,981
TOUCH UP PAINTING 27,347 | _SF 025 | ¢ 6.837
PAINTING Subtotal:| $ 101,633
100000 [MISCELLANEOUS SPECIALTIES
MISCELLANEOUS SPECIALTIES Subtotal: NIA
10 14 00 SIGNAGE
INTERIOR DIRECTIONAL SIGNAGE 1] _EA s 92.00 [ § 92
CODE REQUIRED SIGNS AT STAIRS 6] EA |§ 66.00 | $ 1,056
SIGNAGE Subtotal:] $ 1,148
102113 ___[TOILET PARTITIONS & ACCESSORIES
RESTROOM ACCESSORES 30| RMS |5 150000 | § 45,000
TOILET PARTITIONS & ACCESSORIES Subtotal;] § 35,
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
i APARTMENT BUILDING - OPTION 2 - CONDOS
CODE [DESCRIPTION | Qv | uNiT ] UNITS | TOTAL
110000 |MISCELLANEOUS EQUIPMENT
MISCELLANEOUS EQUIPMENT Subtotal; NA
113000 [RESIDENTIAL EQUIPMENT
REFRIGERATOR 18| EA 2,500 45000
MICROWAVE 18 E. 500 9,000
GARBAGE DISPOSAL 8] _E 150 2,700
DISHWASHER 8 [_EA 1,000 18,000
OVEN 18 EA 2,000 36,000
WASHER 18 E. 1,000 18,000
DRYER 18] E 1,000 18,000
RESIDENTIAL EQUIPMENT Subtotalz[ § 146,700 |
114000 [FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal: NA
118200 __[SOLID WASTE HANDLING EQUIPMENT
TRASH CHUTE 85 | VLF 150.00 12.750
SOLID WASTE HANDLING EQUIPMENT Subtotal:| $ 12,750
120000 [FURNISHINGS - MISCELLANEOUS
FURNISHINGS - MISCELLANEOUS Subtotal: A
122000 [WINDOW TREATMENTS
WINDOW TREATMENTS 216 EA 500.00 108,000
WINDOW TREATMENTS Subtotal:| $ 108,000
123530 [KITCHEN CABINETS
KITCHEN CABINETS 2] EA 20,000.00 [ § 240,000
BATHROOM VANITIES 30| EA 3,000.00 | § 90,000
KITGHEN CABINETS Subtotai:| 3 330,000 |
140000 _ [CONVEYING SYSTEMS
MACHINE-ROOM-LESS (MRL)
MRL - 3,500 LB GAPACITY - 500 FPM (>6 5TOPS) 9] SToP [ § 30,000.00 [ $ 270,000
UPGRADED CAB FINISH ALLOWANCE 1 LS _[s 25,000.00 | § 25,000
CONVEYING SYSTEMS Subtotal| § 795,
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARGHITECT: SCB INTECH
EST. # 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 2 - CONDOS
CODE {DESCRIPTION | ary | uNiT ] UNIT § [ TOTAL
210000 |SPRINKLERS
SPRINKLER SYSTEM - DEMOLITION 27347 SF |3 1005 27347
SPRINKLER SYSTEM 27347 SF_| S 500[% 136,735
SPRINKLERS Subfotal] $ 164,082
720000 __[PLUMBING
PLUMBING SYSTEMS - DEMOLITION 27347 | SF_[ 3 100] S 27 347
PLUMBING SYSTEMS 27347 | SF |8 2200[ % 601,634
PLUMBING Subtotal:| § 628,981
230000 ___[AV.AGC.
HVAC SYSTEMS - DEMOLITION 27347 SF |85 1008 37 347
HVAC SYSTEMS 27347 SF_[ 8 59.00| § 1,613,473
H.VAC. Subtotal:] $ 1,640,820
260000 __[ELECTRIC
ELECTRICAL SYSTEMS - DEMOLITION 27347 | SF_|S 100[ S 27,347
ELECTRICAL SYSTEMS 27347 SF [ 2300 % 626,081
ELECTRIC Subtotal:| $ 656,328 |
270000 |LOW VOLTAGE AND SECURITY
LOW VOLTAGE ALLOWANCE 27347] SF |8 125) 8 34.184
SECURITY ALLOWANCE 27347] SF S 100 27,347
LOW VOLTAGE AND SECURITY Subtotal:| $ 61,631
311000 [SITE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR TO DEMOLITION 1] 5 |3 127500 | & 1,275
PA ONE CALL 1] 1S [ 85000 | § 850
SITE LOGISTICS
SITE TEMPORARY & FENGE (POST IN GROUND) FOR 1 YEAR 80| LF [§ 1275 1,020
'ADD FOR FENCE SCREEN 80 LF 3.40 272
PERSON-SIZE GATE 2| _EA 340.00 680
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 80| LF 200.00 76,000
RENT SCAFFOLDING 61 MO 400.00 2,400
CONSTRUCTION TRAFFIC SIGNAGE 4 _EA 4250 170
SITE PREPARATION & LOGISITICS Subtotal:| $ 22,667
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB l N I EC H
EST. # 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APAR B D OP O ONDO
CODE [DESCRIPTION | ary | unit ] UNITS | TOTAL
31 20 00 EARTHWORK
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE FOR ELEVATOR PIT 22| CY _[§ 150.00 | & 3,333
DEWATERING WITH SUMP PUMPS NIC.
FINE GRADE FOR SLAB ON GRADE 100] SF [ 2008 200
3/4" CLEAN STONE UNDER SLAB AT 4" THICK 100] SF | S 110]§ 110
EARTHWORK Subtotaiz| $ 3,643
3216 00 HARDSCAPES
CURBS AND SIDEWALKS
LAYOUT FOR CONCRETE CURB (BY CITY SURVEYOR) 1] DAY 1,600.00 1,600
PLAIN CONCRETE PENNDOT 7°X8'X18" CURB 60| LF 16.00 960
4" THICK BROOM FINISH SIDEWALK WITH 4' THICK STONE BASE 600 | SF 6.50 | § 3,900
HARDSCAPES Subtotal:] $ 6,460
33 00 00 SITE UTILITIES
FIRE SERVICE
FIRE SERVICE 1 EA $ 7,50000 | $ 7,500
SITE UTILITIES Subtotal:| $ 7,500
344113 TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtotal: NIA
[ 500001 TEMPORARY PROTECTION
PROTECT ADJACENT BUILDING 15 70,000.00 10,000
SURVEY ADJACENT BUILDINGS LS 2,500.00 2,500
EXTERIOR OPENINGS 220 E 125.00 27,500
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 567 | LF 11.00 6,237
ELEVATOR CAB PROTECTION 1]_EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 16 | FLGHT 600.00 9,600
MAINTAIN TEMPORARY PROTECTION 1] LS 6.600.00 9,600
REMOVE AND DISPOSE OF TEMPORARY PROTEGTION 1] LS 2,400.00 2,400
TEMPORARY PROTECTION Subtotal:[ $ 68,637 |
5000 02 HOISTING AND ELEVATOR OPERATORS I
HOISTING 7 |=L00R§I 25.000.00 175.000.00
HOISTING AND ELEVATOR OPERATORS Subtotal:| $ 175,
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Page 10 of 12



PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. #: 15-ES-054

TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

INTECH

Detailed Estimate

PAR B ) OPTIO ONDO
CODE |DESCRIPTION [ ary [ uniT | UNIT$ [ TOTAL
[ 500003 |CONSTRUGTION DUMPSTERS
CONSTRUCTION DUMPSTERS - 30 CY 39| EA [§ 65000 | § 25,331
CONSTRUCTION DUMPSTERS Subtotal;| $ 253
[ 600004 __[FINAL CLEANING
FINAL CLEANING 77347 | SF [ 0358 9,571
FINAL CLEANING Subtotalz] $ 9,571
500005 |TEMPORARY ELECTRIC / WATER USAGE
TEMPORARY ELECTRIC - CONSUMPTION 27,347 | _SF 075 30,510
TEMPORARY WATER - CONSUMPTION 27,347 | _SF 0.05 | § 1,367
TEMPORARY WATER - GAS 27,347 | _SF 0.05 | § 1,367
TEMPORARY ELECTRIC / WATER USAGE Subtotal:] $ 23,245
500006 |WATCHMAN / SECURITY GUARD
WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY AR_|§ i700]§ ~
WATCHMAN 7 SECURITY GUARD - SATURDAYS & SUNDAYS HR_|§ 17.00] § -
WATCHMAN / SECURITY GUARD Subtotal: N
500007 __ |GENERAL CLEAN-UP | MISC. LABOR
GENERAL CLEAN-UP/MISC. LABOR 624 HR [ 69.00 | § 43,023
GENERAL CLEAN-UP / MISC, LABOR Subtotal:| $ 43,023
500008 [TEMPORARY CONDITIONING
EQUIPMENT EXTENDED WARRANTIES | _EA 500.00 2.000
FILTER CHANGES 1] s 5,000.00 5,000
TEMPORARY HEATER RENTALS 1] (s 7,500.00 | § 7,500
TEMPORARY CONDITIONING Subtotal:| § 14,500
500009 [TESTING AND INSPECTIONS
TESTING AND INSPECTIONS BY OWNER
TESTING AND INSPECTIONS Subtotal: BY OWN
500011 |C.M. LAYOUT / CONTROL LINES / BASELINE
CM LAYOUT / CONTROL LINES / BASELINE il 5 |s 1,50000 | § 7500
C.M. LAYOUT / CONTROL LINES / BASELINE Subtotal;| $ 1,500
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 :
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 2 - CONDOS
CODE [DESCRIPTION | ary [ uwniT ] UNIT $ | TOTAL
500012 |SIDEWALK/ STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY]
SIDEWALK CLOSURE 1 IS 3.00000] 3,000
SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) Subtotak| $ 3,000 |
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB l N I E c H
EST. #: 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 3 - OFFICE
CODE |DESCRIPTION [ Qv | uniT | UNIT $ | TOTAL
024100 __[INTERIOR DEMOLITION
NTERIOR DEMOLITION
FLOOR DEMOLITION - FLOOR STRUGTURE 23,327 | SF 12.00] 8 279,924
MECHANICAL ROOM FLOOR DEMOLITION - FLOOR STRUGTURE 720 | _SF 12.00] § 8,640
ROOF DEMOLITION - FLOOR STRUCTURE 3,343 F 12.00 40.116
REMOVAL OF PARAPETS 1,469 | _SF 10.00 14,685
REMOVAL OF "PHILADELPHIA STYLE" STAIR S 15,500.00 15,500
REMOVAL OF FIRE ESCAPE 1] _EA 5,000.00 5,000
NTERIOR GUT - ALL NON LOAD BEARING WALLS, FINISHES, ETC 27347 | SF 4.00 109,388
EXPLORATORY WORK PER CREW DAY 1]_DY 1,500.00 1,500
REMOVE ELEVATOR CAE 1] _EA 7,500.00 7,500
CUT DOOR OPENING IN CMU WALL FOR EGRESS 2| _EA 2,350.00 4,700
DEMOLITION FOR NEW STAIRS AND ELEVATOR 7] _EA 8,100.00 56.700
REMOVAL OF WINDOWS 216 | EA 00.00 64,800
REMOVAL OF WINDOW GRILLES 0] E 00.00 3,000
REMOVAL OF FRONT ENTRANCE DOOR ON SANSOM STREET 1T _EA 1,500.00 1,500
REMOVAL OF EXTERIOR RAIN WATER CONDUGTORS 1] _Ls 1,500.00 7,500
INTERIOR DEMOLITION Subtotal:] $ 14,453
028000 __ [HAZARDOUS MATERIAL ABATEMENT ALLOWANGE
ASBESTOS REPORT
A D REMOVE ROOFING MATERIALS 4200 | SF 5.00 21,000
Al D REMOVE PIPE INSULATION 23| LF 30.00 690
Al D REMOVE 9'X9" WHITE & GREEN + 12" WHITE FLOOR TILE & M| 2423 | _SF 0.00 24,230
A D REMOVE SHEET FLOORING 319 _SF 0.00 3,190
AB D REMOVE 12'X12" WHITE TILE AND MASTIC 1,325 | SF 10.00 13,250
AE D REMOVE JOINT COMPOUNT. 5845 F 10.00 58,450
AE D REMOVE PLASTER WALLS AND CEILINGS 105,000 3.00 315,000
AB D REMOVE TRASITE ) 20| _SF 10.00 200
AB D REMOVE LIGHT BALLAST 12| LD 1.00 2
AE D REMOVE PCB BALLASTS a| _EA 4.00 16
AE D REMOVE SMOKE DETECTORS 35| EA 15.00 525
AE D REMOVE AIR CONDITIONER 3] E 100.00 300
AE D REMOVE FREON TANK 1] _E 50.00 50
AB D REMOVE - MISC. STORED CHEMICALS 1] _EA 3,000.00 2,000
M D EXCREMENT 1] _EA 120,000.00 120,000
REMOVE AND ENCAPSULATE LOOSE LEAD BASE PAINT 1] LS 90,000.00 90,000
OTHER [TEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - PAINT CANS (GALLON AND SPRAY) 1] _EA _[§ 1,000.00 | § 7,000
EBONITE BOARD AW POWER BOX 1] _SF_[§ 15.00] § 15
REMOVE PETROLEUM PETROHYDROCARBON-LADEN SOIL N/A
CITY OF PHILADELPHIA LICGENSED ASBESTOS PROJECT INSPECTOR 1] L8 129.98560 | $ 129,986
ADJUSTMENT BASED ON SUBCONRAGCTOR QUOTE S 250,000.00 250,000.00
HAZARDOUS MATERIAL ABATEMENT ALLOWANCGE Subtotal:| § 1,029,914 |
030130 __ [FACADE SUPPORT SYSTEM
TEMPORARY STABILIZATION PRIOR TO FLOOR DEMOLITION
STABILIZATION OF EXTERIOR LOAD BEARING DURING DEMOLITION (5 TONS/FL 7| FLRS | 3 60.000.00 | § 420,000
FAGADE SUPPORT SYSTEM Subtotalz| $ 420,000
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N T Ec H

EST. #: 15-ES-054 0

TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2018

APARTMENT BUILDING - OPTION 3 - OFFICE

CODE [DESCRIPTION [ ary ] uNiT | UNITS | TOTAL
03 30 00 CAST-IN-PLACE CONCRETE
FOUNDATIONS
ELEVATOR PIT SLAB 100 SF 17.00 1,700
ELEVATOR PIT WALLS -8" 5 CY 1,000.00 4,963
SUMP PITS 1 EA 850.00 | § 850
CONCRETE SLAB
CONCRETE ON METAL DECK 23,327 SF $ 725]8% 169,121
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS 1,906 SF $ 1050 | $ 20,013
EQUIPMENT PADS
MECHANICAL PADS 150 SF $ 20001 § 3,000
CAST-IN-PLACE CONCRETE Subtotal:| $ 1§§.547
04 01 00 EXTERIOR RESTORATION & CLEANING
REMOVE RECENT BRICK REPOINTING & REPLACE WITH CORRECT MORTAR 18,926 SF 12.00 239,112
CLEAN BRICK 19,926 SF 2.55 50,811
ALLOWANCE TO REMOVE AND REPLACE EXISTING SPALLED BRICK (50%) ,963 SF 65.00 647,595
TERRA COTTA CORNICE 267 LF 350.00 93,450
LIMESTONE WINDOW BASE REPAIRS 4 EA 7.500.00 30,000
LIMESTONE REPAIRS 11 LS 50,000.00 | § 50.000
BLOCK BACKUP FOR NEW PARAPET 1,469 SF 25.00 36,713
BRICK FOR NEW PARAPET 1,469 SF 50.00 73,425
CLEAN AND PAINT GATE - MORAVIAN ST. 2 EA 500.00 1,000
CLEAN AND PAINT GATE - MAIN ENTRANCE - SANSOM ST. 1 EA b 1,50000( $ 1,500
SCAFFOLDING 19,926 | SF 4.00 79,704
MASONRY DRYING WORK - 8 MONTH OPERATION § -
GAS HEATER RENTAL 8 MONTHS 19.200.00 | $ 153,600
FANS 8 IMONTHS 4,000.00 32,000
TEMPORARY GENERATORS 8 MONTHS 4,000.00 32,000
PATCH BROKEN WINDOWS 10 EA 250.00 2,500
GAS USAGE 305,845 | GALS 2.50 764,611
STAND-BY LABOR - REGULAR SHIFT 804 HRS 95.00 76,347
STAND-BY LABOR - 2ND AND 3RD SHIFT 2,572 HRS 110.00 282,884
TESTING 4 | TESTS 750.00 3,000
EXTERIOR RESTORATION & CLEANING Subtotal:] $ 2,660,252 |
04 20 00 UNIT MASONRY
STRUCTURE / EXTERIOR WALLS
CMU BEARING WALLS - REPAIR ALLOWANCE (WEST & EAST WALLS) 14,418 SF $ 300( % 43,254
PARTITIONS
ELEVATOR SHAFT PARTITIONS 3,640 SF 25.00 91,000
STAIR / ELEVATOR OVERRUN - CMU ,020 SF 25.00 25,500
STAIR / ELEVATOR OVERRUN - BRICK 1,020 SF 40.00 40,800
UNIT MASONRY Subtotal:| § 200,564
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N l E C H
EST. #: 15-ES-054
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 3 - OFFICE
CODE [DESCRIPTION [ ary ] uniT ] UNITS | TOTAL
051200 |STRUGCTURAL STEEL
NTERIOR FLOOR STRUCTURE 150 | TONS 6,000.00 500,000
METAL DECK 27.347 | _SF 575 157,245
ROOF STRUCTURE 14 | TONS 6,000.00 84,000
ROOF DECK 3963 | SF 525 20,806
STRUCTURAL UPGRADE ALLOWANCE - REINFORCE COLUMN BASES_BEARING 80| EA 2.500.00 200,000
STRUCTURAL STEEL Subtotal:| $ 1,362,051
055000  |METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4’ WIDE, INCLUDES RAILS) 384 | RISER 650.00 249,600
ELEVATOR PIT LADDERS i]_EA 935.00 535
ELEVATOR SILL ANGLES 5| EA 382.50 1,913
SUMP PIT COVERS / GRATES 1] _EA 637.50 638
CLIP ANGLES AT MASONRY PARTITIONS 270 LF 550 6,885
ROOF LADDERS i _EA 1.597.50 1,998
REPAIR EXTERIOR STAIRS FOR TEMP USE DURING CONSTRUGTION 1] s 25,000.00 35,000
MISC METALS ALLOWANCE 27,347 |__SF 0.25 6,837
ORNAMENTAL METAL
BASEMENT WINDOW GRILLES 8] EA 500.00 | § 4,000
EXPANSION CONTROL
EXTERIOR VERTICAL JOINTS i51] LF 8500 § 12,835
METAL FABRICATIONS Subtotal:| $ 310,639
061000 |ROUGH CARPENTRY/ FLOOR STRUCTURE
ROUGH BLOCKING
ROOF BLOCKING-PARAPET 369 | LF 12.00] % 4,428
ROOF BLOCKING- CANT STRIPS 471 _LF 7.75 3,650
ROOF BLOCKING-CURBS 125 | _LF 9.50 1,188
WINDOW BLOCKING 3296 | _LF 7.75 25,544
BLOCKING FOR SPECIALTIES 1] LS T,400.00 | § 1,400
PLYWOOD BACKBOARDS 256 | _SF 4.25 [ § 1,088
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotal:| $ 37,
0620 00 |FINISH CARPENTRY - (INSTALL MILLWORK)
FINISH CARPENTRY - (INSTALL MILLWORK) Subtotal; N FIT-OUT |
064000 [ARCHITEC TURAL WOODWORK (FURNISH & DELIVER]
ARCHITEC TURAL WOODWORK (FURNISH & DELIVER) Subtotal; INFIT-O0T |
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1806-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N T E c H

EST. #: 15-ES-054 U

TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

PAR B D OPTIO O
CODE |DESCRIPTION | arv | uniT | UNITS [ TOTAL
071000 |WATERPROOFING & DAMPROOFING
WATERPROOFING
CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS 300] GSF |8 11.00] § 3300
WATERPROOFING & DAMPROOFING Subtotal:| $ 3,300 |
075000 |ROOFING / FLASHING / SHEET METAL
MEMBRANE ROOFING
MEMBRANE ROOFING 3963 SF [ § 1200 § 47556
PROTECTION BOARD 3963 SF |8 200]8$ 7.926
GREEN ROOF NIC
ROOFING SPECIALTIES
PITCH POCKETS 3| EA 6375 355
ROOF VENTS 5] E 85.00 425
ROOF WALKWAY PADS 400 SF 6.80 3,720
FLASHINGS & SHEET METAL
ALUMINUM COPING 368 | LF 21.25 7.841
GUTTERS - ALUMINUM AT MECHANIGAL 51| LF 12.75 650
DOWNSPOUTS-ALUMINUM AT MECHANICAL 20| LF 10.20 204
FLASHINGS-ALUMINUM 56 LF 5.80 381
ROOFING / FLASHING / SHEET METAL Subtotal:] § 67,958 |
078100 __|SPRAYED-ON FIREPROOFING
SPRAY FIREPROOFING OF NEW FLOOR & ROOF STRUCTURES 31310] SF |8 225§ 70448
SPRAYED-ON FIREPROOFING Subtotal:| $ 70,448
078400 [FIRESTOPPING
EDGE OF SLAB FIRESTOPPING F_[s 1200[5 =
FIRESTOPPING Subtotal: NA |
079200 __[CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS 3396 LF_[§ 310]8% 10,528
INTERIOR
INTERIOR WET AREAS 27347 SF_|§ 100] § 37.347
CAULKING & JOINT SEALERS Subtotal:| $ 37,875
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY T
ARCHITECT: SCB I N Ec H
EST. #: 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
i APARTMENT BUILDING - OPTION 3 - OFFICE
CODE |DESCRIPTION | ary | uNiT ] UNIT $ [ TOTAL
08 11 00 DOORS/FRAMES/HARDWARE
DOOR OPENINGS (INCLUDING HARDWARE])
MAIN ENTRANCE DOOR
REPLACEMENT ALLOWANCE TO REPLACE EXISTING FRONT DOOR 1] EA 750000 | § 7.500
STAIRS
7 TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 16| EA 1,500.00 | § 24,000
$ N
UTILITY ROOMS
7' UTILITY ROOM (SINGLE WITH LOCKSETS) 9| EA 1,500.00 | $ 13,500
EXIT DOORS
7 EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2| _EA 150000 $ 3,000
INTERIOR DOORS
7 BATHROOM DOOR 14| E 1,500.00 21,000
LOBBY TO LEASING DOOR 1] _E 1,500.00 1,500
BACK OF HOUSE DOORS 2| EA 1,500.00 3,000
DOORS/FRAMES/HARDWARE Subtotal:| $ 73,500
08 30 00 SPECIAL DOORS
ACCESS DOORS
ACCESS DOORS (24" X 24"/ FIRE RATED / LOCKABLE) 16| EA 17000 | § 2,720
OVERHEAD DOORS
LOADING DOCK (STEEL / MANUAL / 8-0" X 8-0) 1] _EA 2,50000 | § 2,500
SPECIAL DOORS Subtotai:[ § 5,220 |
08 41 00 ALUMINUM, GLASS AND GLAZING
STOREFRONT
REPLACE STOREFRONT 225 | _SF 12500 | § 28,125
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 3240 | SF 150,00 | § 486,000
INTERIOR STOREFRONT
STOREFRONT AT LOBBY 300 | SF 50.00 | § 15,000
ALUMINUM, GLASS AND GLAZING Subtotalz| $ 529,125 |
08 62 00 SKYLIGHTS
ALUMINUM PYRAMID TYPE - 4 EACH 900 | _SF 10625 | § 95,625
SKYLIGHTS Subtotal:| $ 95,625
[ 089000 LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 36| SF 5000 5 1,800
LOUVERS & VENTS Subtotal:| $ 1,800 |
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PROJECT:
LOCATION:
OWNER:
ARCHITECT:
EST. #:
TOTAL SF:
TYPE:
DATE:

SLC RITTENHOUSE - APARTMENT BUILDING
1906-1916 SANSOM - PHILADELPHIA, PA
SOUTERN LAND COMPANY

SCB

15-ES-064

27,347

CONCEPTUAL BUDGET

10/21/2015

APARTMENT BUILDING - OPTION 3 - OFFICE

INTECH

CODE |DESCRIPTION ary | uniT | UNIT $ [ TOTAL
090160 _ [FLOOR LEVELING & PREPARATION
FLOOR LEVELING 27,347 | _SF 100§ 37347
FLOOR LEVELING & PREPARATION Subfotal: $ 77,347
092000 _ [LATH & PLASTER
LATH & PLASTER Subtotal:
[ 092900 |DRYWALL & FRAMING
NTERIOR WALLS AND PARTITIONS
PARTITION - CORRIDOR 570 | _SF 750§ 3,275
PA ON - STAIR SHAFT 5,310 SF 14001 8 74,340
PARTITION - CHASE WALL (PER SIDE) 00] SF 450 4,050
BATHROOM PARTITIONS 4,200 SF 8.00 | § 33,600
BASEMENT PARTITION ALLOWANCE 2,660 | _SF 4.50 [ 3 11,870
EXTERIOR STUD FRAMED WALLS
EXTERIOR WALLS - METAL STUD / INSULATION / DRYWALL 25419 | SF 7008 177,933
LOAD BEARING METAL STUD WALLS
LOAD BEARING METAL STUD WALLS - EXTERIOR (INCL GWB & SHEATHING) NA
LOAD BEARING METAL STUD WALLS - INTERIOR (INCL GWB BOTH SIDED) N/A
CEILINGS AND SOFFITS
FLAT CEILINGS AT LOBBY 896 | SF 595§ 5331
GENERAL DRYWALL COSTS
HOISTING 1] (s 2,50000 ] § 2.500
LAYOUT 27,347 | _SF 100]§ 27,347
CLEAN-UP 1 LS 68,367.50 68,368
DRYWALL & FRAMING Subtotal:| $ 409,714
093000 __[INTERIOR STONE & TILE
TILE AT LOBBIES 896 | SF 13.00 11.648
TILE BASE AT LOBBIES 114] SF 13.00 1,482
TILE AT BATHROOMS 3,150 | SF 300 40,950
TILE BASE AT BATHROOMS 840 | SF 3.00 10,920
BATHROOM VANITIES 14| ES 2,000.00 28,000
INTERIOR STONE & TILE Subtotal:| $ 93,000
095100 [ACOUSTICAL CEILING TILES
OFFICE AREA ACT CEILINGS 23327 | SF 400§ 93,308
ACT CEILING AT BOH 1296 | SF 350§ 4,536
ACOUSTICAL CEILING TILES Subtotal:| $ 57,844
096400___|WOOD FLOORING
WOOD FLOORING Subtofal: NIA
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 3 - OFFICE
CODE |DESCRIPTION [ ary | uNiT ] UNITS [ TOTAL
096500 [RESILIENT FLOORING & CARPETS
RESILIENT FLOORING & CARPETS Subtotal: NIA
097200 |WALL COVERINGS
WALL COVERINGS Subtotai: N/A
099000 |PAINTING
DRYWALL PARTITIONS 51799 | SF_|§ 055 28,619
DRYWALL CEILINGS 896 | SF 0.55 495
DOORS AND FRAMES 45 EA 50.00 2,050
STAIR TOWERS 16 [FLOOR 500.00 8,600
MISC METALS 1] s [s 1,500.00 1,500
TOUCH UP PAINTING 37347 SF 1§ 0.25 6.837
PAINTING Subtotal:] $ 49,501
700000 |MISCELLANEOUS SPECIALTIES
MISCELLANEOUS SPECIALTIES Subtotal: NA
10 14 00 SIGNAGE
INTERIOR DIREC TIONAL SIGNAGE 1] _EA |8 9200 § 92
CODE REQUIRED SIGNS AT STAIRS 6] EA _|§ 66.00 | § 1,056
SIGNAGE Subtotal;| $ 1,148
102113 |TOILET PARTITIONS & ACCESSORIES
RESTROOM ACCESSORES 14| RMS [ § 75000 § 10,500
TOILET PARTITIONS & ACCESSORIES 14| RMS [ § 2,00000 ] § 28.000
TOILET PARTITIONS & ACCESSORIES Subtotal:| $ 5
110000 |MISCELLANEOUS EQUIPMENT,
MISCELLANEOUS EQUIPMENT Subtotal: NIA
113000 __ |RESIDENTIAL EQUIPMENT
RESIDENTIAL EQUIPMENT, Subtotal: NA
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. #: 15-ES-054

TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

INTECH

CODE |DESCRIPTION | ary | uNiT ] UNIT $ | TOTAL
140 00 FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal: NI/A
1182 00 SOLID WASTE HANDLING EQUIPMENT
SOLID WASTE HANDLING EQUIPMENT Subtotal: N/A
1200 00 FURNISHINGS - MISCELLANEOUS
FURNISHINGS - MISCELLANEOUS Subtotal: NA
12 20 00 WINDOW TREATMENTS
WINDOW TREATMENTS Subtotal: IN FITOUT |
12 35 30 KITCHEN CABINETS
KITCHEN CABINETS Subtotal: N/A
140000 CONVEYING SYSTEMS
MACHINE-ROOM-LESS (MRL)
MRL - 3,500 LB CAPACITY - 500 FPM (>6 STOPS) 9| STOP [ § 30,000.00] § 270,000
UPGRADED CAB FINISH ALLOWANGE NIC.
CONVEYING SYSTEMS Subtotal:| $ 270,000 |
270000 SPRINKLERS
SPRINKLER SYSTEM - DEMOLITION 27347 | SF | 700] 8 27,347
SPRINKLER SYSTEM 27347| SF_[§ 500 $ 136,735
SPRINKLERS Subtotal:| $ 164,082 |
2200 00 PLUMBING
PLUMBING SYSTEMS - DEMOLITION 27347 | SF_[S 100[% 27,347
PLUMBING SYSTEMS - CORE & SHELL 27347| SF [ 8 17.00] § 464,899
PLUMBING SYSTEMS - FITOUT IN FTOUT
PLUMBING Subtotal:[ $ 492,246 |
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
PAR B8 D OP O O
CODE |DESCRIPTION ary | uniT | uniTs | TOTAL
730000 |AVAC.
HVAC SYSTEMS - DEMOLITION 37347 | SF 10008 27.347
HVAC SYSTEMS - CORE & SHELL 27,347 | _SF 3600 S 1,257,962
HVAC SYSTEMS - FTOUT iN FITOUT
H.V.A.C. Subtotal:{ $ 1,285,309
260000 |ELECTRIC
ELECTRICAL SYSTEMS - DEMOLITION 27347 | _SF 100[3 27 347
ELECTRICAL SYSTEMS - CORE & SHELL 27,347 | _SF 2000 § 546,940
ELECTRICAL SYSTEMS - FITOUT TN FITOUT
ELECTRIC Subtotal:] $ 574,287 |
270000 |LOW VOLTAGE AND SECURITY
LOW VOLTAGE ALLOWANCE - CORE & SHELL 27347 | SF 100] 8 27,347
SECURITY ALLOWANCE - CORE & SHELL 27,347 | SF 1.00] 8 27,347
LOW VOLTAGE ALLOWANCE - FITOUT N FITOUT
SECURITY ALLOWANCE - FITOUT IN FITOUT
LOW VOLTAGE AND SECURITY Subtotak:| § 54,694
311000 _ [SITE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR TO DEMOLITION 1] 15 127500 | 8 1275
PA ONE CALL 1] 1S 850.00 | § 850
SITE LOGISTICS
SITE TEMPORARY 8 FENCE (POST IN GROUND) FOR 1 YEAR B0 IF 127518 1,020
ADD FOR FENCE SCREEN 80| LF 3.40 272
PERSON-SIZE GATE 2| EA 340.00 580
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 80| LF 200.00 16,000
RENT SCAFFOLDING 5] MO 400.00 2,400
CONSTRUCTION TRAFFIC SIGNAGE 4] EA 4250 § 170
SITE PREPARATION & LOGISITICS Subtotalz] 5 22,667
312000 _ |EARTHWORK
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE FOR ELEVATOR PIT 22| oY 150.00 | § 3,333
DEWATERING WITH SUMP PUMPS NIC.
FINE GRADE FOR SLAB ON GRADE 100 SF 200§ 200
3/4" CLEAN STONE UNDER SLAB AT 4" THICK 100 SF 110]§ 110
EARTHWORK Subtotal:| $ 3,643
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. #: 15-ES-054

TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

I APARTMENT BUILDING - OPTION 3 - OFFICE

INTECH

CODE |DESCRIPTION | ary | uniT ] UNIT$ [ TOTAL
3216 00 |HARDSCAPES
CURBS AND SIDEWALKS
LAYOUT FOR CONCRETE CURB (BY CITY SURVEYOR) 7] DAY 1.600.00 1,600
PLAIN CONCRETE PENNDOT 7°X8'X18" CURB 60| LF 16.00 960
4" THICK BROOM FINISH SIDEWALK WITH 4' THICK STONE BASE 800 | SF 6.50 3.900
HARDSCAPES Subtotal:| $ 6,460 |
330000 _ [SITE UTILITIES
FIRE SERVICE
FIRE SERVICE 1] _EA _[§ 750000 | § 7.500
SITE UTILITIES Subfotal:| $ 7,500
344113____[TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtotal: NIA
500001 __[TEMPORARY PROTECTION
PROTECT ADJACENT BUILDING 1] LS 10,000,00 10,000
SURVEY ADJACENT BUILDINGS 1] LS 2.500.00 2,500
EXTERIOR OPENINGS 220 E 12500 27,500
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 567 LF 11.00 § 6,237
ELEVATOR CAB PROTECTION T]_EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 16 | FLGHT 600.00 9.600
MAINTAIN TEMPORARY PROTECTION T LS §.600.00 5,500
REMOVE AND DISPOSE OF TEMPORARY PROTEGTION 1] LS 2,400.00 2.400
TEMPORARY PROTECTION Subtotal:| § 68,637

50 00 02 HOISTING AND ELEVATOR OPERATORS

~J
———

HOISTING FLOOR 25,000.00 175,000.00
HOISTING AND ELEVATOR OPERATORS Subtotal:| $ 175,000

50 00 03 CONSTRUCTION DUMPSTERS
CONSTRUCTION DUMPSTERS - 30 CY 38 EA $ 650001 $ 25,331

CONSTRUCTION DUMPSTERS Subtotal:| $ 5,
50 00 04 FINAL CLEANING

FINAL CLEANING 27,347 SF $ 0358 9,571
FINAL CLEANING Subtotal:| $ 9,571
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I E C H
EST. # 15-ES-054 "
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
PAR B D OP O O
CODE |DESCRIPTION ary | uniT | UNIT § [ TOTAL
500005 [TEMPORARY ELECTRIC / WATER USAGE
TEMPORARY ELECTRIC - CONSUMPTION 273471 SF 0758 20510
TEMPORARY WATER - CONSUMPTION 27 347 F 0.05 1,367
TEMPORARY WATER - GAS 27.347 F 0.05] 3 1.367
TEMPORARY ELECTRIC / WATER USAGE Subtotal:| $ 23,245
500006 |WATCHMAN ] SECURITY GUARD
WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY HR_| S 17008 :
WATCHMAN / SECURITY GUARD - SATURDAYS & SUNDAYS HR_| S 17.00 | § Z
WATCHMAN / SECURITY GUARD Subtotal:
500007 __|GENERAL CLEAN-UP/ MISC, LABOR
GENERAL CLEAN-UP/MISC. LABOR 624] HR [ S 6900 § 43.023
GENERAL CLEAN-UP / MISG. LABOR Subtotal:| $ 43,023
500008 [TEMPORARY CONDITIONING
EQUIPMENT EXTENDED WARRANTIES i| _EA 500.00 .000
FILTER CHANGES 1] 1S 5,000.00 5.000
TEMPORARY HEATER RENTALS 1] 15 7,500.00 7,500
TEMPORARY CONDITIONING Subtotal:| § 14,500
500009 [TESTING AND INSPECTIONS
TESTING AND INSPECTIONS BY OWNER
TESTING AND INSPECTIONS Subtotal: BY OWNER |
500011 |G.M. LAYOUT/ CONTROL LINES / BASELINE
CM LAYOUT / CONTROL LINES 7 BASELINE 1] 15 |3 1,500.00 | § 7,500
C.M. LAYOUT / CONTROL LINES / BASELINE Subtotal:| $ 1,500
500012 |SIDEWALK/STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY)
SIDEWALK CLOSURE i s [3 300000 | 5 3.000
SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) Subtotal:| $ 3,000
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INT Ec H
EST. # 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 4 - HOTEL
CODE [DESCRIPTION [ Qv [ uniT | UNIT$ [ TOTAL
024100 ___[INTERIOR DEMOLITION
NTERIOR DEMOLITION
FLOOR DEMOLITION - FLOOR STRUCTURE - 30% 5998 | SF |8 8.00 125 966
MECHANICAL ROOM FLOOR DEMOLITION - FLOOR STRUCTURE 720 SF_[s 2.00 8.640
ROOF DEMOLITION - FLOOR STRUGCTURE 3343 | SF 2.00 40,116
REMOVAL OF PARAPETS 1.469 | SF 10.00 14,685
REMOVAL OF "PHILADELPHIA STYLE" STAIR (S 15.500.00 15.500
REMOVAL OF FIRE ESCAPE 3 5 000.00 5.000
NTERIOR GUT - ALL NON LOAD BEARING WALLS, FINISHES, ETC 77,347 |_SF 4.00 109,388
EXPLORATORY WORK PER CREW DAY 1] DY 1.500.00 1,500
REMOVE ELEVATOR CAE EA 7,500.00 7.500
CUT DOOR OPENING IN CMU WALL FOR EGRESS 2| _EA 2,350.00 4,700
DEMOLITION FOR NEW STAIRS AND ELEVATOR 7] _EA 8,100.00 56,700
REMOVAL OF WINDOWS 216 | _EA 300.00 54,800
REMOVAL OF WINDOW GRILLES 10| _EA 300.00 3.000
REMOVAL OF FRONT ENTRANCE DOOR ON SANSOM STREET 1 _EA 7,500.00 | § 1,500
REMOVAL OF EXTERIOR RAIN WATER CONDUCTORS 1] LS 1,500.00 | § 1,500
INTERIOR DEMOLITION Subtofal:| § 460,495 |
028000 __|HAZARDOUS MATERIAL ABATEMENT ALLOWANCE
ASBESTOS REPORT
ABATE AND REMOVE ROOFING MATERIALS 4200 | _GF 500 21,000
ABATE AND REMOVE PIPE INSULATION 23| [F 30.00 590
ABATE AND REMOVE 5'X9" WHITE & GREEN + 12" WHITE FLOOR TLE & M| 2423 | _SF 0.00 24.230
ABATE AND REMOVE SHEET FLOORING 319 | _SF 0.00 3.190
ABATE AND REMOVE 12'X12" WHITE TILE AND MASTIC 1325 _SF 0.00 13,250
ABATE AND REMOVE JOINT COMPOUNT 5845 | SF 0.00 58,450
ABATE AND REMOVE PLASTER WALLS AND CEILINGS 705,000 3.00 315,000
ABATE AND REMOVE TRASITE 20 10.00 200
ABATE AND REMOVE LIGHT BALLAST 12 1.00 12
ABATE AND REMOVE PCB BALLASTS 4 4.00 16
ABATE AND REMOVE SMOKE DETECTORS 35| _EA 15.00 525
ABATE AND REMOVE AIR CONDITIONER 3| _EA 100.00 300
ABATE AND REMOVE FREON TANK E 50.00 50
ABATE AND REMOVE - MISC. STORED GHEMICALS 1] _EA 2.000.00 2,000
OLD / BIRD EXCREMENT 1 EA 120,000.00 120,000
REMOVE AND ENCAPSULATE LOOSE LEAD BASE PAINT 1] s 50,000.00 | § 50,000
OTHER [TEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - PAINT CANS (GALLON AND SPRAY) T _EA |3 1,00000 [ § 7,000
EBONITE BOARD AW POWER BOX 1] _SF _[s 15.00 | § 15
REMOVE PETROLEUM PE TROHYDROCARBON-LADEN SOIL /A
CITY OF PHILADELPHIA LICENSED ASBESTOS PROJECT INSPECTOR i s 12598560 | § 120,086
ADJUSTMENT BASED ON SUBCONRAGCTOR QUOTE 1] 18 250,000.00 250,000.00
HAZARDOUS MATERIAL ABATEMENT ALLOWANGE Subtotal:| $ 1,029,914
030130 __|FAGADE SUPPORT SYSTEM
TEMPORARY STABILIZATION PRIOR TO FLOOR DEMOLITION
STABILIZATION OF EXTERIOR LOAD BEARING DURING DEMOLITION (5 TONS/FL( 4| FIRS |3 5000000 5 240,000
FACADE SUPPORT SYSTEM Subtotal:| § 240,000
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. #: 15-ES-054

TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2016

APARTMENT BUILDING - OPTION 4 - HOTEL

CODE [DESCRIPTION | arv | uNIT | UNIT$ | TOTAL

INTECH

03 30 00 CAST-IN-PLACE CONCRETE

FOUNDATIONS
ELEVATOR PIT SLAB 100 | SF ] 17.00 1,700
ELEVATOR PIT WALLS - 8" 5[ CY B 1,000.00 4,963
SUMP PITS 1 EA 850.00 850
CONCRETE SLAB
CONCRETE ON METAL DECK 6998] SF [§ 850 S 59,484
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS 1906 | SF [§ 10.50 | § 20,013
EQUIPMENT PADS
MECHANICAL PADS 150 SF [§ 2000 [ 8 3,000
CAST-IN-PLACE CONCRETE Subtotal:| § 90,010
04 01 00 EXTERIOR RESTORATION & CLEANING
REMOVE RECENT BRICK REPOINTING & REPLACE WITH CORRECT MORTAR 19926 | SF b 12.00 [ § 238,112
CLEAN BRICK 19926 | SF 2.55 50,81
ALLOWANCE TO REMOVE AND REPLACE EXISTING SPALLED BRICK (50%) 9963 | SF 65.00 [ § 647,595
TERRA COTTA CORNICE 267 LF 350.00 93,450
LIMESTONE WINDOW BASE REPAIRS 4 EA 7,500.00 30,000
LIMESTONE REPAIRS 1 LS 50,000.00 50,000
BLOCK BACKUP FOR NEW PARAPET 1,469 SF 25.00 36,713
BRICK FOR NEW PARAPET 1,469 SF 50.00 73,425
CLEAN AND PAINT GATE - MORAVIAN ST. 2] EA 500.00 1,000
CLEAN AND PAINT GATE - MAIN ENTRANCE - SANSOM ST. 1 EA 1,500.00 1,500
SCAFFOLDING 19,926 SF 4.00 | § 79,704
MASONRY DRYING WORK - 8 MONTH OPERATION é g -
GAS HEATER RENTAL 8 MONTH 19,200.00 [ $ 153,600
FANS NONTH-% ' 4,000.00 32,000
TEMPORARY GENERATORS ONTHS 4,000.00 32,000
PATCH BROKEN WINDOWS 10| EA 250.00 [ 2,500
GAS USAGE 305,845 | GALS 2508 764,611
STAND-BY LABOR - REGULAR SHIFT 804 | HRS 95.00 76,347
STAND-BY LABOR - 2ND AND 3RD SHIFT 2572 | HRS 110.00 282,884
STING 41T S 750.00 3,000
EXTERIOR RESTORATION & CLEANING Subtotal:[ § 2,650,252
04 20 00 UNIT MASONRY
STRUCTURE / EXTERIOR WALLS
CMU BEARING WALLS - REPAIR ALLOWANCE (WEST & EAST WALLS) 14418| SF | § 3.00(% 43,254
PARTITIONS
ELEVATOR SHAFT PARTITIONS 3,640 SF 2500 [ $ 91,000
STAIR / ELEVATOR OVERRUN - CMU ,020 SF 25.00 25,500
STAIR / ELEVATOR OVERRUN - BRICK 1,020 SF 40.00 40,800
UNIT MASONRY Subtotal:[ § ,554
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I E C H
EST. #: 15-ES-054 N
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
PAR B D OP O 0
CODE |DESCRIPTION Qry | uniT | UNIT $ | TOTAL
05 12 00 STRUCTURAL STEEL
NTERIOR FLOOR STRUCTURE - 30% 45 | TONS 7.00000 | § 315,000
METAL DECK - 30% 8,204 SF 5751 8 47 174
ROOF STRUCTURE 14 | TONS 7,000.00 98,000
ROOF DECK 3963 | SF 525 20,806
ELEVATOR AND STAIR BAY OPENINGS 60 | TONS 7,000.00 420.000
STRUCTURAL UPGRADE ALLOWANCE - REINFORCE COLUMN BASES, BEARING 80 | EA 2,500.00 200,000
STRUCTURAL STEEL Subtotal:[ $ 1,100,979 |
05 50 00 METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4 WIDE, INCLUDES RAILS) 384 | RISER 650.00 249,600
ELEVATOR PIT LADDERS 1] _EA 935.00 935
ELEVATOR SILL ANGLES 5| EA 382.50 1,913
SUMP PIT COVERS / GRATES 1] _E 637.50 638
CLIP ANGLES AT MASONRY PARTITIONS 270 | _LF 25.50 6,885
ROOF LADDERS 1 EA 1,897.50 1,998
REPAIR EXTERIOR STAIRS FOR TEMP USE DURING CONSTRUCTION 1] _Ls 25,000.00 25,000
BATHROOM VANITY SUPPORTS 30| EA 750.00 22,500
MISC METALS ALLOWANCE 27347 | SF 0.25 6,837
ORNAMENTAL METAL
BASEMENT WINDOW GRILLES 8] EA |S 50000 § 4,000
EXPANSION CONTROL
EXTERIOR VERTICAL JOINTS 51 LF_|§ 8500 8 12,835
METAL FABRICATIONS Subtotal;| $ 333,139
06 10 00 ROUGH CARPENTRY/ FLOOR STRUCTURE
ROUGH BLOCKING
ROOF BLOCKING-PARAPET 369 | LF 12.00 | § 4.428
ROOF BLOCKING- CANT STRIPS 471 _LF 775 3,650
ROOF BLOCKING-CURBS 125 LF 950 1,188
WINDOW BLOCKING 3296 | LF 7.75 25,544
BLOCKING FOR SPECIALTIES 30| LS 500.00 15,000
PLYWOOD BACKBOARDS 256 | _SF 4.25 1,088
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotal:| § 50,898 |
06 20 00 FINISH CARPENTRY - (INSTALL MILLWORK)
WOOD BASE 5688 LF [$ 3508 19,908
CLOSET ROD & SHELF 180 LF _|$ 20.00 [ § 3,600
FINISH CARPENTRY - (INSTALL MILLWORK) Subtotal:| § 23,508
0640 00 ARCHITECTURAL WOODWORK (FURNISH & DELIVER)
WOOD BASE 5688 | LF 6.00 34,128
CLOSET ROD & SHELF 180 | LF 40.00 7.200
HOTEL FUNCTIONS MILLWORK ALLOWANCE (F&]) 1] LS 100,000.00 100,000
ARCHITECTURAL WOODWORK (FURNISH & DELIVER) Subtotal:| § 141,328 |
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PROJECT:
LOCATION:
OWNER:
ARCHITECT:
EST. #
TOTAL SF:
TYPE:
DATE:

SLC RITTENHOUSE - APARTMENT BUILDING
1906-1916 SANSOM - PHILADELPHIA, PA
SOUTERN LAND COMPANY

SCB

15-ES-054

27,347

CONCEPTUAL BUDGET

10/21/2018

APARTMENT BUILDING - OPTION 4 - HOTEL

INTECH

CODE |DESCRIPTION T ary [ uNim] UNITS | TOTAL
07 10 00 WATERPROGFING & DAMPROOFING
WATERPROOFING
CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS 300 | SF 11.00 | § 3,300
WATERPROOFING & DAMPROOFING Subtotal:[ $ 3,300 |
07 50 00 ROOFING / FLASHING / SHEET METAL
MEMBRANE ROOFING
MEMBRANE ROOFING 3,963 | SF 1200 % 47,556
PROTECTION BOARD 3,963 | SF 200 7.926
GREEN ROOF NIiC
ROOFING SPECIALTIES
PITCH POCKETS 4| EA 63.75 255
ROOF VENTS 5] EA 85.00 425
ROOF WALKWAY PADS 400 | SF 6.80 2,720
FLASHINGS & SHEET METAL
ALUMINUM COPING 369 | LF 2125[ 8 7.841
GUTTERS - ALUMINUM AT MECHANICAL 51 LF 1275 $ 650
DOWNSPOUTS-ALUMINUM AT MECHANICAL 20 LF 10.20 | ¢ 204
FLASHINGS-ALUMINUM 56| LF 6.80 | & 381
ROOFING / FLASHING / SHEET METAL Subtotal:] $ 67,958 |
07 81 00 SPRAYED-ON FIREPROOFING
SPRAY FIREPROOFING OF NEW FLOOR & ROOF STRUCTURES 31310 | SF 22508 70,448
SPRAYED-ON FIREPROOFING Subtotal:[ $ 70,4438 |
07 84 00 FIRESTOPPING
EDGE OF SLAB FIRESTOPPING LF 12.00 | § -
FIRESTOPPING Subtotal: N/A
07 92 00 CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS 3,396 | LF 310 % 10,528
INTERIOR
INTERIOR WET AREAS 27347 | SF 1.00] § 27,347
CAULKING & JOINT SEALERS Subtotal:] § 37,875
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I E c H
EST. # 15-ES-054 -
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
PAR = D OP O O
CODE |DESCRIPTION ary [ unit | UNIT § [ TOTAL
081100 DOORS/FRAMES/HARDWARE
DOOR OPENINGS (INCLUDING HARDWARE]
MAIN ENTRANCE DOOR
REPLACEMENT ALLOWANCE TO REPLAGE EXISTING FRONT DOOR 1] _EA 7.500.00 | $ 7.500
STAIRS
7' TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 6] EA 1.500.00 | $ 24,000
$ -
UTILITY ROOMS
7' UTILITY ROOM (SINGLE WITH LOCKSETS) 9| EA 1.500.00 | § 13,500
EXIT DOORS
7' EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2| _EA 1,500.00 | § 3,000
NTERIOR DOORS
HOTEL ENTRY DOORS 12| EA 2,000.00 24,000
HOTEL BEDROOM DOORS 1 EA 750.00 13,500
HOTEL BATHROOM DOORS 4 3 750.00 36,000
HOTEL CLOSET DOORS 28| EA 750.00 36,000
LOBBY TO LEASING DOOR 1 EA 1,500.00 1,500
BACK OF HOUSE DOORS 22| EA 1,500.00 33,000
DOORS/FRAMES/HARDWARE Subtotal:] § 192,000 |
083000 SPECIAL DOORS
ACCESS DOORS
ACCESS DOORS (24" X 24" / FIRE RATED / LOCKABLE) 35| EA 170.00 | § 5,950
OVERHEAD DOORS
LOADING DOCK (STEEL / MANUAL / 6-0" X 8-0) 1] _EA 250000 [ § 2.500
SPECIAL DOORS Subtotal:| § 8,45
084100 [ALUMINUM, GLASS AND GLAZING
STOREFRONT
REPLACE STOREFRONT 725 SF 12500 [ § 28,125
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 3,240 | SF 150.00 | $ 486,000
INTERIOR STOREFRONT
STOREFRONT AT LOBBY 300 | SF 50005 15,000
ALUMINUM, GLASS AND GLAZING Subtotal:| $ 529,125
08 62 00 SKYLIGHTS
ALUMINUM PYRAMID TYPE - 4 EACH 900 | SF 10625 | § 95.625
SKYLIGHTS Subtotal:| § 95,625
08 90 00 LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 36| GF 50.00 | § 1,800
LOUVERS & VENTS Subtotal:| $ 1,800 |
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N T E c H

EST. #: 15-ES-054 0

TOTAL SF: 27,347

TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015

APARTMENT BUILDING - OPTION 4 - HOTEL

CODE |DESCRIPTION | ary [ uniT ] UNIT$ | TOTAL
09 01 60 FLOOR LEVELING & PREPARATION
FLOOR LEVELING 27347 | SF_ (% 300 82.041
FLOOR LEVELING & PREPARATION Subtotal;| § 82,041
09 20 00 LATH & PLASTER
LATH & PLASTER Subtotal:
09 29 00 DRYWALL & FRAMING
NTERIOR WALLS AND PARTITIONS
PARTITION - CORRIDOR 5270 | SF 750 8 39,525
PARTITION - STAIR SHAFT 5310 | SF 14.00 74,340
PARTITION - CHASE WALL (PER SIDE) 900 | SF 4.50 4,050
HOTEL DEMISING PARTITION 4800 | SF 9.50 45,600
HOTEL INTERIOR PARTITIONS 13,950 F 8.00] S 111,600
7TH FLOOR BOH PARTITIONS 3120 ] SF 4.50 14,040
BASEMENT PARTITION ALLOWANCE 2,660 SF 4.50 11,970
EXTERIOR STUD FRAMED WALLS
EXTERIOR WALLS - METAL STUD / INSULATION / DRYWALL 25419 | SF |8 70018 177,933
LOAD BEARING METAL STUD WALLS
LOAD BEARING METAL STUD WALLS - EXTERIOR (INCL GWB & SHEATHING) N/A
LOAD BEARING METAL STUD WALLS - INTERIOR (INCL GWB BOTH SIDED) N/A
CEILINGS AND SOFFITS
FLAT CEILINGS 18,792 | SF [ $ 650 % 122,148
SOFFITS 5000 SF | 12.00 | § 60,000
GENERAL DRYWALL COSTS
HOISTING 1] LS 2,500.00 2,500
LAYOUT 27,347 | SF 1.00 27,347
CLEAN-UP 1] LS 68,367.50 68,368
DRYWALL & FRAMING Subtotal:| § 759,421
[ 093000 INTERIOR STONE & TILE
TILE AT LOBBIES 1492 | SF 30.00 44,760
TILE BASE AT LOBBIES 128 F 30.00 3,840
TILE AT BATHROOM FLOORS 130 | SF 17.00 2,210
TILE BASE AT BATHROOMS 420 LF 17.00 7,140
SHOWER AND BATH WALL TILE 2,880 | SF 17.00 48,960
BATHROOM VANITIES 600 | SF 100.00 60,000
INTERIOR STONE & TILE Subtotal:[ § 166,910 |
[ 095100 ACOUSTICAL CEILING TILES
ACT CEILING AT BOH 4507| SF [ 350 S 15,775
ACOUSTICAL CEILING TILES Subtotal:] § 15,775
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PROJECT:
LOCATION:
OWNER:
ARCHITECT:
EST. #:
TOTAL SF:
TYPE:
DATE:

SLC RITTENHOUSE - APARTMENT BUILDING
1906-1916 SANSOM - PHILADELPHIA, PA

SOUTERN LAND COMPANY
scB

15-ES-054

27,347

CONCEPTUAL BUDGET
10/21/2015

APARTMENT BUILDING - OPTION 4 - HOTEL

INTECH

CODE [DESCRIPTION [ ary | uNiT ] UNIT $ | TOTAL
0964 00___[WOOD FLOORING
WOOD FLOORING Subtotal: N/A |
036500  [RESILIENT FLOORING & CARPETS
CARPET - CORRIDOR 1611 SY 4500 | § 72,500
RESILIENT FLOORING & CARPETS Subtotal:| $ 72,500 |
097200 |WALL COVERINGS
CORRIDOR WALLCOVERING 5940 | SF 400]% 23,760
LOBBY / HOTEL FUNCTION WALLCOVERING 3705 SF 400] % 14,820
WALL COVERINGS Subtotal:| $ 38,580 |
09 90 00 PAINTING
DRYWALL PARTITIONS 96,539 | _SF 0.55 53,338
DRYWALL CEILINGS 23793 | SF 0.55 13,145
DOORS AND FRAMES 177 | EA 50.00 15,930
STAIR TOWERS 16 [FLOOR 500.00 8,000
MISC METALS 1]_Ls 1,500.00 1,500
PAINT WOOD BASE 5688 LF 1.00 5,688
TOUCH UP PAINTING 27.347 | SF 0.25 6,837
PAINTING Subtotal:| 104,438
100000 [MISCELLANEOUS SPECIALTIES
MISCELLANEOUS SPECIALTIES Subtotal; NA
101400 __[SIGNAGE
INTERIOR DIRECTIONAL SIGNAGE 1T[_EA 9200 § 52
CODE REQUIRED SIGNS AT STAIRS 16| EA 66.00 [ $ 1,056
SIGNAGE Subtotal:[ $ 1,148
102713 [TOILET PARTITIONS & ACCESSORIES
RESTROOM ACCESSORES 30 |_RMS 75000 | § 32,500
TOILET PARTITIONS & ACCESSORIES Subtotal:| § 22,50
110000 |MISCELLANEOUS EQUIPMENT
MISCELLANEOUS EQUIPMENT Subtotal: N/A
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. # 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
PAR BUILD OPTIO O
CODE {DESCRIPTION Qry | uniT | UNIT $ | TOTAL
113000 RESIDENTIAL EQUIPMENT
REFRIGERATOR 18| EA 500,00 9.000
MICROWAVE 18 EA 300.00 5,400
RESIDENTIAL EQUIPMENT Subtotal:| $ 14,
1140 00 FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal: NIA
118200 [SOLID WASTE HANDLING EQUIPMENT
TRASH GHUTE 85| VLF 150.00 12,750
SOLID WASTE HANDLING EQUIPMENT Subtotal:| $ 12,750
1200 00 FURNISHINGS - MISCELLANEOUS
FURNISHINGS - MISCELLANEOUS Subtotal: N/A
1320 00 WINDOW TREATMENTS
WINDOW TREATMENTS 216 EA 400.00 86,400
WINDOW TREATMENTS Subtotak:| $ 86,400
123630 KITCHEN CABINETS
KITCHEN CABINETS Subtotal: N/A
1400 00 CONVEYING SYSTEMS
MACHINE-ROOM-LESS (MRL)
MRL - 3,500 LB CAPACITY - 500 FPM (>6 STOPS) 9] STOP 30,000.00 | § 270,000
UPGRADED CAB FINISH ALLOWANCE NIC.
CONVEYING SYSTEMS Subtotal:] $ 270,000 |
2100 00 SPRINKLERS
SPRINKLER SYSTEM - DEMOLITION 27347 | _SF 100§ 27.347
SPRINKLER SYSTEM 27,347 | _SF 500] $ 136,735
SPRINKLERS Subtotal:| $ 164,082
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1806-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARGHITECT: SCB INTE C H
EST. # 15-ES-054 3
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 4 - HOTEL
CODE _ |DESCRIPTION [ arv [ unit ] unITS | TOTAL
270000 _ [PLUMBING
PLUMBING SYSTEMS - DEMOLITION 27347 SF |3 100§ 27,347
PLUMBING SYSTEMS 27347 SF [§ 18.00 | § 492,246
PLUMBING Subtotal:| $ 519,593
230000 [AVAC.
HVAC SYSTEMS - DEMOLITION 27347 SF s 100§ 27,347
HVAC SYSTEMS 37347 SF | 59.00 [ § 1,613,473
HVALC. Subtotal:[ § 1,640,620 |
2600 00 ELECTRIC
ELECTRICAL SYSTEMS - DEMOLITION 27,347 SF |8 100§ 27,347
ELECTRICAL SYSTEMS 27,347] SF_[s 2000 546,940
ELECTRIC Subtotal:| $ 574,287
270000 [LOW VOLTAGE AND SECURITY
LOW VOLTAGE ALLOWANCE 27347 | SF |8 175 % 47,857
SECURITY ALLOWANCE 27347 SF [§ 125§ 34,184
LOW VOLTAGE AND SECURITY Subtotal:| § 82,041
311000 [SITE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR TO DEMOLITION il 15 [s 1,275.00 | § 1,275
PA ONE CALL il s s 850.00 | § 850
SITE LOGISTICS
SITE TEMPORARY B FENCE (POST IN GROUND) FOR 1 YEAR B0 LF 12.75 1,020
ADD FOR FENCE SCREEN 80| LF 3.40 272
PERSON-SIZE GATE 2| EA 340.00 680
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 80 LF 200.00 16,000
RENT SCAFFOLDING 6| MO 400.00 2,400
CONSTRUCTION TRAFFIC SIGNAGE 4] EA 42.50 170
SITE PREPARATION & LOGISITICS Subtotal:| $ 22,867 |
312000 _[EARTHWORK
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE FOR ELEVATOR PIT 22 cv |3 15000 | & 3,333
DEWATERING WITH SUMP PUMPS NIC.
FINE GRADE FOR SLAB ON GRADE 00| SF [§ 200§ 300
3/4” CLEAN STONE UNDER SLAB AT 4" THICK 00| SF |$ 110[§ 110
EARTHWORK Subtotal:| $ 3,643
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I E c H
EST. #: 15-ES-054 N
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 4 - HOTEL
CODE |DESCRIPTION [ ary ] uniT ] UNIT $ TOTAL
32 16 00 HARDSCAPES
CURBS AND SIDEWALKS
LAYOUT FOR CONCRETE CURB (BY CITY SURVEYOR) 1| DAY 1,600.00 1,600
PLAIN CONCRETE_PENNDOT 7"X8"X18" CURB 60 LF 16.00 960
4" THICK BROOM FINISH SIDEWALK WITH 4 THICK STONE BASE 600 | SF 6.50 3,900
HARDSCAPES Subtotal: 6,460 |
[ 330000 _ [SITE UTILITIES
FIRE SERVICE
FIRE SERVICE 1] _EA 7.500.00 7,500
SITE UTILITIES Subtotal: 7,50
344113 TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtotal: NIA
50 00 01 TEMPORARY PROTECTION
PROTECT ADJACENT BUILDING LS 10,000.00 10,000
SURVEY ADJACENT BUILDINGS 1] LS 2,500.00 2,500
EXTERIOR OPENINGS 220 | EA 125.00 27,500
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 567 | LF 11.00 6,237
ELEVATOR CAB PROTECTION 1| _EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 16 | FLGHT 600,00 9,600
MAINTAIN TEMPORARY PROTECTION 1]_LS 9,600.00 9,600
REMOVE AND DISPOSE OF TEMPORARY PROTECTION 1] LS 2,400.00 2,400
TEMPORARY PROTECTION Subtotal: 68,637
5000 02 HOISTING AND ELEVATOR OPERATORS I |
HOISTING 7 lT=L00R§‘ 25,000.00 175,000.00
HOISTING AND ELEVATOR OPERATORS Subtotal: 176,000 |
50 00 03 CONSTRUCTION DUMPSTERS
CONSTRUCTION DUMPSTERS -30 CY 39 | _EA 650.00 25331
CONSTRUCTION DUMPSTERS Subtotal: —_ 25,331
50 00 04 FINAL CLEANING
FINAL CLEANING 27.347 | _SF 035 9,571
FINAL CLEANING Subtotal: 9,571
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PROJECT: SLC RITTENHOUSE - APARTMENT BUILDING
LOCATION: 1906-1916 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. # 15-ES-054 .
TOTAL SF: 27,347
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
APARTMENT BUILDING - OPTION 4 - HOTEL
CODE [DESCRIPTION | ary [ uniT ] UNITS | TOTAL
500005 [TEMPORARY ELECTRIC / WATER USAGE,
TEMPORARY ELECTRIC - CONSUMPTION 27347 | _SF 675 20510
TEMPORARY WATER - CONSUMPTION 27,347 | _SF 0.05 1,367
TEMPORARY WATER - GAS 27347 | SF 0.05 1,367
TEMPORARY ELECTRIC / WATER USAGE Subtotal:] $ 23,245
500006 |WATCHMAN / SEGURITY GUARD
WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY AR _[§ 70008 z
WATCHMAN / SECURITY GUARD - SATURDAYS & SUNDAYS HR_[s 17005 E
WATCHMAN / SECURITY GUARD Subfotal: —NIC. |
500007 _ [GENERAL CLEAN-UP / MISC. LABOR
GENERAL CLEAN-UP/MISC. LABOR 624| HR | 3% 5900 43023
GENERAL CLEAN-UP / MISC. LABOR Subtotal:] $ 43,023
[ 500008 [TEMPORARY CONDITIONING
EQUIPMENT EXTENDED WARRANTIES i| EA 500.00 2.000
FILTER CHANGES 1 LS 5,000.00 5,000
TEMPORARY HEATER RENTALS S 7,500.00 7,500
TEMPORARY CONDITIONING Subtotal:| § 14,500
[ 500009 [TESTING AND INSPECTIONS
TESTING AND INSPECTIONS BY OWNER
TESTING AND INSPECTIONS Subtotal; BY OWNER |
5000 11 __[C.W. LAYOUT/ CONTROL LINES / BASELINE
CM LAYOUT / CONTROL LINES / BASELINE 115 (3 150000 § 7,500
C.M.LAYOUT / CONTROL LINES / BASELINE Subtotal:| $ 1,500
500012 [SIDEWALK/ STREET CLOSURE PERMIT FEES [CITY OF PHILA ONLY]
SIDEWALK CLOSURE i S |3 3,00000 5 3.000
SIDEWALK / STREET CLOSURE PERMIT FEES [CITY OF PHILA ONLY) Subtotal:| $ 3,000 |
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Detailed Estimate

PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I Ec H
EST. #: 15-ES-054 :
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
| GARAGE - OPTION 1 - RESTAURANT & RETAIL
CODE |DESCRIPTION | ary [ uniT ] UNIT$ | TOTAL
024100 [INTERIOR DEMOLITION
NTERIOR DEMOLITION
ROOFING REMOVAL IN CSI 02 80 00
REMOVAL OF STAIR 2 BTORIES 500.00 1,000
NTERIOR GUT - ALL NON LOAD BEARING WALLS_ FINISHES, ETC 5004 | SF 5.00 28,520
EXPLORATORY WORK PER CREW DAY 1] oY 1,500.00 1,500
REMOVE ELEVATOR CAE 1] _EA 2,500.00 2.500
CUT DOOR OPENING IN CMU WALL T]_EA 50.00 850
REMOVAL OF WINDOWS 13| EA 50.00 5750
REMOVAL OF WINDOW GRILLES ON MORAVIAN 5T 4| _EA 350.00 1,400
REMOVAL OF ENTRANCE ON SANSOM 11 (S 1,500.00 1,500
DEMO SLAB FOR NEW ELEVATOR & STAIR 650 | SF 20.00 13,000
REMOVAL OF EXISTING SANSOM FAGCADE BLOCK 1122 F 7.00 7.854
REMOVAL OF EXISTING FACADE BLOCK (ALLOWANCE FOR PORTION OF SIDE 700 F 7.00 4.900
INTERIOR DEMOLITION Subfotal:| 73,774
028000 __[HAZARDOUS MATERIAL ABATEMENT ALLOWANCE
ASBESTOS REPORT
E AND REMOVE ROOFING MATERIALS 3,000 | SF 500 15.000
D REMOVE TAN FLOOR TILE 3145 SF 4.0 12,580
ND REMOVE LIGHT BROWN FLOOR TILE 456 |__SF 4.00 1,824
ND REMOVE WHITE AND BLACK CHECKERED FLOOR TILE 800 | _SF 2.00 3,300
D REMOVE WINDOW GLAZING 1084 | SF 3.00 3,257
D REMOVE LIGHT BALLAST 424 (F 1.00 224
D REMOVE PCB BALLAST 53| EA 4.00 212
D REMOVE THERMOSTATS 1 E 20.00 20
D REMOVE LIGHT BATTERIES 3| _EA 2000 60
D REMOVE EXIT SIGNS EA 500 15
D REMOVE ROOFTOP AIR CONDITIONER 2| _EA 100.00 200
D REMOVE WINDOW AIR CONDITIONER E 100.00 100
D REMOVE - MISC. STORED CHEMICALS 1] E 5,000.00 5,000
RD EXCREMENT 1] LS 80,000.00 | § 86,000
AND ENCAPSULATE LOOSE LEAD BASE PAINT 1] LS 30,000.00 30.000
OTHER ITEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - RAIL OIL CAN (1/2 GALLON) 1] _EA 50.00 [ § 50
ABATE AND REMOVE HIGH INTENSITY BULB IN 2ND FLOOR 1] EA 5000 $ 50
REMOVE PETROLEUM PETROHYDROCARBON-LADEN SOIL NA
CITY OF PHILADELPHIA LICENSED ASBESTOS PROJEGT INSPECTOR 1] 1§ 3039740 § 30,397
ADJUSTMENT BASED ON SUBCONRACTOR QUOTE 7] 1S {46.,387.00) {46,367.00)
HAZARDOUS MATERIAL ABATEMENT ALLOWANGE Subfotal:| $ g
030130 __ [FACADE SUPPORT SYSTEM
FAGADE SUPPORT SYSTEM Subtotal: NA
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. # 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015
GARAGE - OPTION 1 - RESTAURANT & RETAIL

INTECH

CODE |DESCRIPTION [ ary J uNir ] UNIT $ [ TOTAL
033000 [CAST-IN-PLACE CONCRETE
FOUNDATIONS
ELEVATOR PIT SLAB 100 SF 17001 $ 1,700
ELEVATOR PIT WALLS - & 5] CY 1,000.00 4,963
SUMP PITS 1] _EA 850.00 850
SLAB ON METAL DECK
CONCRETE ON METAL DECK AT ELEVATOR 7 STAIR OVERRUN 1400 SF [ 735(% 16,150
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS 744 _SF [ S 1050 | 5 7.812
EQUIPMENT PADS
MECHANICAL PADS 5] _SF |5 2000 | § 500
CAST-IN-PLACE CONCRETE Subtotal:| $ 5,975
040100 [EXTERIOR RESTORATION & CLEANING
EXAMINATION OF SANSOM FACADE 5 6,300.00 6,300
REMOVAL OF EXISTING SANSOM FAGADE BRICK 1122 SF 5.00 76,830
NEW BRICK ON SANSOM FACADE 1,122 | SF 65.00 72,930
REMOVAL OF EXISTING FACADE BRICK (ALLOWANCE FOR PORTION OF SIDEW ___1.120 | _SF 0.00 11,200
NEW BRICK ON FAGADE (ALLOWANCE FOR PORTION OF SIDE WALLS) 1,120 | _SF 5.00 72,800
SANSOM PORTAL REPAIRS 7O PERIMETER OF OPENING 1] LS 17,000.00 17,000
REMOVAL OF PLASTER STUCCO ON WEST FACADE 2,835 | SF 2.00 5670
CLEAN BRICK (ALL FACADES BUT SANSOM) 4,900 | _SF 2.55 12,495
REPOINT BRICK(ALL FACADES BUT SANSOM) 4,900 | _SF 15.00 73.500
CLEAN AND PAINT WINDOW GRILLES 5] EA 500.00 2,500
CLEAN AND PAINT GATE 1] € 500.00 500
CLEAN DETAIL DENTAL WORK THROUGHOUT SANSOM FACADE 1] _E 15.000.00 15,000
SCAFFOLDING 4900 | SF 4.00 19,600
MASONRY DRYING WORK - 8 MONTH OPERATION [ )
GAS HEATER RENTAL 8 IMONTH 4,800.00 38,400
FANS 8 [MONTH 2,000.00 16,000
TEMPORARY GENERATORS 8 IMONTHS 7,000.00 | § 8,000
PATCH BROKEN WINDOWS 5] EA 250.00 1,250
GAS USAGE 76,461 | GALS 2.50 191,153
STAND-BY LABOR - REGULAR SHIFT 236 |_HRS 95.00 22,377
STAND-BY LABOR - 2ND AND 3RD SHIFT 754 |_HRS 710.00 82,914
ESTING 4 | TESTS 750.00 | § 3,000
EXTERIOR RESTORATION & CLEANING Subtotal:| § 689,420
042000 UNIT MASONRY
STRUCTURE / EXTERIOR WALLS
CMU EXTERIOR WALLS - REPAIR ALLOWANCE 6020] LS |5 8008 48.160
NEW BLOCK AT REMOVAL OF EXISTING SANSOM FACADE BLOGK 1,122 | _SF 25005 28,050
NEW BLCOK AT REMOVAL OF EXISTING FAGADE BLOCK (ALLOWANCE FOR 700] sF 2500
PORTION OF SIDE WALLS) s 17,500
PARTITIONS
ELEVATOR SHAFT PARTITIONS 1,760 | _SF 25.00 44,000
STAIR / ELEVATOR OVERRUN - CMU 1,020 | SF 25.00 | § 25,500
STAIR / ELEVATOR OVERRUN - BRICK 940 SF | § 40.00 [ § 37,600
UNIT MASONRY Subtotal:[ $ 300,810

Detailed Estmate Page 2 of 11



PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I EC H
EST. #: 15-ES-054 ;
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 1 - RESTAURANT & RETAIL
CODE [DESCRIPTION [ arvy | uniT ] UNITS | TOTAL
051200 _ |STRUCTURAL STEEL
STEEL FOR NEW STAIR AND ELEVATOR OPENINGS 7| TONS 6,000.00 42,000
METAL DECK FOR ELEVATOR / STAIR OVERUN 1400 SF 575 8,050
STEEL REPAIR ALLOWANCE DUE TO CORROSION 1] (S 7,500.00 7.500
SPANDREL BEAM REMOVAL AND REPLACEMENT 2| _EA 12,000.00 24,000
SPANDREL BEAM SHORING 2] _EA 5,000.00 10,000
STRUCTURAL STEEL Subtotal:| $ 1,55
05 50 00 METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4 WIDE, INCLUDES RAILS) 102 | RISER 650.00 | § 66,300
ELEVATOR PIT LADDERS 1] _EA 93500 | § 535
ELEVATOR SILL ANGLES 5| EA 38250 | § 1,913
SUMP PIT COVERS / GRATES 1] EA 637.50 638
CLIP ANGLES AT MASONRY PARTITIONS 20| LF 2550 3,060
ROOF LADDERS 1] _EA 2,500.00 2,500
MISC METALS ALLOWANCE 5904 | SF 0.25 1,476
FURNISH AND DELIVER
CHANNEL DOOR FRAME - SET IN MASONRY 1] _EA 157500 § 1,575
EXPANSION CONTROL
EXTERIOR VERTICAL JOINTS 13| LF 8500 5 9,563
METAL FABRICATIONS Subtotal:| $ 87,960
061000 |ROUGH CARPENTRY / FLOOR STRUCTURE
ROUGH BLOCKING
ROOF BLOCKING-PARAPET 224| LF 12008 2,688
ROOF BLOCKING- CANT STRIPS 274 _LF 7.75 2,124
ROOF BLOCKING-CURBS 100 LF 950 950
WINDOW BLOCKING 325 LF 7.5 2,519
BLOCKING FOR SPECIALTIES 1] _Ls 800.00 | § 800
PLYWOOD BACKBOARDS 32| SF 425 136
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotal:] $ 9,216
062000 [FINISH CARPENTRY - (INSTALL MILLWORK)
FINISH CARPENTRY - (INSTALL MILLWORK) Subtotal: N FIT-OUT
064000 [ARCHINECTURAL WOODWORK (FURNISH & DELIVER]
ARCHITECTURAL WOODWORK (FURNISH & DELIVER) Subtofal: TN FIT-OUT |
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 6,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

GARAGE - OPTION 1 - RESTAURANT & RETAIL

CODE |DESCRIPTION | arr | uniT | UNIT$ { TOTAL

INTECH

07 10 00 WATERPROOFING & DAMPROOFING

WATERPROOFING

CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS 300 SF $ 11.00[ 8 3,300
WATERPROOFING & DAMPROOFING Subtotal:| $ 3,300

07 5000 ROOFING / FLASHING / SHEET METAL

MEMBRANE ROOFING

MEMBRANE ROQFING 2,156 SF $ 1200] 8 25,872

PROTECTION BOARD 2,156 SF $ 20018 4,312

GREEN ROOF NiC

ROOQFING SPECIALTIES

PITCH POCKETS 4 E 63.75 255

ROOF VENTS 5 E. 85.00 425

ROOF WALKWAY PADS 350 SF 6.80 | § 2,380

FLASHINGS & SHEET METAL

ALUMINUM COPING 350 LF 21.25 7.438

GUTTERS - ALUMINUM AT MECHANICAL 1 LF 1275 650

DOWNSPOUTS-ALUMINUM AT MECHANICAL 20 LF 10.20 204

FLASHINGS-ALUMINUM 224 SF s 6.80 1,523

ROOFING / FLASHING / SHEET METAL Subtotal:[ $ 43,089 |

078100 SPRAYED-ON FIREPROOFING

SPRAY ON FIREPROOFING FOR NEW OPENINGS 2| DAYS | § 2.200.00 | § 4,400
SPRAY ON FIREPROOFING REPAIRS TO EXISTING 3| DAYS | § 2,200.00 | $ 6,600
SPRAYED-ON FIREPROOFING Subtotal:| § 11,000 |
07 84 00 FIRESTOPPING
EDGE OF SLAB FIRESTOPPING LF |s 12003 -
FIRESTOPPING Subtotal: N/A
07 92 00 CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS 90| LF |8 310 $ 279
INTERIOR
INTERIOR WET AREAS 5904| SF _[§ 1003 5,904
CAULKING & JOINT SEALERS Subtotal:| § 6,183
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. # 15-ES-054

TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

INTECH

7 R TIONTIPIR s =
CODE |DESCRIPTION Qry | UNIT | UNITS$ [ TOTAL
081100 |DOORSI/FRAMES/HARDWARE
DOOR OPENINGS (INCLUDING HARDWARE]
STAIRS
7 TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 7] _EA 150000 | $ 6,000
$ -
UTILITY ROOMS
7" UTILITY ROOM (SINGLE WITH LOCKSETS) 3] EA 1,500.00 | § 4,500
EXIT DOORS
7' EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2| EA 7,500.00 | § 3,000
DOORS/FRAME S/HARDWARE Subtotal:] $ 13,500 |
053000 _ [SPECIAL DOORS
ACCESS DOORS
ACCESS DOORS (24" X 24" I FIRE RATED / LOCKABLE) 4| EA 17000 § 580
OVERHEAD DOORS
LOADING DOCK (STEEL / MANUAL / 8-0" X 8-0") - ALLEY 1] _EA 350000 [ § 3,500
SPECIAL DOORS Subtotal:| $ 4,180
084100 [ALUMINUM, GLASS AND GLAZING
PORTAL
REPLACEMENT OF ORIGINAL PORTAL 200 | _&F 25000 | § 50,000
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 325 | SF 150.00 [ § 48.750
INTERIOR STOREFRONT
STOREFRONT AT LOBBY ON EACH FLOOR 440 oF 5000 § 22.000
ALUMINUM, GLASS AND GLAZING Subtotal:| $ 120,750
[_088000 _ [LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 3] SF 5000 § 7,800
LOUVERS & VENTS Subtotak:| $ 7,800 |
090160 _ [FLOOR LEVELING & PREPARATION
FLOOR LEVELING 5904 | GF 100] § 5,904
FLOOR LEVELING & PREPARATION Subtotal:| $ 5,904
092000 |LATH & PLASTER
LATH & PLASTER Subtotal:
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I E C H
EST. # 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
OPTIO R R R
CODE |DESCRIPTION Qry | uniT | UNIT § | TOTAL
09 29 00 DRYWALL & FRAMING
NTERIOR WALLS AND PARTITIONS
PARTITION - CORRIDOR (1-HOUR) 440 | SF 750 3,300
PA| ON - STAIR SHAFT 1,350 | SF 12.00 16,200
PARTITION - CHASE WALL (PER SIDE) 300 | SF 4508 1,350
EXTERIOR STUD FRAMED WALLS
EXTERIOR WALLS - METAL STUD / INSULATION / DRYWALL 7842 | SF 700[$ 54,894
CEILINGS AND SOFFITS
FLAT CEILINGS AT STAIR LOBBY 880 | SF 8.00 ]S 7.040
GENERAL DRYWALL COSTS
HOISTING LS 2,500.00 | § 2,500
LAYOUT 5,904 SF 100] 8 5,904
CLEAN-UP 1 LS 14,760.00 14,760
DRYWALL & FRAMING Subtotal:| $ 105,948
09 30 00 INTERIOR STONE & TILE
TILE AT LOBBIES 440 | SF 13.00 5,720
TILE BASE AT LOBBIES 168 | SF 13.00 2,184
INTERIOR STONE & TILE Subtotal:| § 7,904
09 5100 ACOUSTICAL CEILINGS
ACOUSTICAL CEILINGS Subtotal: NA
09 64 00 WOOD FLOORING
WOOD FLOORING Subtotal: N/A
09 65 00 RESILIENT FLOORING & CARPETS
RESILIENT FLOORING & CARPETS Subtotal: N/A
09 72 00 WALL COVERINGS
WALL COVERINGS Subtotal: N/A
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1816-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I Ec H
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 1 - RESTAURANT & RETAIL
CODE [DESCRIPTION | ary | uniT ] UNIT§ TOTAL
—_ 099000 PAINTING
DRYWALL PARTITIONS 11722| SF 0.55 6.476
DRYWALL CEILINGS 880 | SF 0.55 386
DOORS AND FRAMES 9] EA 50.00 810
STAIR TOWERS 3 [FLOORS 500.00 7,500
MISC METALS 10| LS 1,500.00 1,500
CLEAN AND PAINT BEAMS - PREPARE FOR FIREPROOFING 1] LS 4,800.00 | § 4,800
TOUCH UP PAINTING 5904 | SF 0.25 | § 1,476
PAINTING Subtotal:] § 17,049
100000 _ [MISCELLANEOUS SPECIALTIES
MISCELLANEOUS SPECIALTIES Subtotal; N/A
101400 [SIGNAGE
INTERIOR DIRECTIONAL SIGNAGE 2] _EA 9200 % 184
CODE REQUIRED SIGNS AT STAIRS 4| EA 56.00 ] $ 264
SIGNAGE Subtotal;| $ 448 |
102113 ___[TOILET PARTITIONS & ACCESSORIES
TOILET PARTITIONS & ACCESSORIES Subtotal: NA
110000 |MISCELLANEOUS EQUIPMENT
MISCELLANEOUS EQUIPMENT Subtotal: NiA
113000 [RESIDENTIAL EQUIPMENT
RESIDENTIAL EQUIPMENT Subtofal: N7
114000 __[FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal; N/A
118200 __ |SOLID WASTE HANDLING EQUIPMENT
SOLID WASTE HANDLING EQUIPMENT Subtotal; N/A
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N T E c H

EST. # 15-ES-054 .

TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

- TG z z -
CODE |DESCRIPTION [ arv | uniT | UNIT $ | TOTAL
120000 [FURNISHINGS - MISCELLANEOUS
FURNISHINGS - MISCELLANEOUS Subtotal:
1220 00 WINDOW TREATMENTS
WINDOW BLINDS
HORIZONTAL MINI-BLINDS - 1"
WINDOW TREATMENTS Subtotal; N/A
123530 __[KITCHEN CABINETS
KITCHEN CABINETS Subtotal: NIA
140000 __ [CONVEYING SYSTEMS
142400 HYDRAULIC ELEVATORS
HOLELESS HYDRAULIC - 3,000 LB. CAPACITY 2] STOP | 8 35,000.00 [ 8 70,000
UPGRADED CAB FINISH ALLOWANGE NIC
CONVEYING SYSTEMS Subtotal:] $ 70,000
210000 [SPRINKLERS
SPRINKLER SYSTEM - DEMOLITION 5904| SF _[S 100§ 5.904
SPRINKLER SYSTEM - UPTURNED HEADS 5904| SF _|§ 400§ 23,616
SPRINKLER SYSTEM - DOWNTURNED HEADS iN FITOUT
SPRINKLERS Subtotal:| $ 29,520
220000 __ |[PLUMBING
PLUMBING SYSTEMS - DEMOLITION 5904 | SF | § 100§ 5,904
PLUMBING SYSTEMS - CORE & SHELL 5904 | SF |3 1000 | § 59,040
PLUMBING SYSTEMS - FITOUT N FITOUT
PLUMBING Subtotal:| § 64,944
730000 [HVAGC.
S - DEMOLITION 5904] SF |8 100§ 5,904
S - CORE & SHELL 5904 | SF_[$ 54.00 [ § 318,816
S - FITOUT IN FITOUT
H.V.A.C. Subtotal:[ § 324,720 |
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-E5-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015

| GARAGE - OPTION 1 - RESTAURANT & RETAIL

INTECH

CODE [DESCRIPTION | Qv | uNiT ] UNIT§ | TOTAL
26 00 00 ELECTRIC
ELECTRICAL SYSTEMS - DEMOLITION 5904 SF [§ 100§ 5004
ELECTRICAL SYSTEMS - CORE & SHELL 5904 | SF _[§ 18.00 [ $ 106,272
ELECTRICAL SYSTEMS - FITOUT IN FITOUT
ELECTRIC Subtotal:| § 112,176
370000 [LOW VOLTAGE AND SEGURITY
LOW VOLTAGE ALLOWANCE - CORE & SHELL 5904 SF [§ 100]§ 5,904
SECURITY ALLOWANCE - CORE & SHELL 5904] SF_[$ 075§ 4,42
LOW VOLTAGE ALLOWANCE - FITOUT IN FITOU
SECURITY ALLOWANCE - FITOUT IN FITOUT
LOW VOLTAGE AND SECURITY Subtotal:| $ 10,332
311000 [SHE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR TO DEMOLITION 11 5 |3 1,27500] § 1,275
PA ONE CALL 1] s s 850.00 | § 850
SITE LOGISTICS
SITE TEMPORARY 8 FENCE (POST IN GROUND) FOR 1 YEAR 60| LF 1275 768
ADD FOR FENCE SCREEN 60| LF 3.40 204
PERSON-SIZE GATE 2] EA 340.00 680
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 0] (F 200.00 8,000
RENT SCAFFOLDING 6] MO 500.00 3,000
CONSTRUCTION TRAFFIC SIGNAGE 4| _EA 42.50 170
SITE PREPARATION & LOGISITICS Subftotal:| $ 14,944
312000 [EARTHWORK
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE FOR ELEVATOR PIT 22| cY |8 15000 | § 3333
DEWATERING WITH SUMP PUMPS NIC
FINE GRADE FOR SLAB ON GRADE 00| SF |8 200§ 200
3/4" CLEAN STONE UNDER SLAB AT 4" THICK 160] SF [s 110]8 110
EARTHWORK Subtotal:| $ 3,643
321600 |HARDSGAPES
CURBS AND SIDEWALKS
LAYOUT FOR CONCRETE CURB (BY CITY SURVEYOR) 1] DAY [5 1,600.00 7,600
PLAIN CONCRETE PENNDOT 7"X5°X18" CURB 40| LF 16.00 640
4" THICK BROOM FINISH SIDEWALK WITH 4' THICK STONE BASE 200 | SF 6.50 | § 2,600
HARDSCAPES Subtotal:| $ 4,540
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. # 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
! GARAGE - OPTION 1 - RESTAURANT & RETAIL
CODE |DESCRIPTION [ arv | uniT | UNITS | TOTAL
3300 00 SITE UTILITIES
FIRE SERVICE
FIRE SERVICE 1] EA [§ 750000 $ 7,500
SITE UTILITIES Subtotai:[ § 7,5
344113 TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtotal: NIA
50 00 01 TEMPORARY PROTECTION
PROTECT ADJACENT BUILDING 1] LS 500000 | $ 5,000
SURVEY ADJACENT BUILDINGS 1 LS 2,500.00 2,500
EXTERIOR OPENINGS 14| E 125.00 1,750
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 158 | __LF 1.00 1,733
ELEVATOR CAB PROTECTION 1] _EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 3 | FLGHT 600.00 1,800
MAINTAIN TEMPORARY PROTECTION 1] LS 8,000.00 8,000
REMOVE AND DISPOSE OF TEMPORARY PROTECTION 1] LS 2.000.00 2,000
TEMPORARY PROTECTION Subtotai:[ $ 23,583 |
50 00 02 HOISTING AND ELEVATOR OPERATORS
HOISTING AND ELEVATOR OPERATORS Subtotal: Wi TRADES |
50 00 03 CONSTRUCTION DUMPSTERS
CONSTRUCTION DUMPSTERS - 30 CY 26| EA | 650.00 | § 16,887
CONSTRUCTION DUMPSTERS Subtotal:| § 786,
50 00 04 FINAL CLEANING
FINAL CLEANING 5004 SF [ 035§ 2,066
FINAL CLEANING Subtotal:| § 2,
50 00 05 TEMPORARY ELECTRIC / WATER USAGE
TEMPORARY ELECTRIC - CONSUMPTION 5,904 | SF 075]8 4428
TEMPORARY WATER - CONSUMPTION 5,904 | SF 0.05 295
TEMPORARY WATER - GAS 5904 | SF 005 | § 255
TEMPORARY ELECTRIC / WATER USAGE Subtotal:[ § 5,018
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. #: 16-ES-054

TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2016

GARAGE - OPTION 1 - RESTAURANT & RETAIL

CODE |DESCRIPTION | ary | uniT ] UNITS [ TOTAL

INTECH

50 00 06 WATCHMAN / SECURITY GUARD

WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY HR | § 1700 $ -
WATCHMAN / SECURITY GUARD - SATURDAYS & SUNDAYS HR |$ 17001 $ -
WATCHMAN / SECURITY GUARD Subtotal:

50 00 07 GENERAL CLEAN-UP / MISC. LABOR

GENERAL CLEAN-UP/MISC. LABOR 416 HR $ 6900 $ 28,682
GENERAL CLEAN-UP / MISC. LABOR Subtotal:| $ s
000 TEMPORARY CONDITIONING
EQUIPMENT EXTENDED WARRANTIES 4 EA 50000 § 2,000
FILTER CHANGES 1 LS 500000 $ 5,000
TEMPORARY HEATER RENTALS 1 LS 5,000.00 5,000
TEMPORARY CONDITIONING Subtotal:[ $ 12,000

500009 TESTING AND INSPECTIONS

TESTING AND INSPECTIONS BY OWNER

TESTING AND INSPECTIONS Subtotal: BY OWNER

50 00 11 C.M. LAYOUT/CONTROL LINES / BASELINE

CM LAYQUT / CONTROL LINES / BASELINE 1 LS $ 1,500.00 | $ 1.500

C.M. LAYOUT / CONTROL LINES / BASELINE Subtotal:| § 1,500

5000 12 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY)

SIDEWALK CLOSURE 1 LS 3 200000 % 2,000

SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) : Subtotal:| § 2,000
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I E c H
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY
CODE |DESCRIPTION [ ary [ unir] UNIT$ ] TOTAL
024100 [INTERIOR DEMOLITION
NTERIOR DEMOLITION
ROOFING REMOVAL IN CSI 02 80 00
REMOVAL OF STAIR 2 STORIES 500.00 1,000
NTERIOR GUT - ALL NON LOAD BEARING WALLS FINISHES, ETC 5004 | SF 5.00 39,520
EXPLORATORY WORK PER CREW DAY DY 7.500.00 | § 1,500
REMOVE ELEVATOR CAE 1] _EA 2,500.00 2,500
CUT DOGR OPENING IN CMU WALL 1] _EA 50.00 850
REMOVAL OF WINDOWS 3] EA 50.00 9.750
REMOVAL OF WINDOW GRILLES ON MORAVIAN ST, i EA 350.00 1.400
REMOVAL OF ENTRANCE ON SANSOM 1] 1S 1.500.00 7,500
DEMO SLAB FOR NEW ELEVATOR & STAR 650 F 20.00 13,000
REMOVAL OF EXISTING SANSOM FACADE BLOCK 1122 F 7.00 7.854
REMOVAL OF EXISTING FAGADE BLOCK (ALLOWANCE FOR PORTION OF SIDE W 700 F 7.00 2,900
INTERIOR DEMOLITION Subtotal:| $ 73,774
028000 [HAZARDOUS MATERIAL ABATEMENT ALLOWANCE
AIR MONITORING DURING ASBESTOS REMOVAL 5 | DAYS 750000 [ § 7.500
SET UP FULL CONTAINMENT AREA 1] 1S 125000 § 1,250
PROVIDE WASH DOWN STATION 2| _EA 650,00 7,300
REMOVAL OF MOLD AND PIGEON GUANG 111§ 17.500.00 | § 17.500
ASBESTOS REPORT
ABATE AND REMOVE ROOFING MATERIALS 3000 SF 500 15,000
ABATE AND REMOVE TAN FLOOR TILE 3,145 ] SF 2005 12,580
ABATE AND REMOVE LIGHT BROWN FLOGR TILE 456 | _SF 200 $ 1,824
ABATE AND REMOVE WHITE AND BLACK CHECKERED FLOOR TILE 800 | SF 2008 3,200
ABATE AND REMOVE WINDOW GLAZING 1.084 | _SF 3.00 3.252
ABATE AND REMOVE LIGHT BALLAST 428 | _IF 1.00 424
ABATE AND REMOVE PCB BALLAST 53| EA 4.00 212
ABATE AND REMOVE THERMOSTATS E 20.00 20
ABATE AND REMOVE LIGHT BATTERIES EA 20.00 60
ABATE AND REMOVE EXIT SIGNS EA 5.00 15
ABATE AND REMOVE ROOFTOP AIR CONDITIONER 2] EA 10000 § 200
ABATE AND REMOVE WINDOW AIR CONDITIONER EA 100.00 100
ABATE AND REMOVE - MISC. STORED CHEMICALS 1] _EA 5,000.00 | S 5.000
OTHER ITEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - RAIL OIL CAN (1/2 GALLON EA 50.00 50
ABATE AND REMOVE HIGH INTENSITY BULB IN 2ND FLOOR EA 50.00 | § 50
REMOVE AND ENCAPSULATE LOOSE LEAD BASE PAINT 5904 | SF 5.00 | § 25520
REMOVE PETROLEUM PETROHYDROCARBON-LADEN SOIL N/A
CITY OF PHILADELPHIA LICENSED ASBESTOS PROJECT INSPECTOR 1] L5 15547.00 | § 15,547
ADJUSTMENT BASED ON SUBCONRAGTOR QUOTE 1] 15 13,943.00 13,043.00
HAZARDOUS MATERIAL ABATEMENT ALLOWANGE Subtotal:| $ 128,547
030130 [FAGADE SUPPORT SYSTEM
FAGADE SUPPORT SYSTEM Subtotal: N/A
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I E C H
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2016
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY
CODE |DESCRIPTION | ary [ uniT | UNIT § | TOTAL
03 30 00 CAST-IN-PLACE CONCRETE
FOUNDATIONS
ELEVATOR PIT SLAB = SF 17.00 z
ELEVATOR PIT WALLS - 8 3 CY 7,000.00 E
SUMP PITS 3 EA 850.00 s
SLAB ON METAL DECK
CONCRETE ON METAL DECK AT ELEVATOR / STAIR OVERRUN — SF_|$ 7258 =
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS 236| SF | % 1050 [ $ 2.478
EQUIPMENT PADS
MECHANICAL PADS 25| _SF |8 20005 500
CAST-IN-PLACE CONCRETE Subtotal:] $ 2,978
[ 040100 [EXTERIOR RESTORATION & CLEANING
EXAMINATION OF SANSOM FAGADE i s 6,300.00 5,300
REMOVAL OF EXISTING SANSOM FAGADE BRICK 22| SF 15.00 16,830
NEW BRICK ON SANSOM FACADE 1122 | SF 65.00 72,930
REMOVAL OF EXISTING FACADE BRICK (ALLOWANCE FOR PORTION OF SIDEW| __ 1.120 | _SF 10.00 11,200
NEW BRICK ON FACADE (ALLOWANCE FOR PORTION OF SIDE WALLS) 1,120 | _SF 65.00 72,800
SANSOM PORTAL REPAIRS TO PERIMETER OF OPENING 1 S 17,000.00 17,000
REMOVAL OF PLASTER STUCCO ON WEST FACADE 2835 | SF 2.00 5.670
CLEAN BRICK (ALL FACADES BUT SANSOM) 4,900 | SF 2.55 12,495
REPOINT BRICK(ALL FACADES BUT SANSOM) 4,900 | _SF 15.00 73,500
CLEAN AND PAINT WINDOW GRILLES 5] E 500.00 2,500
CLEAN AND PAINT GATE 1] _EA 500.00 500
CLEAN DETAIL DENTAL WORK THROUGHOUT SANSOM FACADE 1] _E 15,000.00 15,000
SCAFFOLDING 4,900 SF 4.00 19,600
MASONRY DRYING WORK - 8 MONTH OPERATION 3 .
GAS HEATER RENTAL 8 IMONTHY § 4.800.00 38,400
FANS 8 MONTHY $ 2,000.00 16,000
TEMPORARY GENERATORS 8 IMONTHS 1,000.00 8,000
PATCH BROKEN WINDOWS 5] EA 250.00 1.250
GAS USAGE 76,461 | GALS 2505 191.153
STAND-BY LABOR - REGULAR SHIFT. 236 | HRS 55.00 22.377
STAND-BY LABOR - 2ND AND 3RD SHIFT 754 | _HRS 110.00 82,914
TESTING 4 [TESTS 750.00 3,000
EXTERIOR RESTORATION & CLEANING Subtotal:] $ 689,420
0420 00 UNIT MASONRY
STRUCTURE / EXTERIOR WALLS
CMU EXTERIOR WALLS - REPAIR ALLOWANCE 6020 LS [$ 8005 48,160
NEW BLOCK AT REMOVAL OF EXISTING SANSOM FACADE BLOCK 1122 | SF 25.00 | $ 28,050
NEW BLCOK AT REMOVAL OF EXISTING FAGADE BLOCK (ALLOWANCE FOR 700| sF 25.00
PORTION OF SIDE WALLS) s 17,500
PARTITIONS
ELEVATOR SHAFT PARTITIONS . SF 2500 [ 5 s
STAIR / ELEVATOR OVERRUN - CMU =z SF 25.00 -
STAIR / ELEVATOR OVERRUN - BRICK = SF 40.00 | § -
UNIT MASONRY Subtotalz] $ 93,710
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY
CODE |DESCRIPTION | ary | unit] UNIT $ [ TOTAL
[ 051200 [STRUGTURAL STEEL
STEEL FOR NEW STAIR AND ELEVATOR OPENINGS —_| TONS 6,000.00 B
METAL DECK FOR ELEVATOR / STAIR OVERUN z SF 575 i
STEEL REPAIR ALLOWANCE DUE TO CORROSION LS 7,500.00 7.500
SPANDREL BEAM REMOVAL AND REPLACEMENT 2| EA 12,000.00 24,000
SPANDREL BEAM SHORING 2| EA 5,000.00 10,000
STRUCTURAL STEEL Subtotal:] $ 41,500
[ 055000 _ [METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4’ WIDE, INGCLUDES RAILS) 34 | RISER 65000 | § 22,100
ELEVATOR PIT LADDERS - E 935.00 -
ELEVATOR SILL ANGLES - EA 382.50 =
SUMP PIT COVERS / GRATES - EA 637.50 S
CLIP ANGLES AT MASONRY PARTITIONS 80| LF 2550 § 2,040
ROOF LADDERS 1 EA 2500008 2,500
MISC METALS ALLOWANCE 5804 SF 0258 1,476
FURNISH AND DELIVER
CHANNEL DOOR FRAME - SET IN MASONRY 1 EA [ 157500 | § 1,575
EXPANSION CONTROL
EXTERIOR VERTICAL JOINTS T3] LF _[§ 8500 § 9,563
METAL FABRICATIONS Subtotal:| § 35,254
[ 061000 [ROUGH CARPENTRY/ FLOOR STRUCTURE
ROUGH BLOCKING
ROOF BLOCKING-PARAPET 224 LF 12.00 2,688
ROOF BLOCKING- CANT STRIPS 274 LF 7.75 3,124
ROOF BLOCKING-CURBS 100 | LF 5.50 550
WINDOW BLOCKING 325] LF 775 2,519
BLOCKING FOR SPECIALTIES 1] Ls 7,500.00 | § 1,500
PLYWOOD BACKBOARDS 32| SF 425[§ 138
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotal:| § — 9,916
062000 __|FINISH CARPENTRY - (INSTALL MILLWORK]
WOOD BASE 1,036 | LF |8 300§ 3,108
CLOSET ROD & SHELF 150 LF _[§ 2000 § 3,000
FINISH CARPENTRY - (INSTALL MILLWORK] Subtotal:] $ 5,108
[ 064000 [ARCHTECTURAL WOODWORK (FURNISH & DELIVER]
WOOD BASE 1036 | (F_[5 6.00] % 5,216
CLOSET ROD & SHELF 150 LF_|s 2000 6,000
ARCHITECTURAL WOODWORK (FURNISH & DELIVER] Subtotal:] $ 12,218
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY
CODE [DESCRIPTION [ ary T uNim] uniTs | TOTAL
071000 |WATERPROOFING & DAMPROOFING
WATERPROOFING
CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS : SF_|s 11003 .
WATERPROOFING & DAMPROOFING Subtotal:| $ -
076000 |ROOFING / FLASHING / SHEET METAL
MEMBRANE ROOFING
MEMBRANE ROOFING 2156 | _SF |8 120018 25872
PROTECTION BOARD 2156 SF [ 200]8S 4,312
GREEN ROOF NIC
ROOFING SPECIALTIES
PITCH POCKETS 7| _EA 6375 % 355
ROOF VENTS 5] EA 85.00 435
ROOF WALKWAY PADS 350 | _SF 5.80 | ¢ 3,380
FLASHINGS & SHEET METAL
ALUMINUM COPING 30| F [§ 2125 7,438
GUTTERS - ALUMINUM AT MECHANICAL 51 LF 12.75 650
DOWNSPOUTS-ALUMINUM AT MECHANICAL 20| LF 10.20 204
FLASHINGS-ALUMINUM 224 | SF 6.80 7,523
ROOFING / FLASHING / SHEET METAL Subtotal:| 43,089
078100 _ |SPRAYED-ON FIREPROOFING
SPRAY ON FIREPROOFING FOR NEW OPENINGS 2| DAYS [ § 220000 [ § 4400
SPRAY ON FIREPROOFING REPAIRS TO EXISTING 3| DAYS | § 2200005 5,600
SPRAYED-ON FIREPROOFING Subtotal:] S 11,000 |
07 8400 FIRESTOPPING
FIRESTOPPING Subtotal; NIA
079200 - [CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS %] F [s 310§ 278
INTERIOR
INTERIOR WET AREAS 5904 | SF _[§ 100] 8 5,504
CAULKING & JOINT SEALERS Subtotal;| $ 6,183
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB NTECH
EST. #: 15-ES-054 ;
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY
CODE [DESCRIPTION [ ary | uNiT | UNITS | TOTAL
081100 |DOORSIFRAMES/HARDWARE
DOOR OPENINGS (INCLUDING HARDWARE)
STAIRS
7 TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 7] EA _[S 1,500.00 | § 5.000
UTILITY ROOMS
7 UTILITY ROOM (SINGLE WITH LOCKSETS) 3| _EA _[S 1.50000 | § 3,500
EXIT DOORS
7 EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2| EA _[$ 1.500.00 | § 3.000
NTERIOR DOORS
BEDROOM DOORS 5] E 750.00 3.750
BATHROOM DOORS 8| _E 750.00 6,000
CLOSET DOORS 15| EA 750.00 11,250
MISC DOORS 15| EA _|$S 750.00 | § 11,250
DOORS/FRAMES/HARDWARE Subtotal:| 3 45,7
—_ 083000 __[SPECIAL DOORS
ACCESS DOORS
ACCESS DOORS (24" X 24" / FIRE RATED / LOCKABLE) 0| EA |$ 17000 | § 1,760
OVERHEAD DOORS
LOADING DOCK (STEEL / MANUAL / 8-0° X 8-0°) - ALLEY ] EA _[$ 3,500.00 | § 3,500
SPECIAL DOORS Subtotal:| 5,200
084100 _ [ALUMINUM, GLASS AND GLAZING
PORTAL
REPLACEMENT OF ORIGINAL PORTAL 200 SF_[§ 25000 | § 50,000
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 325| SF |8 150.00 | § 48.750
ALUMINUM, GLASS AND GLAZING Subtotal:| $ 98,750 |
089000 |LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 36| SF _|$ 5000 | § 1,800
LOUVERS & VENTS Subtotal:| $ 7,800 |
050160 _ |FLOOR LEVELING & PREPARATION
FLOOR LEVELING 5904] SF_[§ 2003 71,808
FLOOR LEVELING & PREPARATION Subtotal:| $ 1,808 |
0920 00 LATH & PLASTER
LATH & PLASTER Subtotal: NA
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY

CODE |DESCRIPTION | ary | unit | UNIT$ | TOTAL
092500 |DRYWALL & FRAMING
NTERIOR WALLS AND PARTITIONS
PARTITION - INTERIOR PARTITIONS BOI6| SF [§ 7508 60,120
PARTITION - STAIR SHAFT 2040 SF _[§ 450($ 9,180
EXTERIOR STUD FRAMED WALLS
EXTERIOR WALLS - METAL STUD / INSULATION / DRYWALL 6720 SF [§ 700[8 47,040
CEILINGS AND SOFFITS
CEILINGS AND SOFFITS 5504 SF |§ 10.00] § 59,040
GENERAL DRYWALL COSTS
HOISTING 1 LS 2,500.00 | $ 2,500
LAYOUT 5,904 SF 100] 8% 5,904
CLEAN-UP 1 LS 14,760.00 14,760
DRYWALL & FRAMING Subtotal] § 198,644 |
093000 _ [INTERIOR STONE & TILE
TILE AT RESTROOMS 1,152 SF 13.00 14,976
TILE BASE AT RESTROOMS 384 F 13.00 4,992
BATHROOM VANITY 128 F 125.00 76,000
KITCHEN COUNTERTOP 150 |__SF 12500 18,750
INTERIOR STONE & TILE Subtotal] § 54,718
095100 __ [ACOUSTICAL CEILINGS
ACOUSTICAL CEILINGS Subtotal: NA
096400 __[WOOD FLOORING
WOOD FLOORING 3542 SF _[§ 15.00 ] § 53,136
WOOD FLOORING Subfotal:[ § 53,136
096500 _ |RESILIENT FLOORING & CARPETS
CARPET 134 SY $ 35008 4,704
RESILIENT FLOORING & CARPETS Subfotal:| § 4,704
0972 00 WALL COVERINGS
WALL COVERINGS Subtotal: NA
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INT EC H
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY
CODE [DESCRIPTION | ary | uNiT ] UNIT $ | TOTAL
— 09 90 00 PAINTING
DRYWALL PARTITIONS 26832 SF |8 0.55 14,825
DRYWALL CEILINGS 5904 | SF_|§ 0.55 3,262
DOORS AND FRAMES 52| EA é 50.00 4,680
STAIR TOWERS 1 [FLOGR 500.00 500
MISC METALS 1 LS 1,500.00 1,500
CLEAN AND PAINT BEAMS - PREPARE FOR FIREPROOFING 1] LS 4,800.00 4.800
TOUCH UP PAINTING 5904 | SF 0.25 | § 1,476
PAINTING Subtotal;| $ 31,043
100000 _ [MISCELLANEOUS SPECIALTIES
MISCELLANEOUS SPECIALTIES Subtotal: NIA
101400 __[SIGNAGE
INTERIOR DIRECTIONAL SIGNAGE 2 EA |3 5200]$ 184
CODE REQUIRED SIGNS AT STAIRS 4] _EA |8 66.00 | § 264
SIGNAGE Subtotal:] § a3
102113 [TOILET PARTITIONS & ACCESSORIES
RESTROOM SPECIALTIES B| EA [§ 850.00 | § 6,800
TOILET PARTITIONS & ACCESSORIES Subtotal:] $ 6,800
110000 [MISCELLANEOUS EQUIPMENT
MISCELLANEOUS EQUIPMENT Subtotal: N
113000 |RESIDENTIAL EQUIPMENT
REFRIGERATOR 1] € 2,000.00 2,000.00
MICROWAVE 1] _EA 500.00 - 500.00
GARBAGE DISPOSAL 1] EA 150.00 150.00
DISHWASHER 1 E 900.00 900.00
OVEN 1 E. 1,500.00 1,500.00
WASHER 1 EA 800.00 800.00
DRYER 1] _EA 800.00 B800.00
RESIDENTIAL EQUIPMENT Subtotal:] § 6,650
11 40 00 FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal: NA
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 "
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY
CODE |DESCRIPTION | ary | unit | UNITS | TOTAL
118200 [SOLID WASTE HANDLING EQUIPMENT
SOLID WASTE HANDLING EQUIPMENT, Subtotal: NIA
120000 __[FURNISHINGS - MISCELLANEOUS
FURNISHINGS - MISCELLANEOUS Subtotal: N/A
122000 |[WINDOW TREATMENTS
WINDOW TREATMENTS 3| EA |$ 30000 § 3,900
WINDOW TREATMENTS Subtotal:| $ 3,900 |
123530 [KITCHEN CABINETS
KITCHEN CABINETS 12| EA 15,000.00 | § 180,000
BATHROOM VANITIES 30| _EA 2,25000 ] § 67,500
KITCHEN CABINETS Subtotalz] $ 347,500
140000 ___[CONVEYING SYSTEMS
1424 00 HYDRAULIC ELEVATORS
HOLELESS HYDRAULIC - 3,000 LB, CAPACITY NIC.
UPGRADED CAB FINISH ALLOWANCE NIC.
CONVEYING SYSTEMS Subtotal:| $ -
270000 [SPRINKLERS
SPRINKLER SYSTEM - DEMOLITION 5904 | SF [S 1.00 | § 5.004
SPRINKLER SYSTEM 5904 | SF_|[S 5008 29.520
SPRINKLERS Subtotal:| 35,424
220000 [PLUMBING
PLUMBING SYSTEMS - DEMOLITION 5904| SF_[s 1008 5,904
PLUMBING SYSTEMS 5904 | SF_|$ 19.00 [ § 112,176
PLUMBING Subfotal:| 118,080 |
23 00 00 H.V.A.C.
HVAC SYSTEMS - DEMOLITION 5904] SF S 100]$ 5604
HVAC SYSTEMS 5904 | SF | 32.00] $ 186,928
H.VAC. Subtotal:| $ 194,832
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. # 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY
CODE  |DESCRIPTION [ ary T uniT ] uniTs | TOTAL
2600 00 ELECTRIC
ELECTRICAL SYSTEMS - DEMOLITION 5804| SF_|§ 100§ 5,904
ELECTRICAL SYSTEMS 5904 | SF |8 20.00 | $ 118,080
ELECTRIC Subtotal:[ $ 123,984
27 00 00 LOW VOLTAGE AND SECURITY
LOW VOLTAGE ALLOWANCE 5904 | SF |8 100§ 5,004
SECURITY ALLOWANCE 5904 | SF_[§ 1008 5,904
LOW VOLTAGE AND SECURITY Subtotal:| $ 11,808 |
311000 SITE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR TO DEMOLITION 1] 1S _[$ 1,275.00 | § 1,275
PA ONE CALL 1] LS _[$ 850.00 | $ 850
SITE LOGISTICS
SITE TEMPORARY 8 FENCE (POST IN GROUND) FOR 1 YEAR 60| LF 12.75 765
ADD FOR FENCE SCREEN 60| LF 3.40 204
PERSON-SIZE GATE 2| _EA 340.00 680
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 40| LF 200.00 8,000
RENT SCAFFOLDING 6] MO 500.00 3,000
CONSTRUCTION TRAFFIC SIGNAGE 4| EA 4250 170
SITE PREPARATION & LOGISITICS Subtotal:| $ 14,944
3120 00 EARTHWORK
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE FOR ELEVATOR PIT 22| _CY _[$ 150.00 | & 3,333
DEWATERING WITH SUMP PUMPS NIC.
FINE GRADE FOR SLAB ON GRADE 00| SF_|§ 200§ 200
3/4" CLEAN STONE UNDER SLAB AT 4" THICK 00| SF_[$ 110 8 110
EARTHWORK Subtotal:[ § 3,643
3216 00 HARDSCAPES
CURBS AND SIDEWALKS
LAYOUT FOR CONCRETE CURB (BY CITY SURVEYOR) 1] DAY 1,600.00 | & 1,600
PLAIN CONCRETE_PENNDOT 7"X8"X18" CURB 40| LF 16.00 640
4" THICK BROOM FINISH SIDEWALK WITH 4 THICK STONE BASE 400 | SF 6.50 | § 2.600
HARDSCAPES Subtotal:| § 4,840
[ 330000 SITE UTILITIES
FIRE SERVICE
FIRE SERVICE 1] EA _|$ 7.500.00 | § 7.500
SITE UTILITIES Subtotal:] § 7,500
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: 5CB INTECH
EST. # 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY
CODE [DESCRIPTION [ arv | uniT] UNITS | TOTAL
344113 [TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtotal: NIA
5000 01 TEMPORARY PROTEGTION
PROTECT ADJACENT BUILDING 1] LS 5,000.00 5.000
SURVEY ADJACENT BUILDINGS 1] LS 2,500.00 2,500
EXTERIOR OPENINGS 14| EA 125.00 1,750
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 158 | LF 11.00 1,733
ELEVATOR CAB PROTECTION 1] _EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 3 [ FLGHT 500.00 1,800
MAINTAIN TEMPORARY PROTECTION 1] LS 8,000.00 8,000
REMOVE AND DISPOSE OF TEMPORARY PROTEGTION 1] LS 2,000.00 2,000
TEMPORARY PROTECTION Subtotal:] $ 23,683
500002 [HOISTING AND ELEVATOR OPERATORS
HOISTING AND ELEVATOR OPERATORS Subtotal: W/ TRADE.
500003 _ [CONSTRUCTION DUMPSTERS
CONSTRUCTION DUMPSTERS - 30 CY 26| EA | S 650.00 | § 16,887
CONSTRUCTION DUMPSTERS Subtotal:] $ 16,887
500004 __ [FINAL CLEANING
FINAL CLEANING 5004| SF _[S 0358 7.066
FINAL CLEANING Subtotal:| $ 7,
— 500006 [TEMPORARY ELEGTRIC / WATER USAGE
TEMPORARY ELECTRIC - CONSUMPTION 5004 | GF 075]% 7.428
TEMPORARY WATER - CONSUMPTION 50504 | SF 0055 295
TEMPORARY WATER - GAS 5504 | SF 0.05 295
TEMPORARY ELECTRIC / WATER USAGE Subtotal:| $ 5,018
— 500006 |[WATCHMAN/ SEGURITY GUARD
WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY HR_| S 17.00 § S
WATCHMAN / SECURITY GUARD - SATURDAYS & SUNDAYS HR_| S 700§ -
WATCHMAN / SEGURITY GUARD Subfotal: NIC.
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
RO, con INTECH
EST. #: 15-ES-054 5
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE -OPTION 2 - RESIDENTIAL - SINGLE FAMILY
CODE [DESCRIPTION [ ary | uniT] UNIT $ [ TOTAL
50 00 07 GENERAL CLEAN-UP / MISC. LABOR
GENERAL CLEAN-UP/MISC_LABOR 416 | HR 69.00 | § 28,662
GENERAL CLEAN-UP / MISC. LABOR Subtotal:| § 28,682
50 00 08 TEMPORARY CONDITIONING
EQUIPMENT EXTENDED WARRANTIES 4] EA 500.00 | $ 2.000
FILTER CHANGES 1 LS 5,000.00 | $ 5,000
TEMPORARY HEATER RENTALS 1 LS 5000.00 [ § 5,000
TEMPORARY CONDITIONING Subtotal;[ § 12,001
50 00 09 TESTING AND INSPECTIONS
TESTING AND INSPECTIONS BY OWNER
TESTING AND INSPECTIONS Subtotal: BY OWNER |
5000 11 C.M.LAYOUT/ CONTROL LINES / BASELINE
CM LAYOUT / CONTROL LINES / BASELINE 1 LS 1,500.00 | $ 1,500
C.M. LAYOUT / CONTROL LINES / BASELINE Subtotal:[ § 1,500 |
50 00 12 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY)
SIDEWALK CLOSURE 1 LS 2,000.00| 3 2,000
SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) Subtotal:| $ 2,000
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I Ec H
EST. # 15-ES-084 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 3 - OFFICE
CODE |DESCRIPTION | ary | uniT | UNIT § | TOTAL
024100 __[INTERIOR DEMOLITION
NTERIOR DEMOLITION
ROOFING REMOVAL N CSI 02 80 00
REMOVAL OF STAIR 2 ETORIES 500.00 1,000
NTERIOR GUT - ALL NON LOAD BEARING WALLS_FINISHES _ETC 5004 | SF 5.00 29,520
EXPLORATORY WORK PER CREW DAY DY 1,500.00 | § 1,500
REMOVE ELEVATOR CAE EA 2,500.00 | § 2,500
CUT DOOR OPENING IN CMU WALL 1| _EA 50.00 850
REMOVAL OF WINDOWS 3] EA 50.00 9750
REMOVAL OF WINDOW GRILLES ON MORAVIAN ST. 4| EA 350.00 400
REMOVAL OF ENTRANCE ON SANSOM 1 S 1.500.00 1,500
DEMO SLAB FOR NEW ELEVATOR & STAIR 650 F 2000 13,000
REMOVAL OF EXISTING SANSOM FACADE BLOCK 1,122 F 7.00 7,854
REMOVAL OF EXISTING FACADE BLOCK (ALLOWANCE FOR PORTION OF SIDE W 700 | SF 7.00 4,900
INTERIOR DEMOLITION Subtotal:| $ 73,774
028000 [HAZARDOUS MATERIAL ABATEMENT ALLOWANGE
AIR MONITORING DURING ASBESTOS REMOVAL 5| DAYS 1,500.00 | § 7,500
SET UP FULL CONTAINMENT AREA LS 1,250.00 | § 1,250
PROVIDE WASH DOWN STATION 2| _EA 0.00 7,300
REMOVAL OF MOLD AND PIGEON GUANO 1] _Ls 17,500.00 17,500
ASBESTOS REPORT
ABATE AND REMOVE ROOFING MATERIALS 3000 SF 500] 8§ 15,000
ABATE AND REMOVE TAN FLOOR TILE 3,145 | SF 4.00 12,580
ABATE AND REMOVE LIGHT BROWN FLOOR TILE 456 | _SF 2.00 1,824
A ND REMOVE WHITE AND BLACK CHECKERED FLOOR TILE 800 | SF 2.00 3,200
AB ND REMOVE WINDOW GLAZING 1084 | SF 3.00 3,953
AB D REMOVE LIGHT BALLAST 424 | _LF 1.00 424
AB ND REMOVE PCB BALLAST 53| EA 4.00 212
AB D REMOVE THERMOSTATS EA 20.00 20
AB D REMOVE LIGHT BATTERIES 3| _EA 20.00 60
AB D REMOVE EXIT SIGNS a|_E 5.00 15
AB ND_ REMOVE ROOFTOP AIR CONDITIONER 2| E 00.00 200
AB ND REMOVE WINDOW AIR CONDITIONER 1] _EA 00.00 [ § 100
ABATE AND REMOVE - MISC_STORED CHEMICALS 1] _EA 5.000.00 | § 5.000
OTHER ITEMS NOTED IN THE ASBESTOS & HAZMAT REPORT
ABATE AND REMOVE - RAIL OIL CAN (1/2 GALLON E 5000 50
ABATE AND REMOVE HIGH INTENSITY BULB |N 2ND FLOOR 1] _EA 50.00 50
REMOVE AND ENCAPSULATE LOOSE LEAD BASE PAINT 5004 | SF 5.00 29.520
REMOVE PETROLEUM PETROHYDROCARBON-LADEN SOIL NIA
CITY OF PHILADELPHIA LICENSED ASBESTOS PROJECT INSPEGTOR 1] 15 15547.00 | § 15,547
ADJUSTMENT BASED ON SUBCONRACTOR QUOTE 1] 1§ 13,943.00 13,943.00
HAZARDOUS MATERIAL ABATEMENT ALLOWANGE Subtotal;] $ 28,547
030130 [FAGCADE SUPPORT SYSTEM
FAGADE SUPPORT SYSTEM Subtotal: WA
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PROJECT:
LOCATION:
OWNER:
ARCHITECT:
EST. #:
TOTAL SF:
TYPE:
DATE:

SLC RITTENHOUSE - GARAGE
1916-1918 SANSOM - PHILADELPHIA, PA
SOUTERN LAND COMPANY

SCB

15-ES-054

5,904

CONCEPTUAL BUDGET

10/21/2016

GARAGE - OPTION 3 - OFFICE

INTECH

CODE |DESCRIPTION | ary | uNiT ] UNITS | TOTAL
033000 CAST-IN-PLACE CONCRETE
FOUNDATIONS
ELEVATOR PIT SLAB 100 | SF 17.00 1,700
ELEVATOR PIT WALLS - 8" 5] _cv 1,000.00 4,963
SUMP PITS 1] _EA 850.00 850
SLAB ON METAL DECK
CONCRETE ON METAL DECK AT ELEVATOR / STAIR OVERRUN 1400 | SF 725|135 10,150
STAIRS
CONCRETE FILLED STAIR TREADS AND LANDINGS 744 | SF 1050 | § 7812
EQUIPMENT PADS
MECHANICAL PADS 25| GF 20005 500 |
CAST-IN-PLACE CONCRETE Subtotalz| $ 25,97
040100 EXTERIOR RESTORATION & CLEANING
EXAMINATION OF SANSOM FACADE LS §,300.00 5,300
REMOVAL OF EXISTING SANSOM FAGCADE BRICK 1122 | SF 15.00 16,830
NEW BRICK ON SANSOM FACADE 122] SF 65.00 72,930
REMOVAL OF EXISTING FACADE BRICK (ALLOWANCE FOR PORTION OF SIDE W 120 _SF 10.00 11,200
NEW BRICK ON FACADE (ALLOWANCE FOR PORTION OF SIDE WALLS) 120 |__SF 65.00 72,800
SANSOM PORTAL REPAIRS TO PERIMETER OF OPENING 1 S 17,000.00 17,000
REMOVAL OF PLASTER STUCCO ON WEST FAGADE 2.835 F 2.00 5670
CLEAN BRICK (ALL FACADES BUT SANSOM) 4,900 | _SF 255 12,495
REPOINT BRICK(ALL FACADES BUT SANSOM]) 3900 | SF 15.00 73,500
CLEAN AND PAINT WINDOW GRILLES 5| EA 500.00 2,500
CLEAN AND PAINT GATE 1] _EA 500.00 500
CLEAN DETAIL DENTAL WORK THROUGHOUT SANSOM FAGADE 1] EA 15,000.00 15,000
SCAFFOLDING 4900 | SF 4.00 19,600
MASONRY DRYING WORK - 8 MONTH OPERATION -
GAS HEATER RENTAL 8 [MONTH 4.800.00 38,400
FANS 8 [MONTH 2.000.00 16,000
TEMPORARY GENERATORS 8 [MONTHY 1,000.00 8,000
FATCH BROKEN WINDOWS 5] EA 250.00 1,250
GAS USAGE 76,461 | GALS 2.50 191,153
STAND-BY LABOR - REGULAR SHIFT 236 | HRS 9500 22,377
STAND-BY LABOR - 2ND AND 3RD SHIFT 754 |_HRS 110.00 82,914
ESTING 2 [ TESTS 750.00 3,000
EXTERIOR RESTORATION & CLEANING Subtotal:| $ 689,420 |
042000 UNIT MASONRY
STRUCTURE / EXTERIOR WALLS
CMU EXTERIOR WALLS - REPAIR ALLOWANCE 6,020 LS 8005 48,160
NEW BLOCK AT REMOVAL OF EXISTING SANSOM FACADE BLOCK 1122 ] SF 2500 § 28,050
NEW BLCOK AT REMOVAL OF EXISTING FACADE BLOCK (ALLOWANCE FOR 700| sF 25.00
PORTION OF SIDE WALLS) s 17,500
PARTITIONS
ELEVATOR SHAFT PARTITIONS 1760 | SF 25.00 44,000
STAIR/ ELEVATOR OVERRUN - CMU 1,020 | _SF 2500 25,500
STAIR/ ELEVATOR OVERRUN - BRICK 940 | _SF 40.00 37,600
UNIT MASONRY) Subtotal:] $ 200,810
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I Ec H
EST. #: 15-ES-054 :
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
I GARAGE - OPTION 3 - OFFICE
CODE |DESCRIPTION [ arv  uniT | UNIT$ TOTAL
05 12 00 STRUCTURAL STEEL
STEEL FOR NEW STAIR AND ELEVATOR OPENINGS 7 | TONS 6,000.00 42,000
METAL DECK FOR ELEVATOR / STAIR OVERUN 1,400 | SF 575 8,050
STEEL REPAIR ALLOWANCE DUE TO CORROSION LS 7.500.00 7,500
SPANDREL BEAM REMOVAL AND REPLACEMENT 2] EA 12,000.00 24,000
SPANDREL BEAM SHORING 2| EA 5,000.00 | § 10,000
STRUCTURAL STEEL Subtotal:[ § 91,560
05 50 00 METAL FABRICATIONS
FURNISH AND INSTALL
METAL PAN STAIRS - CONVENTIONAL (4 WIDE, INCLUDES RAILS) 102 | RISER 650.00 66,300
ELEVATOR PIT LADDERS EA 935.00 935
ELEVATOR SILL ANGLES 5| EA 382,50 1,913
SUMP PIT COVERS / GRATES 1] _EA 637.50 638
CLIP ANGLES AT MASONRY PARTITIONS 120 LF 25.50 3,060
ROOF LADDERS 1| _EA 2,500.00 2,500
MISC METALS ALLOWANCE 5,904 | SF 0.25 1476
FURNISH AND DELIVER
CHANNEL DOOR FRAME - SET IN MASONRY 1] EA 1,5675.00 | $ 1575
EXPANSION CONTROL
EXTERIOR VERTICAL JOINTS 13| LF 8500 | § 9,563
METAL FABRICATIONS Subtotal:| $ 87,959
06 10 00 ROUGH CARPENTRY / FLOOR STRUCTURE
ROUGH BLOCKING
ROOF BLOCKING-PARAPET 224 LF 12.00 2,688
ROOF BLOCKING- CANT STRIPS 274 LF 775 2,124
ROOF BLOCKING-CURBS 100 LF 9.50 950
WINDOW BLOCKING 325 LF 7.5 2519
BLOCKING FOR SPECIALTIES 1] LS 800.00 | § 800
PLYWOOD BACKBOARDS 32| SF 425 § 136
ROUGH CARPENTRY / FLOOR STRUCTURE Subtotal:| $ 9,216
06 20 00 FINISH CARPENTRY - (INSTALL MILLWORK)
FINISH CARPENTRY - (INSTALL MILLWORK) Subtotal: IN FIT-OUT,
[ 064000 |ARCHITECTURAL WOODWORK (FURNISH & DELIVER)
ARCHITECTURAL WOODWORK (FURNISH & DELIVER) Subtotal: —_INFIT-OUT |
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB I N I E C H
EST. # 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 3 - OFFICE
CODE [DESCRIPTION | arv | uNiT ] UNIT § [ TOTAL
0710 00 WATERPROOFING & DAMPROOFING
WATERPROOFING
CEMENTIOUS WATERPROOFING (KARNAK) - ELEVATOR PITS 300 SF_[§ 11.00 | § 3,300
WATERPROOFING & DAMPROOFING Subtotal:| $ 3,300 |
07 50 00 ROOFING / FLASHING / SHEET METAL
MEMBRANE ROOFING
MEMBRANE ROOFING 2156 | _SF |8 12.00 | § 25872
PROTECTION BOARD 2156 | SF_[$ 200§ 4312
GREEN ROOF NIC
ROOFING SPECIALTIES
PITCH POCKETS 4| _E 63.75 255
ROOF VENTS 5| E 85.00 425
ROOF WALKWAY PADS 350 | SF 6.80 | § 2,380
FLASHINGS & SHEET METAL
ALUMINUM COPING 350 | LF 21258 7,438
GUTTERS - ALUMINUM AT MECHANICAL 51] LF 2759 650
DOWNSPOUTS-ALUMINUM AT MECHANICAL 20 LF 0.20 204
FLASHINGS-ALUMINUM 224 | SF 6.80 1,523
ROOFING / FLASHING / SHEET METAL Subtotal:| $ 43,059 |
07 81 00 SPRAYED-ON FIREPROOFING
SPRAY ON FIREPROOFING FOR NEW OPENINGS 2 | DAYS | § 220000 § 4,400
SPRAY ON FIREPROOFING REPAIRS TO EXISTING 3| DAYS | § 2,200.00 | § 5,600
SPRAYED-ON FIREPROOFING Subtotal:| $ 71,000 |
07 84 00 FIRESTOPPING
EDGE OF SLAB FIRESTOPPING LF_[5 1200]8 2
FIRESTOPPING Subtotal: N/A
07 9200 CAULKING & JOINT SEALERS
EXTERIOR
EXTERIOR DISSIMILAR MATERIALS 90| LF [§ 310§ 279
INTERIOR
INTERIOR WET AREAS 5004 | SF _|§ 100[ % 5,004
CAULKING & JOINT SEALERS Subtotal:| $ 6,183
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 N
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 3 - OFFICE
CODE [DESCRIPTION | ary | uniT ] UNITS | TOTAL
081100 __ |DOORS/IFRAMES/HARDWARE
DOOR OPENINGS (INCLUDING HARDWARE]
STAIRS
7' TALL STAIR (SINGLE) W/ PASSAGE HARDWARE 7| EA _[S 1,500.00 | $ 5.000
UTILITY ROOMS
7 UTILITY ROOM (SINGLE WITH LOCKSETS) 3] _EA |8 150000 | § 4,500
EXIT DOORS
7 EXTERIOR EXIT DOOR (SINGLE WITH PANIC) 2| _EA_[S 150000 | $ 3.000
NTERIOR DOORS
RESTROOM DOORS 4] EA S 150000 | § 6,000
DOORS/FRAMES/HARDWARE Subtotal:| $ 9,500
063000 [SPECIAL DOORS
ACCESS DOORS
ACCESS DOORS (24" X 24"/ FIRE RATED / LOCKABLE) 2] _EA |3 17000 § 60
OVERHEAD DOORS
LOADING DOCK (STEEL / MANUAL / 8-0" X 8-0") - ALLEY 1] EA I3 3.50000 | § 3.500
SPECIAL DOORS Subtotal:] § 3,780 |
084100 [ALUMINUM, GLASS AND GLAZING
PORTAL
REPLACEMENT OF ORIGINAL PORTAL 200 SF_[s 25000 | § 50,000
RETROFIT WINDOWS
HISTORIC PROFILE - WOOD - WINDOWS 325| SF |8 15000 § 48.750
INTERIOR STOREFRONT
STOREFRONT AT LOBBY 330] SF |3 50008 16,500
ALUMINUM, GLASS AND GLAZING Subtotal:| $ 185,250 |
089000 __ [LOUVERS & VENTS
ALUMINUM LOUVERS WITH SCREEN 36| SF_[3$ 5000 $ 7,600
LOUVERS & VENTS Subtotal] $ 1,800
09 01 60 FLOOR LEVELING & PREPARATION
FLOOR LEVELING 5904 SF S 100§ 5.904
FLOOR LEVELING & PREPARATION Subtotal:| $ 5,904
0920 LATH & PLASTER
LATH & PLASTER Subtotal: N
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB

EST. #: 15-ES-054
TOTAL SF: 5,904

TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015

INTECH

CODE |DESCRIPTION | ary [ uniT ] UNIT$ TOTAL
092900 |DRYWALL & FRAMING
NTERIOR WALLS AND PARTITIONS
PARTITION - CORRIDOR (1-HOUR) 330 | _SF 7.50 2475
PARTITION - STAIR SHAFT 7350 | _SF 12.00 16,200
PARTITION - CHASE WALL (PER SIDE) 300 | SF 450 1,350
PARTITION - RESTROOM PARTITIONS 7280 | SF 450 5,760
PARTITION - MICS PARTITIONS 640 | SF 250 2,880
EXTERIOR STUD FRAMED WALLS
EXTERIOR WALLS - METAL STUD / INSULATION 7 DRYWALL 7842 SF | 700]% 54,894
CEILINGS AND SOFFITS
FLAT CEILINGS AT STAIR LOBBY 880 SF |8 500§ 7.040
GENERAL DRYWALL COSTS
HOISTING 1] s 2.500.00 3.500
LAYOUT 5904 | SF 1.00 5,904
CLEAN-UP 1 LS 14,760.00 14,760
DRYWALL & FRAMING Subtotal:| § 113,763
093000 [INTERIOR STONE & TILE
TILE AT LOBBIES 440 | SF 13.00 5790
TILE BASE AT LOBBIES 168 | _SF 13.00 2.184
TILE AT RESTROOMS 576 | _SF 13.00 7,488
TILE BASE AT RESTROOMS 160 F 13.00 2,080
BATHROOM VANITY 64 SF 95.00 6,080
INTERIOR STONE & TILE Subtotal:| § 33,562 |
095100 [ACOUSTICAL CEILINGS
ACT CEILINGS 5,284 SF $ 4000 % 21,136
ACOUSTICAL CEILINGS Subtotal:| $ 211
096400 __[WOOD FLOORING
WOOD FLOORING Subtotal: NA
096500 _ |RESILIENT FLOORING & CARPETS
RESILIENT FLOORING & CARPETS Subtotal:
097200 [WALL COVERINGS
WALL COVERINGS Subtotal: NA
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Page 6 of 11



PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 "
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 3 - OFFICE
CODE [DESCRIPTION Qary | uniT | UNIT $ [ TOTAL
— 099000 PAINTING
DRYWALL PARTITIONS 15,002 | _SF 055 8,289
DRYWALL CEILINGS 880 SF 0.55 | § 486
DOORS AND FRAMES 13| EA 90.00 1,170
STAIR TOWERS 3 [FLOOR 500.00 1,500
MISC METALS 10| LS 1,500.00 1,500
CLEAN AND PAINT BEAMS - PREPARE FOR FIREPROOFING 1] LS 4,800.00 | § 4,800
TOUCH UP PAINTING 5904 | SF 0.25 [ § 1,476
PAINTING Subtotal:| $ 19,221
100000 [MISCELLANEOUS SPECIALTIES
MISCELLANEOUS SPECIALTIES Subfotal: NA
101400 [SIGNAGE
INTERIOR DIRECTIONAL SIGNAGE 2| _EA 52.00(§ 184
CODE REQUIRED SIGNS AT STAIRS 4| _EA 66.00 [ S 264
SIGNAGE Subtotal:| § 4438 |
102113 [TOILET PARTITIONS & ACCESSORIES
RESTROOM SPECIALTIES 7| EA 750.00 | § 3,000
TOILET PARTITIONS & ACCESSORIES Subtotal:| $ 3,000
170000 [MISCELLANEOUS EQUIPMENT
MISCELLANEOUS EQUIPMENT Subtotal: NA
113000 [RESIDENTIAL EQUIPMENT
RESIDENTIAL EQUIPMENT Subtotal: NA
114000 [FOOD SERVICE EQUIPMENT
FOOD SERVICE EQUIPMENT Subtotal; NA
[ 118200 [SOLID WASTE HANDLING EQUIPMENT
SOLID WASTE HANDLING EQUIPMENT. Subtotal: N/A
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELFHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB | I“ I C H
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 3 - OFFICE
CODE |DESCRIPTION [ arv | uNiT ] UNITS | TOTAL
120000  [FURNISHINGS - MISCELLANEQUS
FURNISHINGS - MISCELLANEOUS Subtotal: N/A
122000 [WINDOW TREATMENTS
WINDOW TREATMENTS Subtotal: TN FIT
123530 [KITCHEN CABINETS
KITCHEN CABINETS Subtotal; NIA
140000 [CONVEYING SYSTEMS
142400 [HYDRAULIC ELEVATORS
HOLELESS HYDRAULIC - 3,000 LB CAPACITY 2| ST0P | § 35,000.00 [ § 70,000
UPGRADED CAB FINISH ALLOWANCE NIC.
CONVEYING SYSTEMS Subtotal:| $ 70,000
210000 [SPRINKLERS
SPRINKLER SYS DEMOLITION 5304 SF _[§ 100]5S 5,904
SPRINKLER SYS UPTURNED HEADS 5804 | SF_[§ 200]$ 23,616
SPRINKLER SYS DOWNTURNED HEADS N FITOUT
SPRINKLERS Subtotal:| $ 29,5
220000 __[PLUMBING
PLUMBING SYSTEMS - DEMOLITION 5804 | SF |3 100§ 5,04
PLUMBING SYSTEMS - CORE & SHELL 5904 SF _[§ 17.00] 8 700,368
PLUMBING SYSTEMS - FITOUT N FITOUT
PLUMBING Subtotal:| $ 106,272
230000 __[AVAC.
HVAC SYSTEMS - DEMOLITION 5904 | SF [§ 100]% 5,904
HVAC SYSTEMS - CORE & SHELL 5904 | SF_[§ 460015 271,584
HVAC SYSTEMS - FITOUT N FITOUT
HVAC. Subtotal:| $ 77,
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTECH
EST. #: 15-ES-054 :
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 3 - OFFICE
CODE [DESCRIPTION [ arv [ uwnir ]| UNIT§ { TOTAL
0 ELECTRIC
ELECTRICAL SYSTEMS - DEMOLITION 5904 | SF |8 100§ 5904
ELECTRICAL SYSTEMS - CORE & SHELL 5904 SF_[S 20005 115,080
ELECTRICAL SYSTEMS - FITOUT IN FITOUT
ELEGTRIC Subtotal:| 123,984
270000 __|LOW VOLTAGE AND SECURITY
LOW VOLTAGE ALLOWANCE - CORE & SHELL 5004 SF |8 100§ 5904
SECURITY ALLOWANCE - CORE & SHELL 5904 | SF_|§ 075 % 4,428
LOW VOLTAGE ALLOWANCE - FITOUT N FITOUT
SECURITY ALLOWANCE - FITOUT IN FITOUT
LOW VOLTAGE AND SECURITY Subtotal:| $ 10,332
311000 |SIE PREPARATION & LOGISITICS
SITE INVESTIGATION
PRECONSTRUCTION SAFETY PLAN PRIOR TO DEMOLITION il 5 [3 127500 [ § 1275
PA ONE CALL 1] 15 |8 850.00 | § 850
SITE LOGISTICS
SITE TEMPORARY B FENCE (POST IN GROUND) FOR 1 YEAR 8] LF 1275 765
ADD FOR FENCE SCREEN 60| LF 3.40 204
PERSON-SIZE GATE 2| EA 340.00 680
OVERHEAD SCAFFOLDING SIDWALK PROTECTION 0| LF 200.00 8,000
RENT SCAFFOLDING A 500.00 3,000
CONSTRUCTION TRAFFIC SIGNAGE 4| _EA 4250 170
SITE PREPARATION & LOGISITICS Subtotal;| § 14,944
312000 |EARTHWORK
FOUNDATION EXCAVATION & BACKFILL
EXCAVATE FOR ELEVATOR PIT 22] CY_[s 150.00 [ § 3.333
DEWATERING WITH SUMP PUMPS NIC
FINE GRADE FOR SLAB ON GRADE 00| SF _[§ 200§ 200
3/4" CLEAN STONE UNDER SLAB AT 4" THICK 100] SF_[s 11018 110
EARTHWORK Subtotal:| § 3,643
321600 |HARDSCAPES
CURBS AND SIDEWALKS
[TAYOUT FOR CONCRETE CURB (BY CITY SURVEYOR) 7] DAY 7600008 7,600
PLAIN CONCRETE_PENNDOT 7'X8"X18" CURB | LF 16008 540
4" THICK BROOM FINISH SIDEWALK WITH 4' THICK STONE BASE 200 SF 650 2.600
HARDSCAPES Subtotal:| § 3,
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB INTE C H
EST. #: 15-ES-054 .
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET
DATE: 10/21/2015
GARAGE - OPTION 3 - OFFICE
CODE [DESCRIPTION | arv [ uniT ] UNIT$ | TOTAL
330000 __[SIE UTILITIES
FIRE SERVICE
FIRE SERVICE 1] EA [5 7.500.00 | § 7.500
SITE UTILITIES Subtotal:| $ 7,500 |
344113 [TRAFFIC SIGNALIZATION
TRAFFIC SIGNALIZATION Subtotal: NA
500001 [TEMPORARY PROTECTION
PROTECT ADJACENT BUILDING il 18 500000 § 5.000
SURVEY ADJACENT BUILDINGS 1] 18 2,500.00 | § 2,500
EXTERIOR OPENINGS 4] E 125.00 1,750
ELEVATOR AND STAIR OPENINGS - OSHA RAIL 158 LF 11.00 1,733
ELEVATOR CAB PROTECTION 1] _EA 800.00 800
TEMPORARY STAIR TREADS AND LANDINGS 3 | FLGHT 600.00 1,800
MAINTAIN TEMPORARY PROTECTION 1] LS §,000.00 8,000
REMOVE AND DISPOSE OF TEMPORARY PROTECTION 1] 18 3,000.00 2,000
TEMPORARY PROTECTION Subtotal:| 73,583
500002 [HOISTING AND ELEVATOR OPERATORS
HOISTING AND ELEVATOR OPERATORS Subtotal: W/ TRADES |
500003 [CONSTRUCTION DUMPSTERS
CONSTRUCTION DUMPSTERS - 30 CY 26| EA [5 65000 S 16,887
CONSTRUCTION DUMPSTERS Subtotal:| § 16,887
500004 ___|FINAL CLEANING
FINAL CLEANING : 5904 SF s 035(% 2,066
FINAL CLEANING Subtotal:| $ Z
500005 [TEMPORARY ELECTRIC / WATER USAGE
TEMPORARY ELECTRIC - CONSUMPTION 5904 SF [§ 075 4,428
TEMPORARY WATER - CONSUMPTION 5,904 | _SF 0.05 295
TEMPORARY WATER - GAS 5904 | SF 0.05 295
TEMPORARY ELECTRIC / WATER USAGE Subtotalz] $ 5,018
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PROJECT: SLC RITTENHOUSE - GARAGE
LOCATION: 1916-1918 SANSOM - PHILADELPHIA, PA
OWNER: SOUTERN LAND COMPANY
ARCHITECT: SCB
EST. #: 15-ES-054
TOTAL SF: 5,904
TYPE: CONCEPTUAL BUDGET

DATE: 10/21/2015
GARAGE - OPTION 3 - OFFICE

INTECH

CODE |DESCRIPTION | ary ] uniT ] UNIT $ | TOTAL
500006 |WATCHMAN / SECURITY GUARD
WATCHMAN / SECURITY GUARD - OFF HOURS WEEKLY AR _[§ 1700 S -
WATCHMAN / SECURITY GUARD - SATURDAYS & SUNDAYS HR_[§ 17.00 [ § -
WATCHMAN / SECURITY GUARD Subtotal;

50 00 07 GENERAL CLEAN-UP / MISC. LABOR

GENERAL CLEAN-UP/MISC. LABOR 416 HR $ 69001 $ 28,682

GENERAL CLEAN-UP / MISC. LABOR Subtotal:| $ 28,682 |

50 00 08 TEMPORARY CONDITIONING

EQUIPMENT EXTENDED WARRANTIES 4 E 500001 $§ 2,000
FILTER CHANGES 1 LS 500000 § 5,000
TEMPORARY HEATER RENTALS 1 LS 5,000.00 5,000

TEMPORARY CONDITIONING Subtotal:| $ 12,000

50 00 09 TESTING AND INSPECTIONS

TESTING AND INSPECTIONS BY OWNER

TESTING AND INSPECTIONS Subtotal: BY OWNER

500011 C.M. LAYOUT / CONTROL LINES / BASELINE

CM LAYQUT / CONTROL LINES / BASELINE 1 LS $ 1,50000 | § 1.500

C.M. LAYOUT / CONTROL LINES / BASELINE Subtotal:| $ 1,500

500012 SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY)

SIDEWALK CLOSURE 1 LS $ 2,00000 ] $ 2,000

SIDEWALK / STREET CLOSURE PERMIT FEES (CITY OF PHILA ONLY) Subtotal:| $ 2,000
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